| NDI ANA DEPARTMENT CF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 05/07/03
PAGE : 111 -1

STATE RQOAD 44

ENG NEER S ESTI MATE: NONE BELOW ROUTE :
CALL CRDER @ 111 CONTRACT I D : R -24559-A COUNTI ES
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TI ME : 45 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRQIECT( S)
SET-ASI DE :
VENDCR RANKI NG :
RANK VENDOR NO. / NAME
1  35-1991044 JOHNSON COMPANY | NC. $
2 35-0918397 RI ETH RI LEY CONSTRUCTI ON $
3 35-0999231 HUNT PAVI NG COVPANY, | NC. $
4  35-1609544 SCHUTT- LOOKABI LL CO $
5 35-1917625 M LESTONE CONTRACTCRS, L. P. $
6  35-1673827 HENDERSON, H E., INC $

JOHNSON
0683005
TOTAL % OVER
BI D LOWNBI D

163, 362. 60 100. 0000%
184, 927. 40 113. 2005%
199, 258. 60 121. 9732%
208, 586. 44 127. 6831%
216, 400. 00 132. 4660%
352, 487. 54 215. 7700%
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 18, 062, 495. 32 RQUTE : 66

CALL ORDER : 117 CONTRACT ID: R -24745-B COUNTI ES : WARRI CK

LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT © VINCENNES DI STRI CT

CONTRACT TIME : 250 WORK DAYS

CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : 0065001
0065001
0065001
OTHERS

SET-ASI DE :

VENDCR RANKI NG :

HOUSES AND BUI LDI NGS, REMOVE , PARCEL |
NO. 47 |

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1057095 BLANKENBERGER BROTHERS $ 17, 845, 642. 42 100. 0000%
2 35-1139301 E & B PAVING |NC $ 17,950, 950. 17 100. 5901%
| (1) 35-1057095 | (2) 35-1139301 |
| BLANKENBERGER BROTHERS |E & B PAVING, | NC. |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ e T
SECTI ON 0001  UTI LI TY RELOCATI ON, WATER NAI N
[ I I
0001 105-06845 LUMP|  230000. 00000 230000. 00| 266382. 52000 266382. 52|
CONSTRUCTI ON ENG NEERI NG | | [
0002 105-07040 30.000 MOS | 2100. 00000 63000. 00| 2035. 14000 61054. 20|
FI ELD OFFICE, C [ [ [
0003 108-01614 LUVP|  15000. 00000 15000. 00|  20330. 00000 20330. 00|
PARTNERI NG OVERHEAD | | [
0004 110-01001 LUMP|  892000. 00000 892000. 00| 897547. 51000 897547. 51|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0005 201-52370 LUMP|  352000. 00000 352000. 00] 359019. 00000 359019. 00|
CLEARI NG R GHT OF WAY | | [
0006 202-01261 15. 000 EACH| 10. 00000 150. 00| 510. 00000 7650. 00|
TESTI NG FOR ASBESTOS | | I
0007 202-02240 30750.000 n2 | 6. 00000 184500. 00| 4.81000 147907. 50|
PAVEMENT, REMOVE | | |
0008 202-02241 390.200 m | 10. 50000 4097. 10| 10. 20000 3980. 04|
GUARDRAI L, REMOVE | | |
0009 202-02272 550.000 m | 23. 00000 12650. 00| 5. 00000 2750. 00|
PAVED Sl DE DI TCH, REMOVE | | |
0010 202-02273 70.000 n2 | 19. 00000 1330. 00| 25. 00000 1750. 00|
CENTER CURB, CONCRETE, REMOVE | | [
0011 202-02278 355.000 m | 8. 50000 3017. 50| 7. 00000 2485. 00|
CURB, CONCRETE, REMOVE | | |
0012 202-02279 727.000 m | 8. 50000 6179. 50| 6. 00000 4362. 00|
CURB AND GUTTER, REMOVE | | |
0013 202-03000 LUMP| 3300. 00000 3300. 00| 1. 00000 1. 00|
|
I
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 18, 062, 495. 32 RQUTE : 66
CALL ORDER : 117 CONTRACT ID: R -24745-B COUNTI ES : WARRI CK
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT © VINCENNES DI STRI CT

SET-ASI DE :

| (1) 35-1057095

| (2) 35-1139301 |
| BLANKENBERGER BROTHERS |

& B PAVING |NC

_m/\

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

BACKFI LL, GRANULAR , FILL SAND OR
B- BORROW

------------------------------------------ o m m o m e m oo e e et m e e e e e e e e et o e e e e e e e e e e memeeoaoao-o
0014 202-03000 LUMP| 1650. 00000 1650. 00| 1. 00000 1.00
HOUSES AND BUI LDi NGS, REMOVE , PARCEL | | |
NO. 59 | I |
0015 202-03000 LUMP| 3300. 00000 3300. 00| 1. 00000 1.00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | |
NO. 73 I I I
0016 202-03000 LUMP| 10. 00000 10. 00| 1. 00000 1.00
HOUSES AND BUI LDi NGS, REMOVE , PARCEL | | |
NO. 82 | I |
0017 202-03000 LUMP| 500. 00000 500. 00| 1. 00000 1. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | |
NO. 85 I I I
0018 202-03000 LUMP| 500. 00000 500. 00| 1. 00000 1. 00
HOUSES AND BUI LDi NGS, REMOVE , PARCEL | | |
NO. 90 | I |
0019 202-03000 LUMP|  12000. 00000 12000. 00| 9690. 00000 9690. 00
HOUSES AND BUI LDI NGS, REMOVE Parcel No. | | |
17 [ I I
0020 202-03000 LUMP|  11000. 00000 11000. 00| 4998. 00000 4998. 00
HOUSES AND BUI LDI NGS, REMOVE Parcel No. | | |
2 [ | |
0021 202-03000 LUMP|  11000. 00000 11000. 00|  12648. 00000 12648. 00
HOUSES AND BUI LDI NGS, REMOVE Parcel No. | | |
49 I I I
0022 202-52710 781.000 n2 | 7.00000 5467. 00| 3. 50000 2733.50
S| DEWALK, CONCRETE, REMOVE | | |
0023 202-74050 4.000 EACH 500. 00000 2000. 00| 575. 28000 2301. 12
SI G\, OVERHEAD, REMOVE | |
0024 202-78515 LUMP| 9500. 00000 9500. 00| 9277. 92000 9277.92
TRAFFI C SI GNAL EQUI PMENT, REMOVE | |
0025 202-85996 10. 000 EACH 400. 00000 4000. 00| 391. 68000 3916. 80
LI GHT STANDARD AND MAST ARM REMOVE | |
0026 203-02000 89157.000 n8 | 3. 67000 327206. 19| 12.50000  1114462.50
EXCAVATI ON,  COMVON | | |
0027 203-02070 79294.000 n8 | 6. 30000 499552. 20| 5. 50000 436117. 00
BORROW | |
0028 203-02235 4884.000 n2 | 0. 65000 3174. 60| 0. 55000 2686. 20
BREAKI NG PAVENVENT | |
0029 203-95673 2406.000 n8 | 20. 00000 48120. 00| 21. 22000 51055. 32
| |
I I
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ENG NEER S ESTI MATE: $ 18, 062, 495. 32 RQUTE : 66
CALL ORDER : 117 CONTRACT ID: R -24745-B COUNTI ES : WARRI CK
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT © VINCENNES DI STRI CT

SET-ASI DE :

| (1) 35-1057095

| (2) 35-1139301 |
| BLANKENBERGER BROTHERS |

& B PAVING |NC

_m/\

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e e e et o e e e e e e e e e e memeeoaoao-o
0030 203-95673 40.000 n8 | 31. 00000 1240. 00| 27. 95000 1118. 00
BACKFI LL, GRANULAR , NO 2 COARSE | | |
AGGREGATE [ | |
0031 205-06931 874.000 My | 32. 00000 27968. 00| 22. 00000 19228. 00
TEMPORARY CHECK DAM REVETMENT RIPRAP | | |
0032 205-06932 1149.000 m | 8. 00000 9192. 00| 10. 05000 11547. 45
TEMPORARY CHECK DAM STRAW BALES | | |
0033 205-06933 45.000 EACH 60. 00000 2700. 00| 56. 10000 2524. 50
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0034 205-06937 1940.000 m | 5. 00000 9700. 00| 5. 05000 9797. 00
TEMPORARY SI LT FENCE | | |
0035 207-07498 118175.000 n2 | 2.00000 236350. 00| 3. 83000 452610. 25
SUBGRADE TREATMENT, TYPE A | |
0036 210-07264 2585.000 kg | 6. 50000 16802. 50| 6. 94000 17939. 90
FI TTI NGS | | |
0037 210-07314 735.000 m | 40. 00000 29400. 00| 55. 79000 41005. 65
FORCE MAIN , 200 nm | | |
0038 210-07314 735.000 m | 0. 25000 183. 75| 0. 41000 301. 35
FORCE MAIN , LOCATION W RE | | |
0039 210-07739 28.000 EACH 85. 00000 2380. 00| 56. 10000 1570. 80

TEMPCRARY ERCSI ON AND SEDI MENT CONTROL, | [ |
CULVERT PI PE PROTECTI ON | | |

0040 211-02050 473.000 n8 | 19. 50000 9223. 50| 24. 00000 11352. 00
B BORROW | |

0041 211-07454 12786.900 n8 | 19. 50000 249344, 55| 24. 18000 309187. 24
STRUCTURE BACKFI LL | |

0042 213-52830 106.000 n8 | 95. 00000 10070. 00| 87. 72000 9298. 32
FLOMBLE MORTAR | |

0043 301-07448 10759.600 My | 23. 50000 252850. 60| 16. 39000 176349. 84
COVPACTED AGGREGATE, NO 53, BASE | | |

0044 302-06464 35593.000 n8 | 47.90000  1704904. 70| 36.55000  1300924. 15
SUBBASE FOR PCCP | | |

0045 303-01180 6945.400 My | 22. 00000 152798. 80| 17. 00000 118071. 80
COVPACTED AGGREGATE, NO 53 | | |

0046 303-04853 22.000 My | 40. 00000 880. 00| 23. 87000 525. 14
COVPACTED AGGREGATE FOR SURFACE | | |

0047 303-07449 212.200 My | 26. 00000 5517. 20| 20. 00000 4244.00
COVPACTED AGGREGATE, NO 73 | | |

0048 304-07489 12.000 My | 260. 00000 3120. 00| 304. 30000 3651. 60
HVA PATCH NG TYPE A | | |

0049 401-06264 LUMP| 3000. 00000 3000. 00| 2201. 47000 2201. 47

PROFI LOGRAPH, HVA | | |
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ENG NEER S ESTI MATE: $ 18, 062, 495. 32 RQUTE : 66
CALL ORDER : 117 CONTRACT ID: R -24745-B COUNTI ES : WARRI CK
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT © VINCENNES DI STRI CT

SET-ASI DE :

| (1) 35-1057095

| (2) 35-1139301 |
| BLANKENBERGER BROTHERS |

& B PAVING |NC |

_m/\

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e e e et o e e e e e e e e e e memeeoaoao-o
0050 401-07328 1896.500 My | 60. 00000 113790. 00| 62. 30000 118151. 95|
QA-HWVA, 3, 70, SURFACE, 9.5 nm | | |
0051 401-07398 3021.000 My | 46. 00000 138966. 00| 46. 33000 139962. 93|
QU QA-HVA, 3, 70, | NTERMEDI ATE, 19.0 nm | | |
0052 401-07408 13960.500 My | 44. 00000 614262. 00| 41. 34000 577127. 07
QA-HVA, 3, 64, BASE, 25.0 nm | | |
0053 404-05511 1828.000 n2 | 3. 15000 5758. 20| 3.22000 5886. 16|
SEAL COAT, 2 | | |
0054 405-05517 26.600 My | 350. 00000 9310. 00| 358. 64000 9539. 82|
ASPHALT FOR PRI ME COAT | | |
0055 406-05520 16.520 My | 225. 00000 3717. 00| 224. 12000 3702. 46|
ASPHALT FOR TACK COAT | | |
0056 501-05240 25331.000 m | 23. 00000 582613. 00| 23. 40000 592745. 40|
CONTRACTI ON JO NT, DL | | |
0057 501-06266 LUMP|  10000. 00000 10000. 00|  11523. 24000 11523. 24|
PROFI LOGRAPH, PCCP | [ |
0058 501-06323 149099.000 n2 | 34.00000  5069366. 00| 32.00000  4771168. 00
QA- PCCP, 300 nm | | |
0059 601-06228 2.000 EACH  62000. 00000 124000.00]  59313. 00000 118626. 00|
| MPACT ATTENUATCR, CR WL, TL-3 | | |
0060 601-07023 2.000 EACH 5600. 00000 11200. 00| 5406. 00000 10812. 00|
ENERGY ABSORBI NG TERM NAL, CZ, TL-2 | | |
0061 601-94689 3.000 EACH 2300. 00000 6900. 00| 2244. 00000 6732. 00|
GUARDRAI L END TREATMENT, CS | | |
0062 601-99105 150.495 m | 34. 00000 5116. 83| 32. 64000 4912. 16|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0063 602-01064 265.000 m | 125. 00000 33125. 00| 173. 47000 45969. 55|
BARRI ER, CONCRETE | | [
0064 602-06646 230.000 m | 125. 00000 28750. 00| 100. 00000 23000. 00|
TEMPORARY CONCRETE BARRI ER | | [
0065 603-06040 3515.000 m | 13. 75000 48331. 25| 13. 36000 46960. 40|
FENCE, FARM FIELD, 1190 nm | | |
0066 604-06069 63.200 n2 | 40. 00000 2528. 00| 35. 70000 2256. 24|
CURB RAMP, CONCRETE | | |
0067 604-06070 529.700 n2 | 30. 00000 15891. 00| 24. 99000 13237. 20|
S| DEWALK, CONCRETE | | |
0068 605-06090 6596.000 m | 18. 00000 118728. 00| 16. 73000 110351. 08|
CURB, | NTEGRAL, CONCRETE | | |
0069 605-06095 3302.000 m | 18. 50000 61087. 00| 16. 73000 55242. 46|
CURB, |NTEGRAL, B, CONCRETE [ | [
0070 605-06120 366.200 m | 45. 00000 16479. 00| 40. 16000 14706. 59

|

CURB, CONCRETE
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 18, 062, 495. 32 RQUTE : 66
CALL CORDER o117 CONTRACT ID : R -24745-B COUNTI ES : WARRI CK
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT : VI NCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1057095 | (2) 35-1139301
| BLANKENBERGER BROTHERS | E & B PAVING | NC |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0071 605-06155 1135.700 m | 38. 00000 43156. 60| 30. 12000 34207. 28|
CURB AND GUTTER, CONCRETE, MODI FI ED | | |
0072 605- 06205 584.500 m | 85. 00000 49682. 50| 100. 39000 58677. 96|
CENTER CURB, B, CONCRETE | |
0073 605-06215 1251.000 m | 85. 00000 106335. 00| 83. 66000 104658. 66|
CENTER CURB, D, CONCRETE | |
0074 605-97937 27.100 m | 38. 00000 1029. 80| 40. 80000 1105. 68|
CURB AND GUTTER, CONCRETE, ROLL | | [
0075 607-06175 2.500 m | 43. 00000 107. 50| 63. 24000 158. 10|
GUTTER, CONCRETE | |
0076 607-06175 86.000 m | 54. 00000 4644. 00| 63. 24000 5438. 64|
GUTTER, CONCRETE MODI FI ED | | [
0077 610-07486 2001.300 My | 63. 00000 126081. 90| 72. 28000 144653. 96|
HMVA FOR APPROACHES, TYPE A | | |
0078 611- 05330 4077.000 n2 | 40. 00000 163080. 00| 34. 68000 141390. 36|
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0079 611-91761 1.000 EACH 10000. 00000 10000. 00| 10000. 00000 10000. 00|
TEMPORARY CROSSOVER, A | | |
0080 615-06490 118. 000 EACH 115. 00000 13570. 00| 112. 20000 13239. 60|
R GHT OF WAY MARKER | | [
0081 615- 06505 23.000 EACH 380. 00000 8740. 00| 367. 20000 8445. 60|
MONUMENT, B | | |
0082 615- 06515 14. 000 EACH 95. 00000 1330. 00| 91. 80000 1285. 20|
MONUMENT, D | | |
0083 615- 06527 8.000 EACH 250. 00000 2000. 00| 244. 80000 1958. 40|
MONUMENT, SECTI ON CORNER | | |
0084 615- 06530 5.000 EACH 725. 00000 3625. 00| 703. 80000 3519. 00|
POST, BENCHVARK | | |
0085 616- 02320 21289.100 n2 | 1. 40000 29804. 74| 2. 00000 42578. 20|
GEOTEXTI LES | | |
0086 616- 05688 86.300 My | 23. 00000 1984. 90| 22.00000 1898. 60|
R PRAP, CLASS 1 | | |
0087 616- 05689 675.300 My | 23. 00000 15531. 90| 22. 00000 14856. 60|
R PRAP, CLASS 2 | | |
0088 616- 06405 19156.500 My | 23. 00000 440599. 50| 22. 00000 421443. 00|
Rl PRAP, REVETNMENT | | |
0089 616- 06811 50.000 nB8 | 50. 00000 2500. 00| 45, 00000 2250. 00|
R PRAP , REVETMENT | | [
0090 621-01004 2.000 EACH 700. 00000 1400. 00| 673. 20000 1346. 40|

MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR [ | I
SEEDI NG | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PACGE : 117 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 18, 062, 495. 32 ROQUTE : 66
CALL ORDER o117 CONTRACT ID : R -24745-B COUNTI ES : WARRI CK
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1057095 | (2) 35-1139301 [
| BLANKENBERGER BROTHERS | E & B PAVING | NC |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0091 621-04317 21156.000 n2 | 0. 40000 8462. 40| 0. 38000 8039. 28
MULCHED SEEDI NG | | |
0092 621- 06545 11.700 My | 560. 00000 6552. 00| 545. 70000 6384. 69
FERTI LI ZER | | [
0093 621- 06548 143.000 kg | 63. 00000 9009. 00| 60. 79000 8692. 97
SEED M XTURE, CV | | [
0094 621- 06553 2470.000 kg | 6. 00000 14820. 00| 5. 61000 13856. 70
SEED M XTURE, R | | [
0095 621- 06557 1170.000 kg | 5. 50000 6435. 00| 5. 15000 6025. 50
SEED M XTURE, T | | [
0096 621- 06565 58.500 My | 450. 00000 26325. 00| 433. 50000 25359. 75
MULCHI NG MATERI AL | | [
0097 621- 06567 554.000 kL | 0. 50000 277. 00| 0. 51000 282.54
WATER | | |
0098 621- 06574 6900.000 n2 | 3. 50000 24150. 00| 3. 37000 23253. 00
SODDI NG | | |
0099 621- 06575 23672.000 n2 | 3. 50000 82852. 00| 3. 37000 79774. 64
SODDI NG NURSERY | | |
0100 701-01406 28.000 EACH 350. 00000 9800. 00| 392. 70000 10995. 60

SAMPLI NG AND TESTI NG ANALYSI S | | I
BACTERI OLOG CAL | | |

0101 702- 51015 17.500 n8 | 315. 00000 5512. 50| 100. 00000 1750. 00|
CONCRETE, B, FOOTI NGS | | |
0102 702- 52376 18.500 n8 | 510. 00000 9435. 00| 800. 00000 14800. 00|
CONCRETE, C, STRUCTURES | | |
0103 702- 76240 678.000 n8 | 160. 00000 108480. 00| 10. 00000 6780. 00|
CONCRETE PAVEMENT RESTORATI ON | | |
0104 702- 90915 3.100 n8 | 560. 00000 1736. 00| 400. 00000 1240. 00|
CONCRETE, A | | |
0105 703-51030 2521.000 kg | 1. 40000 3529. 40| 1. 70000 4285. 70|
REI NFORCI NG STEEL | | |
0106 703- 51032 1445.000 kg | 2.09000 3020. 05| 1. 90000 2745. 50
REI NFORCI NG STEEL, EPOXY COATED | | |
0107 706- 51020 17.700 n8 | 315. 00000 5575. 50| 395. 00000 6991. 50|
CONCRETE, C, RAILING | | |
0108 714- 06610 52.500 m | 3400. 00000 178500. 00| 3450. 59000 181155. 98|
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 6000 nm X 1200 nm | | |
0109 714- 06660 69.100 n2 | 390. 00000 26949. 00| 357. 14000 24678. 37|
W NGMALL | | |
0110 714-07666 47.000 m | 4400. 00000 206800. 00| 4053. 24000 190502. 28]

CULVERT, PRECAST, REI NFORCED CONCRETE, | | |
6000 mm X 2400 nm [ | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PACGE : 117 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 18, 062, 495. 32 ROQUTE : 66
CALL ORDER o117 CONTRACT ID : R -24745-B COUNTI ES : WARRI CK
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1057095 | (2) 35-1139301 [
| BLANKENBERGER BROTHERS | E & B PAVING | NC |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0111 714-26708 61.500 m | 1350. 00000 83025. 00| 1291. 82000 79446. 93|

CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 2400 mm x 1200 mm | | |
0112 714- 26725 87.000 m | 2300. 00000 200100. 00| 2042. 74000 177718. 38|
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 3600 mm x 1800 mm | | |

0113 715-02876 132.000 m | 20. 00000 2640. 00| 44. 06000 5815. 92
GRANULAR BACKFI LL | | |
0114 715-03584 2.000 EACH 360. 00000 720. 00| 450. 00000 900. 00|
SAFETY METAL END SECTION, 4:1, 450 nm | | |
0115 715- 04612 268.000 m | 44. 00000 11792. 00| 57. 12000 15308. 16|
Pl PE HDPE, DR 11, 100 nm | | |
0116 715-04612 67.000 m | 53. 00000 3551. 00| 60. 18000 4032. 06
Pl PE HDPE, DR 11. 150 nm | | |
0117 715- 04629 3.000 EACH 30. 00000 90. 00| 576. 30000 1728. 90|
PIPE , 100 nmm ABANDONVENT | | |
0118 715- 04629 10. 000 EACH| 35. 00000 350. 00| 596. 70000 5967. 00|
PI PE , 150 nmm ABANDONVENT | | [
0119 715- 04629 4.000 EACH 45. 00000 180. 00| 657. 90000 2631. 60|
PI PE , 200 nm ABANDONVENT | | |
0120 715- 04629 2.000 EACH 65. 00000 130. 00| 749. 70000 1499. 40|
PI PE , 250 nm ABANDONVENT | | |
0121 715- 04799 2.000 EACH 2900. 00000 5800. 00| 3400. 00000 6800. 00|

SAFETY METAL END SECTION, 4:1, 1500 mm | | |
X 950 mm (M N. AREA 1.2 n) | | |

0122 715- 05019 25.000 m | 205. 00000 5125. 00| 200. 00000 5000. 00|
PIPE, TYPE 1, CIRCULAR 900 nm [ [ |
0123 715- 05024 5.900 m | 250. 00000 1475. 00| 200. 00000 1180. 00|
PIPE, TYPE 2, CIRCULAR 900 nm [ [ [
0124 715- 05048 17394.000 m | 8. 20000 142630. 80| 8. 36000 145413. 84
PIPE, TYPE 4, CIRCULAR 150 nm [ [ |
0125 715- 05053 608.000 m | 26. 00000 15808. 00| 30. 60000 18604. 80|
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |
0126 715- 05119 110.500 m | 73. 00000 8066. 50| 70. 00000 7735. 00|
PIPE, TYPE 1, CIROULAR 375 nm [ [ |
0127 715- 05121 23.500 m | 90. 00000 2115. 00| 100. 00000 2350. 00|
PIPE, TYPE 1, CIROULAR 450 nm [ [ [
0128 715-05125 19.500 m | 165. 00000 3217. 50| 140. 00000 2730. 00|
PIPE, TYPE 1, CIROULAR 750 nm [ [ [
0129 715-05149 3367.700 m | 72. 00000 242474. 40| 62. 00000 208797. 40|
I

PIPE, TYPE 2, C RCULAR 300 nm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PACGE : 117 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 18, 062, 495. 32 ROQUTE : 66
CALL ORDER o117 CONTRACT ID : R -24745-B COUNTI ES : WARRI CK
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (1) 35-1057095
| BLANKENBERGER BROTHERS

(2) 35-1139301 |
E & B PAVING | NC. |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0130 715-05151 1833.700 m | 80. 00000 146696. 00| 70. 00000 128359. 00|
PIPE, TYPE 2, CIROULAR 375 nm [ | |
0131 715- 05152 1371.600 m | 83. 00000 113842. 80| 80. 00000 109728. 00|
PIPE, TYPE 2, CIROULAR 450 nm [ | [
0132 715- 05153 254.800 m | 113. 00000 28792. 40| 100. 00000 25480. 00|
PIPE, TYPE 2, CIROULAR 525 nm [ [ [
0133 715- 05154 776.600 m | 115. 00000 89309. 00| 112. 00000 86979. 20|
PIPE, TYPE 2, CIRCULAR 600 nm [ [ [
0134 715- 05156 301.300 m | 132. 00000 39771. 60| 140. 00000 42182. 00|
PIPE, TYPE 2, CIROULAR 750 nm [ [ [
0135 715-05161 19.700 m | 255. 00000 5023. 50| 325. 00000 6402. 50|
PI PE, TYPE 2, CIRCULAR 1200 nm | | |
0136 715-05162 6.600 m | 335. 00000 2211. 00| 375. 00000 2475. 00|
PI PE, TYPE 2, CIRCULAR 1350 nm | | |
0137 715- 05169 95.000 m | 86. 00000 8170. 00| 70. 00000 6650. 00|
PIPE, TYPE 3, CIROULAR 375 nm [ [ [
0138 715- 05233 71.600 m | 140. 00000 10024. 00| 160. 00000 11456. 00|
PI PE, TYPE 1, DEFORVED, M N AREA 0.31 | | |
e I I I
0139 715- 05245 14.500 m | 336. 00000 4872. 00| 350. 00000 5075. 00|
PIPE, TYPE 1, DEFORVED, MN AREA 1.20 | | |
e I I I
0140 715- 05373 12.000 m | 305. 00000 3660. 00| 280. 00000 3360. 00|
PI PE, TYPE 3, DEFORVED, M N AREA 0.82 | | |
e I I I
0141 715- 05408 106.000 m | 50. 00000 5300. 00| 155. 04000 16434. 24|
Pl PE, SANI TARY SEVER 200 nm | | |
0142 715- 05411 97.000 m | 69. 00000 6693. 00| 187. 68000 18204. 96|
Pl PE, SANI TARY SEVER 300 nm | | |
0143 715- 05422 45.000 m | 325. 00000 14625. 00| 225. 00000 10125. 00|
PI PE, SLOTTED DRAIN, 300 mm | | [
0144 715- 05595 5.500 m | 83. 00000 456. 50| 100. 00000 550. 00|
Pl PE EXTENSI ON, C ROULAR, 375 nm QWP | | |
0145 715- 05595 20.500 m | 80. 00000 1640. 00| 100. 00000 2050. 00|
Pl PE EXTENSI ON, O ROULAR, 375 nmRCP | | |
0146 715- 05711 1.000 m | 380. 00000 380. 00| 114. 24000 114. 24
Pl PE, SANI TARY SEWER 150 nm, LATERALS | | |
0147 715- 05756 10.000 m | 82. 00000 820. 00| 100. 00000 1000. 00|
Pl PE EXTENSI ON, G ROULAR, 300 nm CVP | | |
0148 715- 05756 5.500 m | 87. 00000 478. 50| 100. 00000 550. 00|
I

PI PE EXTENSI ON, Cl RCULAR, 300 nm PVC



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 117 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 18, 062, 495. 32 ROQUTE : 66
CALL ORDER o117 CONTRACT ID : R -24745-B COUNTI ES : WARRI CK
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1057095 | (2) 35-1139301 [
| BLANKENBERGER BROTHERS | E & B PAVI NG |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0149 715- 06696 277.000 m | 63. 00000 17451. 00| 82. 62000 22885. 74|
PI PE, PVC, 250 mm, WATER MAIN 0-1.5 m | | |
0150 715- 06696 16.000 m | 66. 00000 1056. 00| 94. 86000 1517. 76|
PI PE, PVC, 250 mm, WATER MAIN, 1.5-2.4 | | |
m | | |
0151 715- 06696 11.000 m | 68. 00000 748. 00| 108. 12000 1189. 32|
PIPE, PVC, 250 mm, WATER MAIN, 2.4-3.0 | | |
m I I I
0152 715- 06696 15.000 m | 70. 00000 1050. 00| 126. 48000 1897. 20|
PIPE, PVC, 250 nm, WATER MAIN, 3.0 m | | [
0153 715-07029 8.000 EACH 1390. 00000 11120. 00| 1500. 00000 12000. 00|
SAFETY METAL END SECTIQON, 4:1, MN | | |
AREA 0.31 n2 770 mm X 490 mm | |
0154 715-07030 2.000 EACH 2265. 00000 4530. 00| 2450. 00000 4900. 00|
SAFETY METAL END SECTION, 4:1, MN. | | [
AREA 0.82 n2 1250 nm X 795 mm | [ [
0155 715- 46000 5.000 EACH 125. 00000 625. 00| 200. 00000 1000. 00|
PI PE END SECTI ON, 300 mm | | [
0156 715- 46005 22.000 EACH 160. 00000 3520. 00| 220. 00000 4840. 00|
PI PE END SECTION, 375 mm | | [
0157 715- 46010 2.000 EACH 195. 00000 390. 00| 260. 00000 520. 00|
PI PE END SECTI ON, 450 mm | | [
0158 715- 46015 1.000 EACH 225. 00000 225. 00| 280. 00000 280. 00|
PI PE END SECTION, 525 mm | | [
0159 715- 46020 2.000 EACH 280. 00000 560. 00| 300. 00000 600. 00|
PI PE END SECTION, 600 mm | | |
0160 715-46030 4.000 EACH 400. 00000 1600. 00| 405. 00000 1620. 00|
PI PE END SECTION, 750 mm | | [
0161 715-46040 2.000 EACH 560. 00000 1120. 00| 540. 00000 1080. 00|
PI PE END SECTION, 900 mm | | [
0162 715-91361 33.000 m | 65. 00000 2145. 00| 74. 46000 2457. 18|
PI PE, PVC, 150 mm, WATER MAIN, 1.5-2.4 | | |
m I I I
0163 715-91361 1688.000 m | 60. 00000 101280. 00| 70. 38000 118801. 44|
PI PE, PVC, 150 mm, WATER MAIN, O 1.5 m| | |
0164 715-92037 300.000 m | 55. 00000 16500. 00| 63. 24000 18972. 00|
PI PE, PVC, 100 mm, WATER MAIN, 0-1.5 m| | |
0165 715-92037 15.000 m | 56. 00000 840. 00| 69. 36000 1040. 40|
PI PE, PVC, 100 mm, WATER MAIN, 1.5-2.4 | | |
m | |
0166 715-92537 66. 00000 107514. 00| 77.52000 126280. 08|

PI PE, PVC, 200 mm,

|
1629.000 m |
WATER MAIN, 0-1.5 m |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 117 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 18, 062, 495. 32 ROQUTE : 66
CALL ORDER o117 CONTRACT ID : R -24745-B COUNTI ES : WARRI CK
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1057095 | (2) 35-1139301
| BLANKENBERGER BROTHERS | E & B PAVING | NC |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0167 715-92537 42.000 m | 68. 00000 2856. 00| 83. 64000 3512. 88|
PI PE, PVC, 200 mm, WATER MAIN, 1.5-2.4 | | |
m | | |
0168 716-98960 19.000 m | 188. 00000 3572. 00| 189. 72000 3604. 68|
CASING STEEL , 0.4 M | | |
0169 716-98960 95.000 m | 375. 00000 35625. 00| 394. 74000 37500. 30|
CASI NG, STEEL AND CARRI ER, 400 mm BORE | |
AND JACK | [ [
0170 716-98960 220.000 m | 150. 00000 33000. 00| 185. 64000 40840. 80|
CASI NG STEEL AND CARRI ER, 400 nm | | |
OPEN- CUT | | |
0171 716-98960 92.000 m | 375. 00000 34500. 00| 434. 52000 39975. 84|
CASI NG, STEEL AND CARRI ER, 450 mm BORE | |
AND JACK | | |
0172 716- 98960 67.000 m | 165. 00000 11055. 00| 197. 88000 13257. 96|
CASI NG STEEL AND CARRI ER, 450 nm | | |
OPEN- CUT | | |
0173 718-06528 48.000 EACH 525. 00000 25200. 00| 535. 50000 25704. 00|
QUTLET PROTECTOR, 1 | | |
0174 718-06531 4.000 EACH 500. 00000 2000. 00| 459. 00000 1836. 00|
QUTLET PROTECTOR, 3 | | |
0175 718- 06532 2000.000 m | 3. 25000 6500. 00| 3. 06000 6120. 00|
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | [
0176 718-52610 3250.000 nB | 41. 00000 133250. 00| 43. 86000 142545. 00|
AGGREGATE FOR UNDERDRAI NS | | [
0177 718-99153 36480.000 n2 | 1. 00000 36480. 00| 0. 82000 29913. 60|
GEOTEXTI LES FOR UNDERDRAI N | |
0178 720-03194 5.000 EACH 2200. 00000 11000. 00| 2891. 70000 14458. 50|
MANHOLE , 4 FT. DA | | |
0179 720-03194 1. 000 EACH 450. 00000 450. 00| 1519. 80000 1519. 80|
MANHOLE , REMOVE | |
0180 720- 44000 10. 000 EACH| 190. 00000 1900. 00| 215. 00000 2150. 00|
CASTI NG ADJUST TO GRADE | |
0181 720-44296 2.000 EACH 375. 00000 750. 00| 350. 00000 700. 00|
CAP | NLET | | |
0182 720- 45035 3.000 EACH 1180. 00000 3540. 00| 1200. 00000 3600. 00|
I NLET, F7 | | |
0183 720- 45040 1.000 EACH 2570. 00000 2570. 00| 2100. 00000 2100. 00|
I NLET, G7 | | |
0184 720- 45045 139. 000 EACH 1460. 00000 202940. 00| 1500. 00000 208500. 00|

I NLET, J10 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PACGE : 117 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 18, 062, 495. 32 ROQUTE : 66
CALL ORDER o117 CONTRACT ID : R -24745-B COUNTI ES : WARRI CK
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1057095 | (2) 35-1139301 [
| BLANKENBERGER BROTHERS | E & B PAVI NG |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0185 720- 45055 58. 000 EACH 1460. 00000 84680. 00| 1500. 00000 87000. 00|
| NLET, MLO | | |
0186 720- 45080 4.000 EACH 1770. 00000 7080. 00| 1600. 00000 6400. 00
| NLET, S14 | | |
0187 720- 45235 1.000 EACH 1070. 00000 1070. 00| 1200. 00000 1200. 00
CATCH BASI N, E7 | | [
0188 720- 45260 10. 000 EACH 1000. 00000 10000. 00| 1100. 00000 11000. 00
Pl PE CATCH BASIN, 300 mm | |
0189 720- 45265 3.000 EACH 1070. 00000 3210. 00| 1100. 00000 3300. 00
Pl PE CATCH BASIN, 375 mm | |
0190 720- 45270 1.000 EACH 1265. 00000 1265. 00| 1200. 00000 1200. 00
Pl PE CATCH BASIN, 450 mm | |
0191 720- 45410 92.000 EACH 1175. 00000 108100. 00| 1350. 00000 124200. 00
MANHOLE, C4 | | [
0192 720- 45605 2.300 m | 1100. 00000 2530. 00| 450. 00000 1035. 00
STRUCTURE, MANHOLE, RECONSTRUCT | | [
0193 720- 93501 1.000 EACH 7800. 00000 7800. 00| 5300. 00000 5300. 00
MANHOLE, L4 | | [
0194 720- 95409 1.000 EACH 2020. 00000 2020. 00| 1800. 00000 1800. 00
MANHOLE, J4, MODI FI ED | | [
0195 720- 95422 7.000 EACH 2360. 00000 16520. 00| 2250. 00000 15750. 00
MANHOLE, J4 | | [
0196 720-98174 17.000 EACH 1980. 00000 33660. 00| 1950. 00000 33150. 00|
| NLET, B15 | | [
0197 720- 98555 6.000 EACH 1980. 00000 11880. 00| 1950. 00000 11700. 00
I NLET, C15 | | |
0198 731-93945 653.000 nm2 | 113. 00000 73789. 00| 235. 00000 153455. 00|
FACE PANELS, CONCRETE | |
0199 731-93946 653.000 nm2 | 90. 00000 58770. 00| 150. 00000 97950. 00|
WALL ERECTI ON | | |
0200 731-93947 265.000 m | 70. 00000 18550. 00| 170. 00000 45050. 00|
LEVELI NG PAD, OONCRETE | | [
0201 732-03942 6. 000 EACH| 890. 00000 5340. 00| 1565. 70000 9394. 20|
HYDRANT RECONNECTI ON | | [
0202 732-04836 2.000 EACH 425. 00000 850. 00| 464. 10000 928. 20|
GATE VALVE , 100 nm | | [
0203 732-04836 15. 000 EACH 500. 00000 7500. 00| 576. 30000 8644. 50|
GATE VALVE , 150 mm | | |
0204 732-04836 2.000 EACH 1100. 00000 2200. 00| 912. 90000 1825. 80|
GATE VALVE , 250 mm | | |
0205 732-04926 17. 000 EACH 60. 00000 1020. 00| 637. 50000 10837. 50|

VALVE ABANDONVENT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 18, 062, 495. 32 ROQUTE : 66
CALL ORDER o117 CONTRACT ID : R -24745-B COUNTI ES : WARRI CK
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (1) 35-1057095
| BLANKENBERGER BROTHERS

2) 35-1139301 |
& B PAVING |NC. |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0206 732- 04926 9.000 EACH 85. 00000 765. 00| 759. 90000 6839. 10|
VALVE PROTECTI ON | | |
0207 732- 04987 2.000 EACH 660. 00000 1320. 00| 1723. 80000 3447. 60|
CONNECTI ON', DRY, 200 nm | | [
0208 732- 04987 2.000 EACH 875. 00000 1750. 00| 1927. 80000 3855. 60|
CONNECTI ON', DRY, 250 nm | | [
0209 732- 04994 41.000 EACH 655. 00000 26855. 00| 484. 50000 19864. 50|
METER RELOCATI ON | | [
0210 732- 05560 310.000 m | 30. 00000 9300. 00| 39. 78000 12331. 80|
SERVI CE LI NE , GREATER THAN CR EQUAL TO | | |
50 mm | I [
0211 732- 05560 367.000 m | 27. 00000 9909. 00| 31. 62000 11604. 54|
SERVI CE LINE , LESS THAN 50 mm | | |
0212 732- 05560 158.000 m | 60. 00000 9480. 00| 59. 16000 9347. 28|

SERVI CE LINE , LESS THAN 50 mm |
DI RECTI ONAL DRI LLED |

I
I
0213 732- 05560 48.000 m | 31. 00000 1488. 00| 59. 16000 2839. 68|
SERVI CE LI NE casi ng | | [
0214 732- 06839 2.000 EACH| 1470. 00000 2940. 00| 2259. 30000 4518. 60|
TAP , WET, 100 nm | | I
0215 732-06839 11.000 EACH| 1700. 00000 18700. 00| 2544, 90000 27993. 90|
TAP , WET, 150 nm | | I
0216 732- 06839 2.000 EACH| 2140. 00000 4280. 00| 2738. 70000 5477. 40|
TAP , WET, 200 nm | | I
0217 732- 06839 2.000 EACH| 2950. 00000 5900. 00| 3411. 90000 6823. 80|
TAP , VET, 250 mm | | |
0218 732-91742 2.000 EACH 155. 00000 310. 00| 861. 90000 1723. 80|
FI RE HYDRANT ABANDONVENT | | |
0219 732-91742 8.000 EACH| 2430. 00000 19440. 00| 2580. 60000 20644. 80|
FI RE HYDRANT ASSEMBLY | | |
0220 732-91742 2.000 EACH| 1340. 00000 2680. 00| 1050. 60000 2101. 20|
FI RE HYDRANT FLUSHI NG | | |
0221 732-94780 6.000 EACH| 490. 00000 2940. 00| 576. 30000 3457. 80|
WATER SERVI CE CONNECTI ON | | |
0222 732-96948 16. 000 EACH| 740. 00000 11840. 00| 739. 50000 11832. 00|
GATE VALVE, 200 mm | | |
0223 801- 04308 30.000 EACH| 520. 00000 15600. 00| 504. 90000 15147. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0224 801- 06203 8902.000 m | 0. 30000 2670. 60 0. 28000 2492. 56|
TEMPORARY PAVEMENT MARKI NG, 100 nm | [

TEMPORARY PAVEMENT MARKI NG REMOVABLE, | |

|

0225 801- 06207 26672.000 m | 2. 40000 64012. 80| 2.35000 62679. 20|
|

100 mMm | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 18, 062, 495. 32 ROQUTE : 66
CALL ORDER o117 CONTRACT ID : R -24745-B COUNTI ES : WARRI CK
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1057095 | (2) 35-1139301 [
| BLANKENBERGER BROTHERS | E & B PAVING | NC |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0226 801-06218 215.000 m | 17. 80000 3827. 00| 17. 34000 3728. 10|

TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
REMOVABLE, 600 nm | | I

0227 801- 06625 29.000 EACH 80. 00000 2320. 00| 76. 50000 2218. 50]
DETOUR ROUTE MARKER ASSEMBLY | | |
0228 801- 06640 88.000 EACH 220. 00000 19360. 00| 214. 20000 18849. 60|
CONSTRUCTI ON SI GN, A | | |
0229 801- 06645 23.000 EACH 60. 00000 1380. 00| 58. 14000 1337. 22|
CONSTRUCTI ON SI GN, B | | |
0230 801- 06710 420.000 DAY | 17. 00000 7140. 00| 12. 24000 5140. 80|
FLASHI NG ARROW S| GN | | |
0231 801- 06775 LUMP|  200000. 00000 200000. 00|  80593. 46000 80593. 46|
MAI NTAI NI NG TRAFFI C | | |
0232 801-07118 543.600 m | 60. 00000 32616. 00| 58. 14000 31604. 90|
BARRI CADE, |11-A | | |
0233 801- 07119 464.400 m | 85. 00000 39474. 00| 78. 54000 36473. 98|
BARRI CADE, 111-B | | |
0234 802- 05701 189.200 m | 28. 00000 5297. 60| 26. 93000 5095. 16|
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | [
0235 802- 05702 228.600 m | 25. 00000 5715. 00| 24. 48000 5596. 13|
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | [ [
0236 802- 05706 20.400 m | 30. 00000 612. 00| 29. 38000 599. 35
SI GN POST, SQUARE, 3, UNREI NFORCED | | |
ANCHOR | | |
0237 802- 06402 1.000 EACH  12600. 00000 12600. 00|  12240. 00000 12240. 00|
DYNAM C MESSAGE SI GN , RELOCATE | | |
0238 802- 07057 6.930 n2 | 195. 00000 1351. 35| 186. 15000 1290. 02|
SIGN, PANEL, W TH LEGEND | | |
0239 802- 07061 1.000 EACH  46500. 00000 46500.00]  45175. 80000 45175. 80|
OVERHEAD DVB STRUCTURE, BOX TRUSS | | |
0240 802- 07137 2.000 EACH 5900. 00000 11800. 00| 5740. 56000 11481. 12|

W DE FLANGE SI GN POST SUPPORT |
FOUNDATI ON, VI |
0241 802- 76025 22.620 n2 | 155. 00000 3506. 10

I I
|

SIGN, SHEET, ENCAPSULATED LENS W TH | | |
I
I
|

146. 88000 3322. 43|
LEGEND, 2.03 nm TH CKNESS | |
0242 802- 76035 86.030 n2 | 165. 00000 14194. 95 159. 12000 13689. 09|

SI G\, SHEET, ENCAPSULATED LENS W TH | |
LEGEND 2. 54 mm TH CKNESS | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 18, 062, 495. 32 ROQUTE : 66
CALL ORDER o117 CONTRACT ID : R -24745-B COUNTI ES : WARRI CK
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1057095 | (2) 35-1139301 [
| BLANKENBERGER BROTHERS | E & B PAVING | NC |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0243 802- 76045 10.930 n2 | 175. 00000 1912. 75| 171. 36000 1872. 96|

SIGN, SHEET ENCAPSULATED LENS W TH | | I
LEGEND, 3.18 nm THI CKNESS | | I

0244 802- 76095 176.920 kg | 5. 50000 973. 06| 5. 14000 909. 37|
STRUCTURAL STEEL, BREAKAWAY | | |
0245 805- 01842 46.000 EACH 630. 00000 28980. 00| 612. 00000 28152. 00|
HANDHOLE, S| GNAL | | |
0246 805- 06592 2198.000 m | 35. 00000 76930. 00| 33. 46000 73545. 08|
CONDUI T, STEEL, GALVANI ZED, 50mm | | |
0247 805- 78100 4.000 EACH  10500. 00000 42000.00]  10220. 40000 40881. 60|
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | [ |
0248 805- 78205 33.000 EACH 600. 00000 19800. 00| 587. 52000 19388. 16|
TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, | | |
AVBER, GREEN | | |
0249 805- 78215 16. 000 EACH 650. 00000 10400. 00| 624. 24000 9987. 84|

TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER ARRON GREEN ARROW | | |
0250 805- 78230 7.000 EACH 1000. 00000 7000. 00| 966. 96000 6768. 72|
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | | |
AVBER, GREEN, AMBER ARROW GREEN ARROW | | |

0251 805-78415 16. 000 EACH 1300. 00000 20800. 00| 1249. 50000 19992. 00|
SPAN, CATENARY, AND TETHER | | [
0252 805-78420 16. 000 EACH 230. 00000 3680. 00| 220. 32000 3525. 12|
DI SCONNECT HANGER | [ |
0253 805- 78445 4.000 EACH 460. 00000 1840. 00| 440. 64000 1762. 56|
SI GNAL SERVI CE | | |
0254 805- 78467 96.000 m | 5. 50000 528. 00| 5.10000 489. 60|
SI GNAL CABLE, 3C 8GA. | | |
0255 805- 78485 829.000 m | 3. 60000 2984. 40| 3. 47000 2876. 63|
SI GNAL CABLE, 5C 14CGA | | |
0256 805- 78490 1199.000 m | 3..80000 4556. 20| 3. 67000 4400. 33|
SI GNAL CABLE, 7C 14CGA | | |
0257 805-78510 6462.000 m | 2.50000 16155. 00| 2. 45000 15831. 90|
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0258 805- 78746 1797.000 m | 36. 00000 64692. 00| 34. 27000 61583. 19|
PREFORVED LOOP DETECTORS | | |
0259 805- 78906 16. 000 EACH| 1600. 00000 25600. 00| 1530. 00000 24480. 00|
S| GNAL SUPPORT FOUNDATI ON, 915 mm X 915 | | |
mm X 3. 7m | | |
0260 805-78925 4.000 EACH 660. 00000 2640. 00| 637. 50000 2550. 00|

CONTRCLLER CABI NET FOUNDATI ON, P1 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 117 -15
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 18, 062, 495. 32 ROQUTE : 66
CALL ORDER o117 CONTRACT ID : R -24745-B COUNTI ES : WARRI CK
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1057095 | (2) 35-1139301 [
| BLANKENBERGER BROTHERS | E & B PAVING | NC |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0261 805-81060 16. 000 EACH 3000. 00000 48000. 00| 2856. 00000 45696. 00|
SI GNAL STRAIN POLE, STEEL, 11.0 m | | |
0262 805- 86820 8.000 EACH 550. 00000 4400. 00| 510. 00000 4080. 00|

CONCRETE FOUNDAT!I ON W TH GROUNDI NG, 760 | | I
nm X 760 mm X 2450 mm | | I

0263 805- 86843 150.000 m | 3. 50000 525. 00| 3. 32000 498. 00|
WRE, NO 4 COPPER 1C | | |
0264 805- 86889 415.000 m | 1. 05000 435. 75| 1. 02000 423. 30|
POLE CIRCUI T CABLE, 1C NO. 10 STRANDED | | [
COPPER | | |
0265 805- 86910 12.000 EACH| 30. 00000 360. 00| 29. 38000 352. 56|
CONNECTOR KI T, UNFUSED | | |
0266 805- 86915 12.000 EACH| 35. 00000 420. 00| 34. 27000 411. 24|
CONNECTOR KI T, FUSED | | |
0267 805- 86920 4.000 EACH 15. 00000 60. 00| 14. 69000 58. 76|
MULTI PLE COVPRESSI ON FI TTI NG, NOT | | |
WATERPROOFED | | |
0268 805- 86925 20.000 EACH 28. 00000 560. 00| 26. 93000 538. 60|
MULTI PLE COVMPRESSI ON FI TTI NG | | |
WATERPROOFED | | |
0269 805- 86930 24.000 EACH 13. 00000 312. 00| 12. 24000 293. 76|
I NSULATI NG LI NK, NOT WATERPROOFED | | |
0270 805- 86935 44.000 EACH 28. 00000 1232. 00| 26. 93000 1184. 92|
I NSULATI NG LI NK, WATERPROOFED | | |
0271 805- 86955 9.000 EACH 58. 00000 522. 00| 56. 10000 504. 90|
CABLE DUCT MARKER | | |
0272 805- 98335 910.000 m | 14. 00000 12740. 00| 13. 52000 12303. 20|

WRE, NO 4 CCPPER IN PLASTIC DUCT, IN | | |
TRENCH, 4 1/C [ [ |

0273 805- 98336 150.000 m | 13. 00000 1950. 00| 12. 24000 1836. 00|
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
CONDUIT, 4 1/C | [ |

0274 807- 02191 8.000 EACH 660. 00000 5280. 00| 637. 50000 5100. 00|
HANDHOLE, LI GHTI NG | | |

0275 807- 04781 28.000 EACH 380. 00000 10640. 00 367. 20000 10281. 60|
LUM NAI RE MAST ARM 9.1 m | | |

0276 807- 05075 3.000 EACH 610. 00000 1830. 00| 1244. 40000 3733. 20
CONNECTI ON OF EXI STI NG SEVER | | |

0277 807- 05075 2.000 EACH 225. 00000 450. 00| 1366. 80000 2733. 60|
CONNECTI ON TO EXI STI NG FORCE MAI N | | |

0278 807- 84752 7.000 EACH 1235. 00000 8645. 00| 1199. 52000 8396. 64

LIGHT POLE, 12.2 mE.MH, 3.1 mMAST | | |
ARM TRANSFORVER BASE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 117 -16
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 18, 062, 495. 32 ROQUTE : 66
CALL ORDER o117 CONTRACT ID : R -24745-B COUNTI ES : WARRI CK
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1057095 | (2) 35-1139301 [
| BLANKENBERGER BROTHERS | E & B PAVING | NC |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0279 807-84814 1.000 EACH 1300. 00000 1300. 00| 1248. 48000 1248. 48|

LIGHT POLE, 12.8 mME MH, 4.6 mMAST | | |
ARM TRANSFORMER BASE | | |
0280 807- 86620 12.000 EACH 190. 00000 2280. 00| 183. 60000 2203. 20|
LUM NAI RE, ROADWAY, HI GH PRESSURE | | |
SODI UM 400 WATT | | |

0281 807- 86805 1.000 EACH 1500. 00000 1500. 00| 1466. 25000 1466. 25|
SERVI CE PO NT, | | | |
0282 807- 86950 12.000 EACH| 23. 00000 276. 00| 22. 03000 264. 36|

SIGN, UNDERPASS, AND ROADVWAY LI GHTING | | |
LOCATI ON | DENTI FI CATI ON | | I

0283 808- 03002 4368.000 m | 1. 50000 6552. 00| 1. 44000 6289. 92|
LINE, EPOXY, BROKEN, WHI TE, 100 nm | | |
0284 808- 03631 11489.000 m | 1. 50000 17233. 50| 1. 44000 16544. 16|
LINE, EPOXY, SOLID, WH TE, 100 nm | | |
0285 808- 03632 9328.000 m | 1. 50000 13992. 00| 1. 44000 13432. 32
LINE, EPOXY, SOLID, YELLOW 100 mm | | |
0286 808- 05535 134.000 m | 1. 05000 140. 70| 1. 02000 136. 68|

TRANSVERSE MARKI NGS, EPOXY, SOLID, | | I
WH TE, CROSSHATCH LINE, 600 nm | | I

0287 808- 06701 131.000 m | 1. 00000 131. 00| 0. 94000 123. 14|
LINE, THERMOPLASTI C, BROKEN, Wl TE, | | |
100mMm | | |

0288 808- 06703 2345.000 m | 1. 00000 2345. 00| 0. 94000 2204. 30|
LINE, THERMOPLASTIC, SOLID, WH TE, 100nmj | |

0289 808- 06713 520.000 m | 0. 55000 286. 00| 0. 51000 265. 20|
LINE, PAINT, SOLID, WA TE, 100 nm | | |

0290 808- 06714 506.000 m | 0. 55000 278. 30| 0. 51000 258. 06
LINE, PAINT, SOLID, YELLOW 100 mm | | |

0291 808- 06726 5.800 m | 19. 00000 110. 20| 18. 36000 106. 49|
TRANSVERSE MARKI NGS, PAINT, STCP LINE, | | |
600 nm | | |

0292 808- 06848 26.000 m | 21. 00000 546. 00| 20. 40000 530. 40|
LINE, EPOXY, DOTTED, WH TE, 100 mm | | [
600m LI NE, 1200 mm GAP | | |

0293 808- 06849 53.000 m | 21. 00000 1113. 00| 20. 40000 1081. 20|
LINE, EPOXY, DOTTED, YELLOW 100 mm | | |
600 mm LINE, 1200 mm GAP | | |

0294 808- 07310 32.000 m | 25. 00000 800. 00| 24. 48000 783. 36|

|

TRANSVERSE MARKI NGS, EPOXY, SCLID, [ |
YELLOW CROSSHATCH, 300 mm | [ |
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ENG NEER S ESTI MATE: $ 18, 062, 495. 32 ROQUTE : 66
CALL ORDER o117 CONTRACT ID : R -24745-B COUNTI ES : WARRI CK
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1057095 | (2) 35-1139301 [
| BLANKENBERGER BROTHERS | E & B PAVING | NC |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0295 808- 74805 405.500 m | 25. 00000 10137. 50| 24. 48000 9926. 64
TRANSVERSE MARKI NGS, EPOXY, STCP LINE, | | |
600 nMm | | |
0296 808- 74807 30. 000 EACH 120. 00000 3600. 00| 117. 30000 3519. 00|

PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | | |
| NDI CATI ONS ARROAS | [ |

0297 808- 74808 29.000 EACH 126. 00000 3654. 00| 122. 40000 3549. 60|
PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD | | |
(O\LY) | | |

0298 808- 75245 2592.000 m | 1. 00000 2592. 00| 0. 94000 2436. 48|
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100nm | | |

0299 808- 75260 73.000 m | 5. 00000 365. 00| 4. 79000 349. 67|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, WH TE, CROSSHATCH LINE, 300 mm | | |
0300 808- 75278 438.000 m | 5. 00000 2190. 00| 4. 79000 2098. 02
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, YELLON CROSSHATCH LINE, 300 rm | | |
0301 808- 75297 28.000 m | 10. 00000 280. 00| 9. 59000 268. 52|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600 mm | | |
0302 808- 75320 3.000 EACH 60. 00000 180. 00| 56. 10000 168. 30|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C,  LANE | NDI CATI ON ARROW | | |
0303 808- 75325 4.000 EACH| 80. 00000 320. 00| 76. 50000 306. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD (ONLY) | | |

0304 808- 75998 950. 000 EACH| 18. 00000 17100. 00| 17. 85000 16957. 50|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0305 920- 06775 LUMP| 110. 00000 110. 00| 0. 01000 0.01]
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 17, 845, 642. 42| $ 17, 950, 950. 17|
------------------------------------------ o m o m et o e e e m e o e e e o e e m e e e e et e e e e e e e e o e e e e memeeaoao-n

CONTRACT TOTALS | $ 17, 845, 642. 42| $ 17, 950, 950. 17|
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 10, 893, 364. 04 ROUTE : US 41

CALL CRDER @ 121 CONTRACT ID : R -25895-A COUNTI ES : LAKE

LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT : LAPCRTE DI STRI CT

CONTRACT TIME : 05/06/05 COVPLETI ON DATE

CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : 0194014
0194014
0194014
OTHERS

SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWN BI D
1  35-0918397 RI ETH RI LEY CONSTRUCTI ON $ 10, 923, 642. 15 100. 0000%
2 35-1120685 WALSH & KELLY, | NC $ 11, 859, 971. 30 108. 5715%
3  36-2231526 WALSH CONSTR CO CF | LL $ 12, 480, 000. 00 114. 2476%
4  35-1035114 SUPERI OR CONSTRUCTI ON GO $ 12,852, 015. 30 117. 6532%

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY

| (1) 35-0918397
| RIETH RI LEY CONSTRUCTI ON

REI NFORCED CONCRETE CULVERT,

0001 105-06845
CONSTRUCTI ON ENG NEERI NG |
0002 105-07039 27.000 MOS |
FIELD OFFICE, B |
0003 110-01001 LUWP|
MOBI LI ZATI ON AND DEMCBI LI ZATI ON |
0004 201-52370 LUMP|
CLEARI NG RI GHT OF WAY |
0005 202-01066 1297.000 nk2 |
HYDRO DEMOLI Tl ON [
0006 202-01405 962.000 n8 |
CONTAM NATED SO L, REMOVE AND DI SPCSE |
0007 202-02240 65518.800 nk2 |
PAVEMENT, REMOVE |
0008 202-02241 899.200 m |
GUARDRAI L, REMOVE |
0009 202-02273 1145.700 nk2 |
CENTER CURB, CONCRETE, REMOVE |
0010 202-02278 2861.200 m |
CURB, CONCRETE, REMOVE |
0011 202-02279 1833.000 m |
CURB AND GUTTER, REMOVE |
0012 202-51328 LUWP|

PRESENT STRUCTURE, REMOVE PORTI ONS ,
STR NO 1

I
LUMP)

UNI'T PR CE

129680.

1500.

544850.

220275.

31.

110.

00000

00000

00000

00000

00000

00000

. 00000

. 70000

. 00000

. 00000

. 00000
. 00000

| (2) 35-1120685
| WALSH & KELLY

I
AMOUNT]

129680.

40500.

544850

220275

40207.

105820.

131037.

6923.

11457.

22889.

14664.

96000.

SECTI ON 0001 BRI DGE REPLACEMENT STR NO 41-45-7617, PRECAST THREE- SI DED
1 SPAN, TOTAL LENGIH 7.310 m

I
00

I
00

I

. 00|

. 00|

ooI
ooI
60I
84I
ooI
GOI
00
ooI

|

UNIT PRI CE

65000.
2700.
593000.
34000.
28.

85.

9

7

11.

88351.

00000

00000

00000

00000

00000

15000

. 00000

. 50000

50000

. 00000

. 50000

00000

I
ANMOUNT]

| (3) 36-2231526
| WALSH CONSTR CO. COF I LL

UNIT PRI CE
65000.00I 350000. 00000
7zgoo.ooI 1430. 93000

593000.00I 625000. 00000
34ooo.ooI 250000. 00000
36316.00I 27. 00000
81914.3OI 116. 14000

589669.20I 7. 40000

6744.00I 7.50000
13175.55I 15. 00000
14306.00I 8. 00000
10081.50I 12. 00000
88351.00I 90000. 00000

|

350000.

38635.

625000.

250000.

350109.

111726.

484839.

6744.

17185.

22889.

21996.
90000.

00

11

00

00

00

68

12

00

50

60

00
00
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 10, 893, 364. 04 ROUTE : US 41
CALL ORDER » 121 CONTRACT ID : R -25895-A COUNTI ES : LAKE
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1120685 | (3) 36-2231526
| RFETH RI LEY CONSTRUCTI ON | WALSH & KELLY | WALSH CONSTR CO. OF | LL
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 202-51330 LUMP| 96000. 00000 96000. 00| 136890. 00000 136890. 00| 100000. 00000 100000. 00
PRESENT STRUCTURE, REMOVE STR. NO. 2 | | |
0014 202-51822 1394.000 n2 | 2. 55000 3554. 70| 5. 50000 7667. 00| 6. 00000 8364. 00
BRI DGE DECK OVERLAY, REMOVE | | [
0015 202-52710 3329.100 n2 | 6. 00000 19974. 60| 3. 50000 11651. 85| 6. 00000 19974. 60
S| DEWALK, CONCRETE, REMOVE | | [
0016 202-60820 2558.600 n2 | 1. 50000 3837. 90| 3. 50000 8955. 10| 9. 00000 23027. 40
SURFACE M LLI NG ASPHALT | |
0017 202- 78515 LUWP| 5200. 00000 5200. 00| 5000. 00000 5000. 00| 5000. 00000 5000. 00
TRAFFI C SI GNAL EQUI PMENT, REMOVE | | |
0018 203- 02000 32226.600 nB8 | 3. 00000 96679. 80| 16. 50000 531738. 90| 18. 00000 580078. 80
EXCAVATI ON, COVVON | | [
0019 205- 06931 3.520 M | 26. 00000 91. 52| 140. 00000 492. 80| 154. 30000 543. 14
TEMPORARY CHECK DAM REVETMENT RI PRAP | | |
0020 205- 06933 9.000 EACH 72. 00000 648. 00| 70. 00000 630. 00| 70. 00000 630. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0021 205- 06937 325.400 m | 6. 00000 1952. 40| 5. 90000 1919. 86| 5. 90000 1919. 86
TEMPORARY SI LT FENCE | | [
0022 207-07498 37606.400 n2 | 6. 00000 225638. 40| 4. 20000 157946. 88| 4, 00000 150425. 60
SUBGRADE TREATMENT, TYPE A | | [
0023 211- 02050 69.600 nB8 | 30. 00000 2088. 00| 24. 00000 1670. 40| 16. 00000 1113. 60
B BORROW | |
0024 211-07454 11545.600 n8 | 0. 01000 115. 46| 0. 01000 115. 46| 18. 00000 207820. 80
STRUCTURE BACKFI LL | | [
0025 303-52308 9567.000 My | 25. 00000 239175. 00| 18. 50000 176989. 50| 18. 00000 172206. 00
COVPACTED AGGREGATE, O 53 | | |
0026 304-07491 76.500 My | 75. 00000 5737. 50| 110. 00000 8415. 00| 66. 00000 5049. 00
HVA PATCHI NG TYPE C | |
0027 401- 06264 LUWP| 5000. 00000 5000. 00| 5000. 00000 5000. 00| 10000. 00000 10000. 00
PROFI LOGRAPH, HVA | | |
0028 401-07335 7607.100 My | 46. 00000 349926. 60| 43. 00000 327105. 30| 45. 00000 342319. 50
@-HVA, 4, 76, SURFACE, 9.5 mm | |
0029 401-07404 19066. 200 My | 32. 80000 625371. 36| 32. 00000 610118. 40| 37. 00000 705449. 40
QC/ QA-HVA, 4, 76, | NTERMVEDI ATE, 19.0 nm | | |
0030 401-07419 48611.500 My | 30. 80000 1497234. 20| 34. 50000 1677096. 75| 34. 00000 1652791. 00
QA-HVA, 4, 76, BASE, 25.0 nm | | |
0031 401-07430 27690.300 My | 29. 30000 811325. 79| 34. 50000 955315. 35| 34. 00000 941470. 20
QA-HWA, 5, 76, | NTERMEDI ATE, C25.0 nmi | |
0032 402-07434 153.500 My | 60. 00000 9210. 00| 50. 00000 7675. 00| 60. 00000 9210. 00
HMVA SURFACE, TYPE C | | |
0033 402-07442 442.000 My | 40. 00000 17680. 00| 35. 00000 15470. 00| 50. 00000 22100. 00

HVA BASE, TYPE C | |
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PAGE :
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ENG NEER S ESTI MATE: $ 10, 893, 364. 04 ROUTE : US 41
CALL ORDER » 121 CONTRACT ID : R -25895-A COUNTI ES : LAKE
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1120685 | (3) 36-2231526
| RFETH RI LEY CONSTRUCTI ON | WALSH & KELLY | WALSH CONSTR CO. OF | LL
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0034 405- 05517 0.080 M | 3200. 00000 256. 00| 2000. 00000 160. 00| 2250. 00000 180. 00
ASPHALT FOR PRI VE COAT | | |
0035 406- 05520 104.000 My | 156. 40000 16265. 60| 350. 00000 36400. 00| 400. 00000 41600. 00
ASPHALT FOR TACK COAT | | [
0036 601-01128 4.000 EACH 1200. 00000 4800. 00| 1150. 00000 4600. 00| 1150. 00000 4600. 00
GUARDRAI L TRANSI TI ON TYPE WEB | | |
0037 601-01522 4.000 EACH 1300. 00000 5200. 00| 1250. 00000 5000. 00| 1250. 00000 5000. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0038 601-01846 1.000 EACH| 1800. 00000 1800. 00| 1750. 00000 1750. 00| 1750. 00000 1750. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0039 601-04746 3.000 EACH 4850. 00000 14550. 00| 4700. 00000 14100. 00| 6500. 00000 19500. 00
ENERGY ABSCORBI NG TERM NAL, CZ | | |
0040 601-94689 7.000 EACH 2000. 00000 14000. 00| 1950. 00000 13650. 00| 1950. 00000 13650. 00
GUARDRAI L END TREATMENT, OS | | |
0041 601-97774 1.000 EACH 980. 00000 980. 00| 950. 00000 950. 00| 950. 00000 950. 00
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | [ [
0042 601-99105 867.340 m | 30. 50000 26453. 87| 29. 50000 25586. 53| 29. 50000 25586. 53
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0043 602- 06639 182.000 m | 78. 00000 14196. 00| 82. 00000 14924. 00| 60. 00000 10920. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0044 602-06729 4.000 EACH 5. 15000 20. 60| 4. 98000 19. 92| 4. 98000 19. 92
BARRI ER DELI NEATOR | | [
0045 604- 06069 1135.400 n2 | 51. 00000 57905. 40| 62. 00000 70394. 80| 40. 00000 45416. 00
CURB RAMP, CONCRETE | | |
0046 604-91531 7542.200 n2 | 36. 00000 271519. 20| 40. 00000 301688. 00| 31. 00000 233808. 20
S| DEWALK, CONCRETE, 100 nm | | |
0047 605-06120 1447.100 m | 60. 00000 86826. 00| 59. 00000 85378. 90| 37. 00000 53542. 70
CURB, CONCRETE | |
0048 605- 06140 5276.100 m | 47. 00000 247976. 70| 51. 00000 269081. 10| 46. 00000 242700. 60
CURB AND GUTTER, CONCRETE | | |
0049 605- 06215 1930.800 m | 100. 00000 193080. 00| 110. 00000 212388. 00| 75. 00000 144810. 00
CENTER CURB, D, CONCRETE | | |
0050 605- 06255 24.000 n2 | 70. 00000 1680. 00| 205. 00000 4920. 00| 85. 00000 2040. 00
CENTER CURB, D, CONCRETE | | |
0051 610- 06259 424.200 n2 | 52. 00000 22058. 40| 67. 00000 28421. 40| 55. 00000 23331. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 Mm | | |
0052 610-07488 3849.800 My | 60. 00000 230988. 00| 38. 00000 146292. 40| 38. 00000 146292. 40

HVA FOR APPROACHES, TYPE C | |
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ENG NEER S ESTI MATE: $ 10, 893, 364. 04 ROUTE : US 41
CALL ORDER » 121 CONTRACT ID : R -25895-A COUNTI ES : LAKE
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1120685 | (3) 36-2231526
| RFETH RI LEY CONSTRUCTI ON | WALSH & KELLY | WALSH CONSTR CO. OF | LL
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0053 611- 05330 8305.500 n2 | 40. 00000 332220. 00| 48. 00000 398664. 00| 45. 00000 373747.50
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | |
150 mm | | |
0054 615- 06490 147.000 EACH 125. 00000 18375. 00| 155. 00000 22785. 00| 118. 00000 17346. 00
R GHT OF WAY MARKER | | |
0055 615- 06505 17.000 EACH 430. 00000 7310. 00| 750. 00000 12750. 00| 418. 00000 7106. 00
MONUMENT, B | | |
0056 615-06527 1.000 EACH 330. 00000 330. 00| 750. 00000 750. 00| 318. 00000 318. 00
MONUMENT, SECTI ON CORNER | | |
0057 616- 02320 597.000 n2 | 1. 00000 597. 00| 2. 50000 1492. 50| 3. 06000 1826. 82
GEOTEXTI LES | | |
0058 616- 06405 413.600 My | 25. 00000 10340. 00| 29. 00000 11994. 40| 29. 00000 11994. 40
RI PRAP, REVETNMENT | | |
0059 621-01004 2.000 EACH 900. 00000 1800. 00| 875. 00000 1750. 00| 875. 00000 1750. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0060 621-02770 6018.400 n2 | 1. 80000 10833. 12| 1. 75000 10532. 20| 1. 76000 10592. 38
EROSI ON CONTRCL BLANKET | | [
0061 621-06545 0.700 M | 290. 00000 203. 00| 278. 00000 194. 60| 278. 00000 194. 60
FERTI LI ZER | | [
0062 621- 06548 6.500 kg | 57. 00000 370. 50| 55. 00000 357. 50| 55. 00000 357.50
SEED M XTURE, CV | | [
0063 621- 06554 97.500 kg | 11. 40000 1111. 50| 11. 02000 1074. 45| 11. 02000 1074. 45
SEED M XTURE, U | | [
0064 621- 06557 53.200 kg | 9. 50000 505. 40| 9. 08000 483. 06| 9. 08000 483. 06
SEED M XTURE, T | | |
0065 621- 06565 5.300 My | 560. 00000 2968. 00| 546. 00000 2893. 80| 546. 00000 2893. 80
MULCHI NG MATERI AL | | [
0066 621- 06567 348.100 KL | 0. 60000 208. 86| 0. 55000 191. 46| 0. 55000 191. 46
WATER | [ |
0067 621-06575 19340.400 n2 | 3. 90000 75427. 56| 3. 72000 71946. 29| 3. 72000 71946. 29
SODDI NG, NURSERY | | |
0068 702-44240 32.400 n8 | 825. 00000 26730. 00| 895. 00000 28998. 00| 1800. 00000 58320. 00
CONCRETE, A, STRUCTURES | | |
0069 702-51015 56.700 n8 | 410. 00000 23247. 00| 312. 00000 17690. 40| 700. 00000 39690. 00
CONCRETE, B, FOOTI NGS | | |
0070 702-51863 576. 000 EACH 7.30000 4204. 80| 7.50000 4320. 00| 10. 00000 5760. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0071 702-93722 21.200 n8 | 260. 00000 5512. 00| 450. 00000 9540. 00| 500. 00000 10600. 00
CONCRETE, C | | |
0072 703- 06029 4481. 000 kg | 1. 60000 7169. 60| 1. 60000 7169. 60| 1. 99000 8917. 19

REI NFORCI NG BARS, EPOXY COATED | |
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ENG NEER S ESTI MATE: $ 10, 893, 364. 04 ROUTE : US 41
CALL ORDER » 121 CONTRACT ID : R -25895-A COUNTI ES : LAKE
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1120685 | (3) 36-2231526
| RFETH RI LEY CONSTRUCTI ON | WALSH & KELLY | WALSH CONSTR CO OF | LL
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0073 703-51032 35419.000 kg | 1. 65000 58441. 35| 1. 63000 57732. 97| 1. 43000 50649. 17
REI NFORCI NG STEEL, EPOXY CQATED | | |
0074 703-97936 184. 000 EACH 15. 50000 2852. 00| 19. 75000 3634. 00| 27. 61000 5080. 24
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0075 704-51002 41.900 n8 | 515. 00000 21578. 50| 478. 00000 20028. 20| 950. 00000 39805. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0076 706-05732 8.000 EACH 1240. 00000 9920. 00| 1200. 00000 9600. 00| 1800. 00000 14400. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0077 706-05733 4.000 EACH 1240. 00000 4960. 00| 1200. 00000 4800. 00| 2100. 18000 8400. 72
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WBC | | |
0078 706-51025 15.600 m | 200. 00000 3120. 00| 150. 00000 2340. 00| 300. 00000 4680. 00
CONCRETE, C, RAILING | | [
0079 707-05971 36.300 n2 | 600. 00000 21780. 00| 935. 00000 33940. 50| 675. 00000 24502. 50
STRUCTURAL MEMBERS, CONCRETE BOX BEAM | | |
CB, 432 nm X 914 mm | |
0080 708-51813 5.000 nm2 | 1780. 00000 8900. 00| 650. 00000 3250. 00| 700. 00000 3500. 00
PNEUMATI CALLY PLACED MORTAR | [ |
0081 708-51814 5.000 n2 | 62. 00000 310. 00| 30. 00000 150. 00| 50. 00000 250. 00
VELDED STEEL W RE FABRI C | | |
0082 709-51821 LUWP| 4125. 00000 4125. 00| 1350. 00000 1350. 00| 1350. 00000 1350. 00
SURFACE SEAL , STR NO. 1 | | |
0083 709-51821 LUWP| 3100. 00000 3100. 00| 3120. 00000 3120. 00| 3120. 00000 3120. 00
SURFACE SEAL , STR NO 2 | | |
0084 714-04802 67.300 n2 | 140. 00000 9422. 00| 130. 85000 8806. 21| 60. 00000 4038. 00
CONCRETE MODULAR BLOCK WALL | | [
0085 714-26722 325.000 m | 2451. 00000 796575. 00| 2315. 00000 752375. 00| 2600. 00000 845000. 00
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 3000 nm x 2400 nm | | |
0086 714-44240 9.300 nmB | 825. 00000 7672. 50| 914. 00000 8500. 20| 1200. 00000 11160. 00
CONCRETE, A, STRUCTURES | | |
0087 715-05024 32.000 m | 185. 00000 5920. 00| 180. 00000 5760. 00| 210. 00000 6720. 00
PIPE, TYPE 2, O RCULAR 900 mm [ [ |
0088 715-05048 7903.300 m | 10. 50000 82984. 65| 10. 20000 80613. 66| 13. 00000 102742. 90
PIPE, TYPE 4, O RCULAR 150 mm | [ |
0089 715-05149 694.000 m | 93. 30000 64750. 20| 90. 50000 62807. 00| 111. 00000 77034. 00
PIPE, TYPE 2, O RCULAR 300 mm [ [ |
0090 715-05151 272.600 m | 104. 00000 28350. 40| 101. 00000 27532. 60| 160. 00000 43616. 00
PIPE, TYPE 2, O RCULAR 375 nm | | |
0091 715-05152 14.000 m | 110. 00000 1540. 00| 107. 00000 1498. 00| 700. 00000 9800. 00
PIPE, TYPE 2, O RCULAR 450 nm | | |
0093 715-05154 463.600 m | 145. 00000 67222. 00| 140. 00000 64904. 00| 150. 00000 69540. 00
|

PIPE, TYPE 2, C RCULAR 600 nm
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ENG NEER S ESTI MATE: $ 10, 893, 364. 04 ROUTE : US 41
CALL ORDER » 121 CONTRACT ID : R -25895-A COUNTI ES : LAKE
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1120685 | (3) 36-2231526
| RFETH RI LEY CONSTRUCTI ON | WALSH & KELLY | WALSH CONSTR CO. OF | LL
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0094 715-05156 576.200 m | 200. 00000 115240. 00| 196. 30000 113108. 06| 250. 00000 144050. 00
PIPE, TYPE 2, O RCULAR 750 mm [ [ |
0095 718- 06532 1000.000 m | 3. 10000 3100. 00| 3. 00000 3000. 00| 1. 65000 1650. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0096 718-52610 1634.700 n8 | 37. 00000 60483. 90| 36. 00000 58849. 20| 30. 00000 49041. 00
AGGREGATE FOR UNDERDRAI NS | | [
0097 718-99153 22683.400 n2 | 0. 90000 20415. 06| 0. 85000 19280. 89| 2. 00000 45366. 80
GEOTEXTI LES FOR UNDERDRAI N | | [
0098 720-01894 1.000 EACH 430. 00000 430. 00| 420. 00000 420. 00| 900. 00000 900. 00
CASTI NG FURNI SH AND ADJUST TO GRADE | | |
0099 720- 44000 22.000 EACH 186. 00000 4092. 00| 180. 00000 3960. 00| 650. 00000 14300. 00
CASTING ADJUST TO GRADE | [ [
0100 720-44025 4.000 EACH 370. 00000 1480. 00| 360. 00000 1440. 00| 600. 00000 2400. 00
CASTING 4, FURNI SH AND ADJUST TO GRADE | | |
0101 720- 44296 3.000 EACH 495. 00000 1485. 00| 480. 00000 1440. 00| 600. 00000 1800. 00
CAP | NLET | | [
0103 720- 45075 6.000 EACH 1300. 00000 7800. 00| 1250. 00000 7500. 00| 2000. 00000 12000. 00
I NLET, R13 | | [
0104 720- 45275 1.000 EACH 775. 00000 775. 00| 750. 00000 750. 00| 1500. 00000 1500. 00
PI PE CATCH BASIN, 600 mm | | [
0105 720- 45410 57.000 EACH 1740. 00000 99180. 00| 1685. 00000 96045. 00| 1800. 00000 102600. 00
MANHOLE, C4 | | [
0106 720- 93409 2.000 EACH 2040. 00000 4080. 00| 1975. 00000 3950. 00| 2700. 00000 5400. 00
I NLET, B15, MODIFIED | | [
0107 720-94612 1.000 EACH| 3815. 00000 3815. 00| 3700. 00000 3700. 00| 4000. 00000 4000. 00
MANHOLE, K4 | | |
0108 720-95422 15. 000 EACH 2835. 00000 42525. 00| 2750. 00000 41250. 00| 2700. 00000 40500. 00
MANHOLE, J4 | | |
0109 720-98174 9.000 EACH 2050. 00000 18450. 00| 2000. 00000 18000. 00| 2300. 00000 20700. 00
I NLET, B15 | | [
0110 720-99416 87.000 EACH 2270. 00000 197490. 00| 2200. 00000 191400. 00| 2200. 00000 191400. 00
CATCH BASI N, B15 | | [
0111 720-99417 3.000 EACH 2270. 00000 6810. 00| 2200. 00000 6600. 00| 3400. 00000 10200. 00
CATCH BASIN, C15 | |
0112 722-02861 5.000 nm2 | 260. 00000 1300. 00| 200. 00000 1000. 00| 809. 22000 4046. 10
BOX BEAM PATCHI NG PARTI AL DEPTH | | |
0113 722-51842 1325.000 n2 | 77. 00000 102025. 00| 67.50000 89437. 50| 50. 00000 66250. 00
BRI DGE DECK OVERLAY | | |
0114 722-51846 11.400 nB8 | 434. 50000 4953. 30| 434. 50000 4953. 30| 434. 50000 4953. 30
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0115 722-51852 66. 000 n2 200. 00000 13200. 00| 75. 00000 4950. 00| 175. 00000 11550. 00

I
BRI DGE DECK PATCHI NG PARTI AL DEPTH | |
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ENG NEER S ESTI MATE: $ 10, 893, 364. 04 ROUTE : US 41
CALL ORDER : 121 CONTRACT ID: R -25895-A COUNTI ES : LAKE
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-0918397 | (2) 35-1120685 | (3) 36-2231526
| RIETH RILEY CONSTRUCTI ON | WVALSH & KELLY | WALSH CONSTR CQ OF | LL
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0116 723- 06660 59.600 n2 | 310. 00000 18476. 00| 843. 00000 50242. 80| 431. 48000 25716. 21
W NGWALL | | |
0117 723-06919 26.000 m | 6000. 00000 156000. 00| 9664. 00000 251264. 00| 5800. 00000 150800. 00
STRUCTURE, PRECAST THREE- S| DED, 7310 nm | |
X 3100 nm | | |
0118 731-93946 67.300 n2 | 86. 00000 5787. 80| 190. 32000 12808. 54| 211. 00000 14200. 30
WALL ERECTI ON , CONCRETE MCDULAR BLOCK | | [
WALL I I I
0119 731-93947 57.200 m | 86. 00000 4919. 20| 38. 06000 2177. 03] 100. 00000 5720. 00
LEVELI NG PAD, CONCRETE | | |
0121 801-01504 39.000 EACH| 20. 00000 780. 00| 19. 00000 741. 00| 19. 00000 741. 00
TEMPORARY PAVEMENT MESSAGE MARKI NG, | | |
LANE | NDI CATI ON ARROW | | I
0122 801- 01505 39.000 EACH 30. 00000 1170. 00| 29. 00000 1131. 00| 29. 00000 1131. 00
TEMPORARY PAVENMENT MESSAGE MARKI NGS, | | |
WORD ((ONLY) I I
0123 801- 04308 1.000 EACH 320. 00000 320. 00| 312. 00000 312. 00| 312. 00000 312. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0124 801- 06203 17027.000 m | 0. 70000 11918. 90| 0. 65000 11067. 55| 0. 65000 11067. 55
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0125 801- 06207 34457.000 m | 2. 70000 93033. 90| 2.59000 89243. 63| 2. 59000 89243. 63
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | | |
0126 801-06211 217.000 EACH 37. 00000 8029. 00| 36. 00000 7812. 00| 36. 00000 7812. 00
TEMPORARY PAVEMENT MESSAGE MARKI NG, | | |
REMOVABLE, LANE | NDI CATI ON ARROW | | |
0127 801-06212 155. 000 EACH| 57. 00000 8835. 00| 55. 00000 8525. 00| 55. 00000 8525. 00
TEMPORARY PAVEMENT MESSAGE MARKI NG, | | |
REMOVABLE, WWORD ( ONLY) | [ |
0128 801- 06606 20.000 EACH| 114. 00000 2280. 00| 110. 00000 2200. 00| 110. 00000 2200. 00
BARRI CADE, I11B | | |
0129 801- 06640 49.000 EACH 162. 00000 7938. 00| 157. 00000 7693. 00| 157. 00000 7693. 00
CONSTRUCTI ON SIGN, A | | |
0130 801- 06645 12.000 EACH| 54. 00000 648. 00| 52. 00000 624. 00| 52. 00000 624. 00
CONSTRUCTION SIGN, B | | |
0131 801-06710 1320.000 DAY | 10. 50000 13860. 00| 10. 00000 13200. 00| 10. 00000 13200. 00
FLASHI NG ARROW S| GN | | |
0132 801-06775 LUMP|  150000. 00000 150000. 00]  120000. 00000 120000. 00|  149498. 01000 149498. 01
MAI NTAI NI NG TRAFFI C | | |
0133 801- 94295 16. 000 EACH| 100. 00000 1600. 00| 100. 00000 1600. 00| 100. 00000 1600. 00

S| GNAL HEAD, RELOCATE [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

05/ 07/
121 -8

03

ENG NEER S ESTI MATE: $ 10, 893, 364. 04 ROUTE : US 41
CALL ORDER : 121 CONTRACT ID: R -25895-A COUNTI ES : LAKE
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-0918397 | (2) 35-1120685 | (3) 36-2231526
| RIETH RILEY CONSTRUCTI ON | WVALSH & KELLY | WALSH CONSTR CQ OF | LL

LINE NO/ | TEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ R N

0134 805-01815 28.000 EACH 1855. 00000 51940. 00| 1800. 00000 50400. 00| 1800. 00000 50400. 00
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj | |

0135 805- 01842 77.000 EACH| 670. 00000 51590. 00| 650. 00000 50050. 00| 650. 00000 50050. 00
HANDHOLE, S| GNAL | |

0136 805- 02152 42.000 EACH 495. 00000 20790. 00| 480. 00000 20160. 00| 480. 00000 20160. 00
PEDESTRI AN S| GNAL HEAD W TH | | |
| NTERNATI ONAL SYMBOLS, 450mm | | |

0137 805- 02373 2261.500 m | 4. 00000 9046. 00| 3. 90000 8819. 85| 3. 90000 8819. 85
| NTERCONNECT CABLE, FI BER OPTIC | |

0138 805- 06592 4047.300 m | 25. 30000 102396. 69| 24. 50000 99158. 85| 24. 50000 99158. 85
CONDUI T, STEEL, GALVANI ZED, 50nm | | |

0140 805- 78205 57.000 EACH 475. 00000 27075. 00| 460. 00000 26220. 00| 460. 00000 26220. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, | | |
AVBER, GREEN | |

0141 805- 78215 31.000 EACH 495. 00000 15345. 00| 480. 00000 14880. 00| 480. 00000 14880. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, | | |
AVBER ARROW GREEN ARROW | | |

0142 805- 78230 11.000 EACH 800. 00000 8800. 00| 780. 00000 8580. 00| 780. 00000 8580. 00
TRAFFI C SI GNAL HEAD, 5 FACE, 305 nm RED, | | |
AVBER, GREEN, AMBER ARROW GREEN ARROW | | |

0143 805- 78415 28.000 EACH 1240. 00000 34720. 00| 1200. 00000 33600. 00| 1200. 00000 33600. 00
SPAN, CATENARY, AND TETHER | | |

0144 805- 78420 34.000 EACH 230. 00000 7820. 00| 220. 00000 7480. 00| 220. 00000 7480. 00
DI SCONNECT HANGER | | |

0145 805- 78445 7.000 EACH 420. 00000 2940. 00| 400. 00000 2800. 00| 400. 00000 2800. 00
SI GNAL SERVI CE | | |

0146 805- 78467 123.200 m | 4. 15000 511. 28| 4. 00000 492. 80| 4. 00000 492. 80
SI GNAL CABLE, 3C 8GA. | | |

0147 805- 78470 1146.770 m | 0. 30000 344. 03| 0. 30000 344. 03] 0. 30000 344. 03
SI GNAL CABLE, ROADWAY LOCP, 1C 14GA. | | |

0148 805- 78485 5705.500 m | 2. 70000 15404. 85| 2. 60000 14834. 30| 2. 60000 14834. 30
SI GNAL CABLE, 5C 14GA. | |

0149 805- 78490 5425.000 m | 2. 90000 15732. 50| 2.80000 15190. 00| 2. 80000 15190. 00
SI GNAL CABLE, 7C 14GA. | |

0150 805- 78510 5636.600 m | 2. 60000 14655. 16| 2. 50000 14091. 50| 2. 50000 14091. 50
SI GNAL CABLE, 2C 16GA., SH ELDED | |

0151 805- 78746 297.000 m | 41. 25000 12251. 25| 40. 00000 11880. 00| 40. 00000 11880. 00
PREFORVED LOOP DETECTORS | |

0152 805- 78785 82.000 EACH 400. 00000 32800. 00| 370. 00000 30340. 00| 370. 00000 30340. 00
S| GNAL DETECTOR HOUSI NG | | |

0153 805- 78795 389.100 m | 25. 00000 9727. 50| 24. 20000 9416. 22| 24. 20000 9416. 22

SAW CUT FOR ROADWAY LOCP AND SEALER | |
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PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | |
| NDI CATI ONS ARRONS | |

ENG NEER S ESTI MATE: $ 10, 893, 364. 04 ROUTE : US 41
CALL ORDER » 121 CONTRACT ID : R -25895-A COUNTI ES : LAKE
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1120685 | (3) 36-2231526
| RFETH RI LEY CONSTRUCTI ON | WALSH & KELLY | WALSH CONSTR CO. OF | LL
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0154 805- 78925 7.000 EACH 570. 00000 3990. 00| 550. 00000 3850. 00| 550. 00000 3850. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | |
0155 805-81032 28.000 EACH 2500. 00000 70000. 00| 2400. 00000 67200. 00| 2400. 00000 67200. 00
SI GNAL STRAIN POLE, STEEL, 9.2m | | |
0156 805- 92504 80. 000 EACH 260. 00000 20800. 00| 250. 00000 20000. 00| 250. 00000 20000. 00
LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL| | |
0158 808- 03002 1995.200 m | 1. 00000 1995. 20| 1. 38000 2753. 38| 2. 55000 5087.76
LI NE, EPOXY, BROKEN, VWH TE, 100 mm | | |
0159 808- 03631 3707.700 m | 1. 00000 3707. 70| 1. 38000 5116. 63| 2. 55000 9454. 64
LI NE, EPOXY, SCOLID, WH TE, 100 nm | | |
0160 808- 03632 5972.200 m | 1. 00000 5972. 20| 1. 38000 8241. 64| 2. 55000 15229. 11
LI NE, EPOXY, SCLID, YELLOW 100 mm | | |
0164 808-06716 11986.000 m | 0. 75000 8989. 50| 1. 15000 13783. 90| 1. 15000 13783. 90
LI NE, REMOVE | | |
0172 808- 75998 525. 000 EACH 21. 30000 11182. 50| 20. 65000 10841. 25| 28. 14000 14773. 50
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0174 808- 95933 3259.400 m | 2.50000 8148. 50| 1. 75000 5703. 95| 1. 44000 4693. 54
CURB PAI NTI NG, YELLOW | | |
0176 805-02087 LUMP| 520. 00000 520. 00| 500. 00000 500. 00| 500. 00000 500. 00
TRANSPORTATI ON OF SALVAGEABLE SI GNAL | | |
EQUI PVENT | | |
0177 808-06848 164.900 m | 11. 00000 1813. 90| 18. 55000 3058. 90| 12. 00000 1978. 80
LINE, EPOXY, DOTTED, WA TE, 100 nm | | [
600m LI NE, 1200 nm GAP [ [ [
0178 808- 06849 134.300 m | 11. 00000 1477. 30| 18. 55000 2491. 27| 12. 00000 1611. 60
LI NE, EPOXY, DOITED, YELLOW 100 nm | | |
600 nm LI NE, 1200 mm GAP | | |
0179 808- 74804 1254.500 m | 10. 50000 13172. 25] 13. 95000 17500. 28| 4. 75000 5958. 88
LI NE, EPOXY, SCLID, WH TE, 150 nm | | |
0180 808- 04896 528.100 m | 1. 00000 528. 10| 1. 38000 728. 78| 3. 25000 1716. 33
LI NE, EPOXY, BROKEN, YELLOW 100 mm | | |
0181 808-98000 546.600 m | 2. 00000 1093. 20| 1. 48000 808. 97| 6. 50000 3552. 90
LI NE, EPOXY, SCLID, YELLOW 200 mm | | |
0182 808-07310 153.900 m | 20. 00000 3078. 00| 21. 00000 3231. 90| 14. 00000 2154. 60
TRANSVERSE NARKI NGS, EPOXY, SQLI D, | | |
YELLOW CROSSHATCH, 300 nm | | |
0183 808- 74805 405.000 m | 35. 00000 14175. 00| 50. 50000 20452. 50| 16. 00000 6480. 00
TRANSVERSE NARKI NGS, EPOXY, STOP LI NE, | | |
600 mMm | | |
0184 808- 74807 93.000 EACH 140. 00000 13020. 00| 159. 00000 14787. 00| 60. 00000 5580. 00
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

05/ 07/ 03
121 -10

HOUSES AND BUI LDI NGS, REMOVE , PARCEL |
NO. 92 |

ENG NEER S ESTI MATE: $ 10, 893, 364. 04 ROUTE : US 41
CALL ORDER » 121 CONTRACT ID : R -25895-A COUNTI ES : LAKE
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1120685 | (3) 36-2231526
| RFETH RI LEY CONSTRUCTI ON | WALSH & KELLY | WALSH CONSTR CO. OF | LL
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0185 808- 74808 65. 000 EACH 145. 00000 9425. 00| 162. 00000 10530. 00| 75. 00000 4875. 00
PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD | | |
(O\LY) | | |
0186 105- 04655 22.000 MoS | 260. 00000 5720. 00| 356. 85000 7850. 70| 2500. 00000 55000. 00
FI ELD OFFI CE COVMMUNI CATI ONS EQUI PMENT | | |
0187 715-04612 177.000 m | 125. 00000 22125. 00| 116. 00000 20532. 00| 106. 00000 18762. 00
PIPE , PVC, 300 mm AWM C900, DR18 | | |
0188 715-05914 321.500 m | 155. 00000 49832. 50| 141. 00000 45331. 50| 135. 00000 43402. 50
PI PE, PVC, 450 mm, AWM C905, DR25 | | |
0189 715-06533 1505.900 m | 230. 00000 346357. 00| 218. 00000 328286. 20| 182. 00000 274073. 80
PI PE, PVC, 600 mm, AWM C905, DR25 | | |
0190 715-96960 456.000 m | 140. 00000 63840. 00| 130. 00000 59280. 00| 100. 00000 45600. 00
PIPE, PVC, 375 mm, AWM C905, DR25 | | |
0191 715-04612 445.800 m | 330. 00000 147114. 00| 313. 75000 139869. 75| 270. 00000 120366. 00
PIPE , PVC, 750 nm AWM C905, DR25 | | |
0192 805- 78106 1. 000 EACH 11550. 00000 11550. 00| 11200. 00000 11200. 00| 11200. 00000 11200. 00
CONTROLLER AND CABI NET, MASTER, MENU | | |
DRI VEN, 8 PHASE , TS2, TYPE 1 [ [ [
0193 805- 78109 6. 000 EACH 10300. 00000 61800. 00| 10000. 00000 60000. 00| 10000. 00000 60000. 00
CONTROLLER AND CABI NET, SECONDARY, MENU | | |
DRI VEN, 8 PHASE , TS2, TYPE 1 | [ [
0194 202- 03000 LUWP| 3670. 00000 3670. 00| 6262. 00000 6262. 00| 1191. 95000 1191. 95
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 66 I I I
0195 202- 03000 LUVP| 1880. 00000 1880. 00| 1310. 00000 1310. 00| 1053. 55000 1053. 55
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 71 | I I
0196 202- 03000 LUMP| 5620. 00000 5620. 00| 11215. 00000 11215. 00| 3029. 49000 3029. 49
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 77 I I I
0197 202- 03000 LUWP| 9330. 00000 9330. 00| 12800. 00000 12800. 00| 3675. 09000 3675. 09
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 81 | I I
0198 202- 03000 LUWP| 3886. 00000 3886. 00| 2640. 00000 2640. 00| 6716. 94000 6716. 94
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 82 I I I
0199 202- 03000 LUWP| 1392. 00000 1392. 00| 1845. 00000 1845. 00| 691. 34000 691. 34
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 89 I I I
0200 202- 03000 LUVP| 2041. 00000 2041. 00| 1950. 00000 1950. 00| 1883. 89000 1883. 89
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 121 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 10, 893, 364. 04 ROUTE : US 41
CALL ORDER » 121 CONTRACT ID : R -25895-A COUNTI ES : LAKE
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1120685 | (3) 36-2231526
| RFETH RI LEY CONSTRUCTI ON | WALSH & KELLY | WALSH CONSTR CO. OF | LL
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0201 202- 03000 LUWP| 6670. 00000 6670. 00| 2775. 00000 2775. 00| 1607. 10000 1607. 10
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 101 | | |
0202 202- 03000 LUWP| 2722. 00000 2722. 00| 1435. 00000 1435. 00| 1191. 95000 1191. 95
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 105SA [ [ [
0203 202- 03000 LUWP| 1804. 00000 1804. 00| 2235. 00000 2235. 00| 1785. 19000 1785. 19
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 114 | | |
0204 202- 03000 LUWP| 2010. 00000 2010. 00| 1070. 00000 1070. 00| 1607. 10000 1607. 10
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 125 | [ [
0205 202- 03000 LUVP| 2855. 00000 2855. 00| 1705. 00000 1705. 00| 1607. 10000 1607. 10
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 132 | | |
0206 202- 03000 LUWP| 2061. 00000 2061. 00| 3165. 00000 3165. 00| 1285. 19000 1285. 19
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 138 | [ [
0207 202- 03000 LUVP| 1185. 00000 1185. 00| 1650. 00000 1650. 00| 526. 78000 526.78
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 141 | | |
0208 202- 03000 LUWP| 1571. 00000 1571. 00| 2250. 00000 2250. 00| 1098. 43000 1098. 43
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 142 | [ [
0209 202- 03000 LUWP| 5154. 00000 5154. 00| 665. 00000 665. 00| 1898. 21000 1898. 21
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 148 | [ |
0210 202- 03000 LUWP| 5154. 00000 5154. 00| 1185. 00000 1185. 00| 3632. 05000 3632. 05
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 150 | | |
0211 202- 03000 LUWP| 5154. 00000 5154. 00| 1000. 00000 1000. 00| 3098. 21000 3098. 21
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 157 | [ |
0212 202- 03000 LUMP| 5154. 00000 5154. 00| 1125. 00000 1125. 00| 2383. 89000 2383. 89
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 177 | | |
SECTI ON TOTALS | $ 10, 923, 642. 15| $ 11, 859, 971. 30| $ 12, 480, 000. 00
------------------------------------------ o

CONTRACT TOTALS | $ 10, 923, 642. 15| $ 11, 859, 971. 30| $ 12, 480, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 121 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 10, 893, 364. 04 ROUTE : US 41
CALL ORDER » 121 CONTRACT ID : R -25895-A COUNTI ES : LAKE
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-1035114 | |
| SUPERI OR CONSTRUCTION CO | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 BRI DGE REPLACEMENT STR NO 41-45-7617, PRECAST THREE- S| DED
REI NFORCED CONCRETE CULVERT, 1 SPAN, TOTAL LENGIH 7.310 m

[ |
0001 105-06845 LUWP|  400000. 00000 400000. 00|

|

CONSTRUCTI ON ENG NEERI NG | | |
0002 105- 07039 27.000 MS | 1700. 00000 45900. 00| |
FIELD OFFI CE, B | | |
0003 110- 01001 LUMP|  625000. 00000 625000. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  250000. 00000 250000. 00| |
CLEARI NG RI GHT OF WAY | | |
0005 202- 01066 1297.000 n2 | 28. 00000 36316. 00| |
HYDRO DEMOLI TI ON | | |
0006 202- 01405 962.000 n8 | 85. 00000 81770. 00| |
CONTAM NATED SO L, REMOVE AND Di SPOSE | [ |
0007 202- 02240 65518.800 n2 | 11. 00000 720706. 80| |
PAVEMENT, REMOVE | | |
0008 202- 02241 899.200 m | 8. 00000 7193. 60| |
GUARDRAI L, REMOVE | | |
0009 202- 02273 1145.700 n2 | 11. 00000 12602. 70| |
CENTER CURB, CONCRETE, REMOVE | | |
0010 202- 02278 2861.200 m | 11. 00000 31473. 20| |
CURB, CONCRETE, REMOVE | [ |
0011 202- 02279 1833.000 m | 11. 00000 20163. 00| |
CURB AND GUTTER, REMOVE | | |
0012 202-51328 LUWP|  150000. 00000 150000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
STR NO. 1 [ [ |
0013 202- 51330 LUMP|  250000. 00000 250000. 00| |
PRESENT STRUCTURE, REMOVE STR. NO. 2 | | |
0014 202-51822 1394.000 n2 | 5. 50000 7667. 00| |
BRI DGE DECK OVERLAY, REMOVE | | |
0015 202-52710 3329.100 n2 | 8. 00000 26632. 80| |
S| DEWALK, CONCRETE, REMOVE | | |
0016 202- 60820 2558.600 N2 | 5. 00000 12793. 00| |
SURFACE M LLING ASPHALT | | |
0017 202- 78515 LUMP| 5000. 00000 5000. 00| |
TRAFFI C S| GNAL EQUI PMENT, REMOVE | | |
0018 203- 02000 32226.600 N8 | 1. 00000 32226. 60| [
EXCAVATI ON,  COMVON | [ |
0019 205- 06931 3.520 My | 75. 00000 264. 00| |
| |

TEMPORARY CHECK DAM REVETMENT Rl PRAP |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 121 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 10, 893, 364. 04 ROUTE : US 41
CALL ORDER » 121 CONTRACT ID : R -25895-A COUNTI ES : LAKE
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-1035114 | |
| SUPERI OR CONSTRUCTION CO | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ST
0020 205- 06933 9.000 EACH 70. 00000 630. 00| |
TEMPORARY DI TCH | NLET PROTECTI ON | | [
0021 205- 06937 325.400 m | 5. 90000 1919. 86| |
TEMPORARY SI LT FENCE | | [
0022 207- 07498 37606.400 n2 | 13. 00000 488883. 20| |
SUBGRADE TREATMENT, TYPE A | [ [
0023 211- 02050 69.600 n8 | 30. 00000 2088. 00| |
B BORROW | | |
0024 211- 07454 11545. 600 n8 | 22.00000 254003. 20| |
STRUCTURE BACKFI LL | [ [
0025 303- 52308 9567.000 My | 19. 00000 181773. 00| |
COMPACTED AGGREGATE, O 53 | [ [
0026 304- 07491 76.500 My | 110. 00000 8415. 00| |
HVA PATCH NG TYPE C | | |
0027 401- 06264 LUMP| 5000. 00000 5000. 00| [
PROFI LOGRAPH, HMVA | [ [
0028 401- 07335 7607.100 My | 43. 00000 327105. 30| [
Q- HVA, 4, 76, SURFACE, 9.5 mm | [ [
0029 401- 07404 19066.200 My | 32. 00000 610118. 40| |
QX QM- HVA, 4, 76, | NTERVEDI ATE, 19.0 nm | [ [
0030 401- 07419 48611.500 My | 34. 50000 1677096. 75| [
QM- HMVA, 4, 76, BASE, 25.0 nm | [ [
0031 401- 07430 27690.300 My | 34. 50000 955315. 35| |
QY QM- HVA, 5, 76, | NTERVEDI ATE, C25.0 mmi [ [
0032 402- 07434 153.500 My | 50. 00000 7675. 00| |
HVA SURFACE, TYPE C | | I
0033 402- 07442 442.000 My | 35. 00000 15470. 00| |
HVA BASE, TYPE C | [ |
0034 405- 05517 0.080 My | 350. 00000 28. 00| [
ASPHALT FOR PRI ME COAT | | |
0035 406- 05520 104.000 My | 220. 00000 22880. 00| |
ASPHALT FOR TACK CQOAT | | |
0036 601- 01128 4.000 EACH 1150. 00000 4600. 00| |
GUARDRAI L TRANSI TI ON TYPE WGB | [ |
0037 601- 01522 4.000 EACH 1250. 00000 5000. 00| [
GUARDRAI L TRANSI TI ON TYPE TGB | [ |
0038 601- 01846 1.000 EACH 1750. 00000 1750. 00| [
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 [ [ |
0039 601- 04746 3.000 EACH 4000. 00000 12000. 00| |
I

ENERGY ABSCRBI NG TERM NAL, CZ [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PACGE : 121 -14
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 10, 893, 364. 04 ROUTE : US 41
CALL ORDER » 121 CONTRACT ID : R -25895-A COUNTI ES : LAKE
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1035114 | |
| SUPERI OR CONSTRUCTION CO | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0040 601- 94689 7.000 EACH 1950. 00000 13650. 00| |
GUARDRAI L END TREATMENT, OS | | |
0041 601-97774 1.000 EACH 950. 00000 950. 00| |
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | | |
0042 601-99105 867.340 m | 29. 50000 25586. 53| |
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0043 602- 06639 182.000 m | 70. 00000 12740. 00| |
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0044 602- 06729 4.000 EACH 7.00000 28. 00| |
BARRI ER DELI NEATCOR | | |
0045 604- 06069 1135.400 n2 | 48. 10000 54612. 74| |
CURB RAMP, CONCRETE | | |
0046 604-91531 7542.200 n2 | 29. 10000 219478. 02| |
S| DEWALK, CONCRETE, 100 nm | | |
0047 605-06120 1447.100 m | 36. 10000 52240. 31| |
CURB, CONCRETE | | |
0048 605- 06140 5276.100 m | 39. 35000 207614. 54| |
CURB AND GUTTER, CONCRETE | [ |
0049 605-06215 1930.800 m | 78. 75000 152050. 50| |
CENTER CURB, D, CONCRETE | | |
0050 605- 06255 24.000 n2 | 75. 00000 1800. 00| |
CENTER CURB, D, CONCRETE | | |
0051 610- 06259 424.200 n2 | 67. 00000 28421. 40| |
REI NFORCED CONCRETE BRI DGE APPROACH, | [ [
300 mMm | | |
0052 610-07488 3849.800 My | 44. 00000 169391. 20| |
HVA FOR APPROACHES, TYPE C | |
0053 611- 05330 8305.500 n2 | 39. 85000 330974. 18| |
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0054 615- 06490 147. 000 EACH| 118. 00000 17346. 00| |
R GHT OF WAY MARKER | | [
0055 615- 06505 17. 000 EACH| 418. 00000 7106. 00| |
MONUMENT, B | | |
0056 615- 06527 1.000 EACH 318. 00000 318. 00| |
MONUMENT, SECTI ON CORNER | | [
0057 616- 02320 597.000 n2 | 1. 35000 805. 95| |
GEOTEXTI LES | [ |
0058 616- 06405 413.600 My | 28. 00000 11580. 80| |
I I

RI PRAP, REVETMENT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PACGE : 121 -15
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 10, 893, 364. 04 ROUTE : US 41
CALL ORDER » 121 CONTRACT ID : R -25895-A COUNTI ES : LAKE
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1035114 | |
| SUPERI OR CONSTRUCTION CO | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0059 621-01004 2.000 EACH 875. 00000 1750. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0060 621-02770 6018.400 n2 | 1. 76000 10592. 38| |
EROSI ON CONTROL BLANKET | | |
0061 621- 06545 0.700 My | 278. 00000 194. 60| |
FERTI LI ZER | | |
0062 621-06548 6.500 kg | 55. 00000 357. 50| |
SEED M XTURE, CV | | |
0063 621- 06554 97.500 kg | 11. 02000 1074. 45| |
SEED M XTURE, U | | |
0064 621- 06557 53.200 kg | 9. 08000 483. 06| |
SEED M XTURE, T | | |
0065 621- 06565 5.300 My | 546. 00000 2893. 80| |
MULCHI NG MATERI AL | | [
0066 621- 06567 348.100 kL | 0. 55000 191. 46| |
WATER | [ |
0067 621- 06575 19340.400 n2 | 3. 72000 71946. 29| |
SODDI NG,  NURSERY | | |
0068 702-44240 32.400 nB | 895. 00000 28998. 00| |
CONCRETE, A, STRUCTURES | | |
0069 702-51015 56.700 nmB8 | 312. 00000 17690. 40| |
CONCRETE, B, FOOTI NGS | | |
0070 702-51863 576. 000 EACH| 7.50000 4320. 00| |
FI ELD DRI LLED HOLE | N CONCRETE [ [ [
0071 702-93722 21.200 n8 | 450. 00000 9540. 00| |
CONCRETE, C | [ |
0072 703- 06029 4481.000 kg | 1. 60000 7169. 60| |
REI NFORCI NG BARS, EPOXY CQOATED | | |
0073 703-51032 35419. 000 kg | 1. 63000 57732. 97| |
REI NFORCI NG STEEL, EPOXY CQATED | | |
0074 703-97936 184. 000 EACH 19. 75000 3634. 00| |
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0075 704-51002 41.900 nB | 478. 00000 20028. 20| |
CONCRETE, C, SUPERSTRUCTURE | [ |
0076 706-05732 8.000 EACH| 1200. 00000 9600. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0077 706-05733 4.000 EACH 1200. 00000 4800. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WBC | | |
0078 706-51025 15.600 m | 150. 00000 2340. 00| |
I

CONCRETE, C, RAILING



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PACGE : 121 -16
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 10, 893, 364. 04 ROUTE : US 41
CALL ORDER » 121 CONTRACT ID : R -25895-A COUNTI ES : LAKE
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1035114 | |
| SUPERI OR CONSTRUCTION CO | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0079 707-05971 36.300 n2 | 935. 00000 33940. 50| |
STRUCTURAL MEMBERS, CONCRETE BOX BEAM | | |
CB, 432 nm X 914 mm | | |
0080 708-51813 5.000 n2 | 650. 00000 3250. 00| |
PNEUMATI CALLY PLACED MORTAR | | |
0081 708-51814 5.000 n2 | 30. 00000 150. 00| |
VELDED STEEL W RE FABRI C | | |
0082 709-51821 LUWP| 1350. 00000 1350. 00| |
SURFACE SEAL , STR NO 1 | | |
0083 709-51821 LUWP| 3120. 00000 3120. 00| |
SURFACE SEAL , STR NO. 2 | | |
0084 714-04802 67.300 n2 | 135. 00000 9085. 50| |
CONCRETE MODULAR BLOCK WALL | | |
0085 714-26722 325.000 m | 2415. 00000 784875. 00| |
CULVERT, PRECAST BOX, RElI NFORCED | | [
CONCRETE, 3000 nm x 2400 nm | | [
0086 714-44240 9.300 nB | 914. 00000 8500. 20| |
CONCRETE, A, STRUCTURES | | [
0087 715-05024 32.000 m | 165. 00000 5280. 00| |
PIPE, TYPE 2, O RCULAR 900 nm [ [ [
0088 715-05048 7903.300 m | 8. 00000 63226. 40| |
PIPE, TYPE 4, O RCULAR 150 nm [ [ [
0089 715-05149 694.000 m | 60. 00000 41640. 00| |
PIPE, TYPE 2, O RCULAR 300 nm [ [ |
0090 715-05151 272.600 m | 65. 00000 17719. 00| |
PIPE, TYPE 2, O RCULAR 375 mm [ | |
0091 715-05152 14.000 m | 70. 00000 980. 00| |
PIPE, TYPE 2, O RCULAR 450 mm [ | |
0093 715-05154 463.600 m | 95. 00000 44042. 00| |
PIPE, TYPE 2, O RCULAR 600 mm | | |
0094 715- 05156 576.200 m | 128. 00000 73753. 60| |
PIPE, TYPE 2, O RCULAR 750 mm [ | |
0095 718- 06532 1000.000 m | 3. 00000 3000. 00| |
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0096 718-52610 1634.700 n8 | 32. 00000 52310. 40| |
AGGREGATE FOR UNDERDRAI NS | | |
0097 718-99153 22683.400 nR2 | 1. 00000 22683. 40| |
GEOTEXTI LES FCR UNDERDRAI N | | |
0098 720-01894 1.000 EACH 430. 00000 430. 00| |
CASTING FURNI SH AND ADJUST TO GRADE | | |
0099 720- 44000 22.000 EACH| 255. 00000 5610. 00| |
|

CASTI NG ADJUST TO GRADE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 05/07/03
PAGE : 121 -17

TEMPORARY PAVEMENT MESSAGE MARKI NG |

ENG NEER S ESTI MATE: $ 10, 893, 364. 04 ROUTE : US 41
CALL ORDER : 121 CONTRACT ID: R -25895-A COUNTI ES : LAKE
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (4) 35-1035114 | |
| SUPERI OR CONSTRUCTION CO | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT] AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ e e e e e e e e e e e e e e e m -
0100 720- 44025 4.000 EACH 390. 00000 1560. 00| |
CASTING 4, FURNI SH AND ADJUST TO GRADE | | [
0101 720- 44296 3.000 EACH 200. 00000 600. 00| |
CAP | NLET | | |
0103 720- 45075 6.000 EACH| 1600. 00000 9600. 00| |
I NLET, R13 | | |
0104 720- 45275 1.000 EACH| 850. 00000 850. 00| |
Pl PE CATCH BASIN, 600 nm | | |
0105 720- 45410 57.000 EACH| 2400. 00000 136800. 00| |
MANHOLE, C4 | | |
0106 720- 93409 2.000 EACH| 1800. 00000 3600. 00| |
I NLET, B15, MODI Fl ED | | |
0107 720- 94612 1.000 EACH| 3330. 00000 3330. 00| |
MANHOLE, K4 | | |
0108 720- 95422 15.000 EACH 3000. 00000 45000. 00| |
MANHOLE, J4 | | [
0109 720- 98174 9.000 EACH| 1800. 00000 16200. 00| |
I NLET, B15 | | |
0110 720- 99416 87.000 EACH| 2440. 00000 212280. 00| |
CATCH BASI N, B15 | [ |
0111 720- 99417 3.000 EACH| 2720. 00000 8160. 00| |
CATCH BASI N, C15 | [ |
0112 722- 02861 5.000 n2 | 200. 00000 1000. 00| |
BOX BEAM PATCHI NG, PARTI AL DEPTH | | |
0113 722-51842 1325.000 n2 | 67. 50000 89437. 50| |
BRI DGE DECK OVERLAY | | |
0114 722-51846 11.400 nB | 434. 50000 4953. 30| |
BRI DGE DECK OVERLAY, ADDI Tl ONAL | | |
0115 722-51852 66.000 n2 | 75. 00000 4950. 00| |
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0116 723- 06660 59.600 nR | 843. 00000 50242. 80| |
W NGWALL | [ |
0117 723- 06919 26.000 m | 9664. 00000 251264. 00| |
STRUCTURE, PRECAST THREE- S| DED, 7310 mm | [ |
X 3100 mm | | |
0118 731- 93946 67.300 n2 | 85. 00000 5720. 50| |
WALL ERECTION , CONCRETE MODULAR BLOCK | | |
WALL | [ [
0119 731-93947 57.200 m | 35. 00000 2002. 00| |
LEVELI NG PAD, CONCRETE | | |
0121 801- 01504 39.000 EACH| 19. 00000 741. 00| |
|
I

LANE | NDI CATI ON ARROW [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 121 -18
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 10, 893, 364. 04 ROUTE : US 41
CALL ORDER » 121 CONTRACT ID : R -25895-A COUNTI ES : LAKE
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-1035114 | |
| SUPERI OR CONSTRUCTION CO | |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0122 801- 01505 39.000 EACH 29. 00000 1131. 00|
TEMPORARY PAVEMENT MESSAGE MARKI NGS, | |
WORD (ONLY) | |
0123 801- 04308 1.000 EACH 312. 00000 312. 00
ROAD CLOSURE SI GN ASSEMBLY | |
0124 801- 06203 17027.000 m | 0. 65000 11067. 55|
TEMPORARY PAVEMENT MARKI NG 100 nm | |
0125 801- 06207 34457.000 m | 2.59000 89243. 63|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | |
100 mm | |
0126 801- 06211 217.000 EACH 36. 00000 7812. 00|

TEMPORARY PAVEMENT NMESSAGE MARKI NG | |
REMOVABLE, LANE | NDI CATI ON ARRON [ |
0127 801- 06212 155.000 EACH| 55. 00000 8525. 00|
TEMPORARY PAVEMENT NMESSAGE MARKI NG | |
REMOVABLE, WORD ( ONLY) | [

0128 801- 06606 20.000 EACH 110. 00000 2200. 00|
BARRI CADE, |11B | |
0129 801- 06640 49.000 EACH 157. 00000 7693. 00|
CONSTRUCTI ON SIGN, A | |
CONSTRUCTI ON SI GN, B | |
0131 801- 06710 1320.000 DAY | 10. 00000 13200. 00|
FLASH NG ARROW SI GN | |
0132 801- 06775 LUMP|  678000. 00000 678000. 00|
MAI NTAI NI NG TRAFFI C | |
0133 801- 94295 16.000 EACH 100. 00000 1600. 00|
SI GNAL HEAD, RELOCATE | |
0134 805- 01815 28.000 EACH 1800. 00000 50400. 00|
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj |
0135 805- 01842 77.000 EACH, 650. 00000 50050. 00
HANDHOLE, SI GNAL |
0136 805- 02152 42.000 EACH 480. 00000 20160. 00

I
|
PEDESTRI AN SI GNAL HEAD W TH | [
| NTERNATI ONAL SYMBOLS, 450mm | [
0137 805-02373 2261.500 m | 3. 90000 8819. 85|
I
I
I
I
I

I NTERCONNECT CABLE, FIBER OPTIC |

0138 805- 06592 4047.300 m | 24. 50000 99158. 85
CONDUI T, STEEL, GALVANI ZED, 50mm [

0140 805- 78205 57.000 EACH 460. 00000 26220. 00

TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, |

|
I
|
I
I
I
I
I
|
I
|
I
|
I
I
I
I
I
0130 801-06645 12.000 EACH 52. 00000 624. 00| |
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|
I
}
AVBER, GREEN | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 121 -19
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 10, 893, 364. 04 ROUTE : US 41
CALL ORDER » 121 CONTRACT ID : R -25895-A COUNTI ES : LAKE
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-1035114 | |
| SUPERI OR CONSTRUCTION CO | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

0141 805- 78215 31.000 EACH 480. 00000 14880. 00|
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | |
AVBER ARRON GREEN ARROW | |
0142 805- 78230 11.000 EACH 780. 00000 8580. 00|
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | |
AVBER, GREEN, AMBER ARROW GREEN ARROW | |

|

I

|

I

|

0143 805- 78415 28.000 EACH 1200. 00000 33600. 00| |
SPAN, CATENARY, AND TETHER | | |
0144 805- 78420 34.000 EACH 220. 00000 7480. 00| |
DI SCONNECT HANGER | | |
0145 805- 78445 7.000 EACH 400. 00000 2800. 00| |
SI GNAL SERVI CE | | |
0146 805- 78467 123.200 m | 4.00000 492. 80| |
SI GNAL CABLE, 3C 8GA. | | |
0147 805- 78470 1146.770 m | 0. 30000 344. 03 |
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA. | | |
0148 805- 78485 5705.500 m | 2. 60000 14834. 30 |
SI GNAL CABLE, 5C 14GA. | | |
0149 805- 78490 5425.000 m | 2. 80000 15190. 00| |
SI GNAL CABLE, 7C 14GA. | | |
0150 805- 78510 5636.600 m | 3. 00000 16909. 80| |
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0151 805- 78746 297.000 m | 40. 00000 11880. 00| |
PREFORMVED LOOP DETECTORS | | |
0152 805- 78785 82.000 EACH 370. 00000 30340. 00| |
SI GNAL DETECTCR HOUSI NG | | |
0153 805- 78795 389.100 m | 24. 20000 9416. 22| |
SAW CUT FOR ROADWAY LOCP AND SEALER | | |
0154 805- 78925 7.000 EACH 550. 00000 3850. 00| |
CONTROLLER CABI NET FOUNDATI ON, P1 | [ |
0155 805- 81032 28.000 EACH 2400. 00000 67200. 00| [
SI GNAL STRAIN POLE, STEEL, 9.2m | | |
0156 805- 92504 80.000 EACH 250. 00000 20000. 00| |
LOOP DETECTCR DELAY AMPLI FI ER, 2 CHANNEL| | [
0158 808- 03002 1995.200 m | 0. 92000 1835. 58| [
LINE, EPOXY, BROKEN, WHI TE, 100 nm | | |
0159 808- 03631 3707.700 m | 0. 92000 3411. 08| |
LINE, EPOXY, SOLID, WH TE, 100 nm | | |
0160 808- 03632 5972.200 m | 0. 92000 5494. 42| |
LINE, EPOXY, SOLID, YELLOW 100 mm | | |
0164 808- 06716 11986.000 m | 1. 15000 13783. 90| |
|

LI NE, REMOVE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 121 -20
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 10, 893, 364. 04 ROUTE : US 41
CALL ORDER » 121 CONTRACT ID : R -25895-A COUNTI ES : LAKE
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-1035114 | |
| SUPERI OR CONSTRUCTION CO | |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0172 808- 75998 525.000 EACH| 18. 25000 9581. 25| |
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0174 808- 95933 3259.400 m | 2. 40000 7822. 56 |
CURB PAI NTI NG, YELLOW | | |
0176 805- 02087 LUNP| 1500. 00000 1500. 00| [
TRANSPORTATI ON OF SALVAGEABLE SIGNAL | | |
EQUI PMVENT | | |
0177 808- 06848 164.900 m | 10. 75000 1772. 68| |
LINE, EPOXY, DOTTED, WH TE, 100 mm | [ |
600m LI NE, 1200 nm GAP | | |
0178 808- 06849 134.300 m | 10. 75000 1443. 73| |
LINE, EPOXY, DOTTED, YELLOW 100 nm | [ |
600 mm LI NE, 1200 nm GAP | | |
0179 808- 74804 1254.500 m | 10. 00000 12545. 00| |
LINE, EPOXY, SOLID, WH TE, 150 nm | |
0180 808- 04896 528.100 m | 0. 92000 485. 85| |
LINE, EPOXY, BROKEN, YELLOW 100 mm | [ [
0181 808- 98000 546.600 m | 1. 83000 1000. 28| |
LINE, EPOXY, SOLID, YELLOW 200 mm | | |
0182 808- 07310 153.900 m | 18. 00000 2770. 20| |
TRANSVERSE MARKI NGS, EPOXY, SCLID, [ | |
YELLON CROSSHATCH, 300 nm | | [
0183 808- 74805 405.000 m | 33. 50000 13567. 50| |
TRANSVERSE MARKI NGS, EPOXY, STOP LINE, | [ |
600 nm | | |
0184 808- 74807 93.000 EACH 135. 00000 12555. 00| |
PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | | |
| NDI CATI ONS ARROAS [ [ |
0185 808- 74808 65.000 EACH 138. 00000 8970. 00| [
PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD | | |
(ONLY) I [ I
0186 105- 04655 22.000 M | 1000. 00000 22000. 00| |
FI ELD OFFI CE COMMUNI CATI ONS EQUI PVENT | | |
0187 715- 04612 177.000 m | 90. 00000 15930. 00| |
PIPE , PVC, 300 nm AW C900, DRI18 | | |
0188 715- 05914 321.500 m | 100. 00000 32150. 00 |
PIPE, PVC, 450 nm, AWM C905, DR25 | | |
0189 715- 06533 1505.900 m | 155. 00000 233414. 50 |
PI PE, PVC, 600 nm, AWM C905, DR25 | | |
0190 715- 96960 456.000 m | 87. 00000 39672. 00| |
I I

PIPE, PVC, 375 mm, AWM C905, DR25



ENG NEER S ESTI MATE: $ 10, 893, 364. 04

CALL CRDER @ 121

LETTI NG DATE : 04/22/03 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT
DI STRI CT

TABULATI ON CF BI DS

1D :

R -25895-A

DATE : 05/07/03
PAGE : 121 -21

ROUTE : US 41

COUNTI ES : LAKE

LAPORTE DI STRI CT

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0191 715-04612 445.800 m

PIPE , PVC, 750 nm AWM C905, DR25

0192 805- 78106

CONTROLLER AND CABI NET, MASTER, MENU

DRI VEN, 8 PHASE , TS2, TYPE 1
0193 805- 78109

DRI VEN, 8 PHASE , TS2, TYPE 1

0194 202- 03000
HOUSES AND BUI LDI NGS, REMOVE
NO. 66

0195 202-03000
HOUSES AND BUI LDI NGS, REMOVE
NO. 71

0196 202-03000
HOUSES AND BUI LDI NGS, REMOVE
NO. 77

0197 202-03000
HOUSES AND BUI LDI NGS, REMOVE
NO. 81

0198 202-03000
HOUSES AND BUI LDI NGS, REMOVE
NO. 82

0199 202-03000
HOUSES AND BUI LDI NGS, REMOVE
NO. 89

0200 202-03000
HOUSES AND BUI LDI NGS, REMOVE
NO. 92

0201 202-03000
HOUSES AND BUI LDI NGS, REMOVE
NO. 101

0202 202-03000
HOUSES AND BUI LDI NGS, REMOVE
NO. 105SA

0203 202- 03000
HOUSES AND BUI LDI NGS, REMOVE
NO. 114

0204 202-03000
HOUSES AND BUI LDI NGS, REMOVE
NO. 125

1.000 EACH
I

|
6.000 EACH|
CONTROLLER AND CABI NET, SECONDARY, MENU |

I
LUMP|

PARCEL

|
LUMP|

PARCEL

I
LUMP|

PARCEL

I
LUMP|

PARCEL

I
LUMP|

PARCEL

I
LUMP|

PARCEL

LUMP|

PARCEL

I
LUMP|

PARCEL

LUMP|

PARCEL

I
LUMP|

PARCEL

LUMP|

PARCEL

| (4) 35-1035114
| SUPERI OR CONSTRUCTI ON' CO

UNI'T PR CE

9365.

6890.

1700.

1100.

5000.

5000.

2500.

1200.

600.

5000.

1000.

1000.

1000.

. 00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

ANOUNT]|

9365.

41340.

1700.

1100.

5000.

5000.

2500.

1200.

600.

5000.

1000.

1000.

1000.

104763.

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT



ENG NEER S ESTI MATE: $ 10, 893, 364. 04

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 05/07/03
PAGE : 121 -22

ROUTE : US 41

CALL ORDER » 121 CONTRACT ID : R -25895-A COUNTI ES : LAKE
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1035114 | |
| SUPERI OR CONSTRUCTION CO | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0205 202- 03000 LUWP| 2000. 00000 2000. 00| |
HOUSES AND BUI LDI NGS, REMOVE PARCEL | | |
NO. 132 | | |
0206 202- 03000 LUWP| 1000. 00000 1000. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 138 | [ [
0207 202-03000 LUWP| 1000. 00000 1000. 00| |
HOUSES AND BUI LDI NGS, REMOVE PARCEL | | |
NO. 141 | | |
0208 202- 03000 LUWP| 1000. 00000 1000. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 142 | [ [
0209 202- 03000 LUWP| 2000. 00000 2000. 00| |
HOUSES AND BUI LDI NGS, REMOVE PARCEL | | |
NO. 148 | | |
0210 202- 03000 LUWP| 2000. 00000 2000. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 150 | [ [
0211 202-03000 LUWP| 2000. 00000 2000. 00| |
HOUSES AND BUI LDI NGS, REMOVE PARCEL | | |
NO. 157 | | |
0212 202- 03000 LUWP| 2000. 00000 2000. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 177 | [ [
SECTI ON TOTALS | $ 12,852, 015. 30| |

CONTRACT TOTALS

$ 12,852, 015.




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 131 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 226, 564. 61 ROUTE : 66
CALL ORDER : 131 CONTRACT ID : R -26311-A COUNTI ES : SPENCER VARRI CK
LETTI NG DATE : 04/22/03 10:00 AM DISTRICT  : VINCENNES DI STRI CT
CONTRACT TIME : 140 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 0067017
0067017
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-0626844 RUDOLPH, J.H & CO $ 4,539,875.25 100. 0000%
2 35-1139301 E & B PAVING |NC. $ 4,865, 500.00 107. 1725%
| (1) 35-0626844 | (2) 35-1139301 [
| RUDOLPH, J.H. & CO |E & B PAVING | NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  PAVEMENT REHABI LI TATI ON
[ I |
0001 105- 06845 LUMP|  20000. 00000 20000. 00|  35000. 00000 35000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 7.000 MOS | 1200. 00000 8400. 00| 2400. 00000 16800. 00|
FIELD CFFI CE, B | | |
0003 105- 07039 10.000 MOS | 1200. 00000 12000. 00| 2400. 00000 24000. 00|
FIELD CFFI CE, B | | |
0004 110- 01001 LUMP|  225000. 00000 225000. 00|  243000. 00000 243000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 201- 06587 2.000 ACRE| 2000. 00000 4000. 00| 5500. 00000 11000. 00|
CLEARI NG AND GRUBBI NG | | |
0006 202- 02241 25831.000 LFT | 1. 15000 29705. 65| 1. 15000 29705. 65|
GUARDRAI L, REMOVE | | |
0007 202- 02245 1.000 EACH 500. 00000 500. 00| 350. 00000 350. 00|
TREE, 6 IN., REMOVE | | |
0008 202- 02272 1682.000 LFT | 5. 65000 9503. 30| 7.10000 11942. 20|
PAVED S| DE DI TCH, REMOVE | | |
0009 202- 60820 252567.000 SYS | 0. 60000 151540. 20| 0. 70000 176796. 90|
SURFACE M LLING ASPHALT | | |
0010 202- 78515 LUMP| 1200. 00000 1200. 00| 1200. 00000 1200. 00|
TRAFFI C SI GNAL EQUI PMENT, REMOVE | | |
0011 202-94749 21205.000 LFT | 1. 00000 21205. 00| 1. 40000 29687. 00|
CURB, ASPHALT, REMOVE | | |
0012 202- 94810 11.000 EACH 280. 00000 3080. 00| 215. 00000 2365. 00|
CURB TURNOUT, REMOVE | | |
0013 202- 96151 LUMP| 500. 00000 500. 00| 500. 00000 500. 00|
TRANSPORTATI ON OF SALVAGEABLE | TEMB | | |
0014 203- 90014 289.400 STA | 145. 00000 41963. 00| 1041. 27000 301343. 54|

LI NEAR GRADI NG | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 131 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 226, 564. 61 ROUTE : 66
CALL ORDER . 131 CONTRACT ID : R -26311-A COUNTI ES : SPENCER WARRI CK
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0626844 | (2) 35-1139301 [
| RUDOLPH, J.H & QO |E & B PAVING | NC. [
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0015 203-91878 3990. 000 LFT | 4. 35000 17356. 50| 4. 45000 17755. 50|
LI NEAR DI TCH GRADI NG | |
0016 205- 06932 1104.000 LFT | 7.50000 8280. 00| 8. 75000 9660. 00|
TEMPORARY CHECK DAM STRAW BALES | | |
0017 205- 06933 15.000 EACH 35. 00000 525. 00| 62. 00000 930. 00|
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0018 205- 06937 3340. 000 LFT | 3. 00000 10020. 00| 2. 60000 8684. 00|
TEMPORARY SI LT FENCE | | [
0019 303-01180 16652. 000 TON | 19. 50000 324714. 00| 17. 30000 288079. 60|
COVPACTED AGGREGATE, NO. 53 | | [
0020 304-07490 641.000 TON | 85. 00000 54485. 00| 105. 00000 67305. 00|
HVA PATCH NG TYPE B [ | |
0021 401- 06264 LUWP| 6000. 00000 6000. 00| 6000. 00000 6000. 00|
PROFI LOGRAPH, HMVA | | |
0022 401-07320 7455. 000 TON | 34. 00000 253470. 00| 36. 00000 268380. 00|
Q- HVA, 1, 64, SURFACE, 9.5 mm | | [
0023 401-07328 14730. 000 TON | 42. 00000 618660. 00| 39. 00000 574470. 00|
Q- HVA, 3, 70, SURFACE, 9.5 mm | | [
0024 401-07379 20024. 000 TON | 35. 00000 700840. 00| 32. 00000 640768. 00|
QX QM- HVA, 3, 70, | NTERVEDIATE, 12.5 nm | | [
0025 401-07389 9939. 000 TON | 33. 00000 327987. 00| 30. 00000 298170. 00|
QX QM- HVA, 1, 64, |NTERVEDIATE, 19.0 mm | | [
0026 401-07406 10110. 000 TON | 30. 00000 303300. 00| 35. 00000 353850. 00|
QM- HMVA, 1, 64, BASE, 25.0 nm | | [
0027 401-07408 8143.000 TON | 32. 00000 260576. 00| 35. 00000 285005. 00|
QM- HVA, 3, 64, BASE, 25.0 nm | | |
0028 406- 05520 142. 600 TON | 180. 00000 25668. 00| 200. 00000 28520. 00|
ASPHALT FOR TACK COAT | | |
0029 601-01625 10. 000 EACH 1325. 00000 13250. 00| 1325. 00000 13250. 00|
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 [ [ |
0030 601-01700 3.000 EACH 1585. 00000 4755. 00| 1585. 00000 4755. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | | |
0031 601-01740 5.000 EACH| 1670. 00000 8350. 00| 1670. 00000 8350. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 | [ |
0032 601- 93346 10. 000 EACH 85. 00000 850. 00| 85. 00000 850. 00|
GUARD RAI L CONNECTOR AS | | [
0033 601- 94689 12.000 EACH 2000. 00000 24000. 00| 1765. 00000 21180. 00|

GUARDRAI L END TREATMENT, OS



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 131 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 226, 564. 61 ROUTE : 66
CALL ORDER . 131 CONTRACT ID : R -26311-A COUNTI ES : SPENCER WARRI CK
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0626844 | (2) 35-1139301 [
| RUDOLPH, J.H. & CO | E & B PAVING |NC |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeeeao
0034 601- 94690 4.000 EACH 3000. 00000 12000. 00| 2950. 00000 11800. 00|
GUARDRAI L END TREATMENT, M5 | | |
0035 601-99105 24276.000 LFT 8. 25000 200277. 00| 8. 25000 200277. 00|
GUARDRAI L, WBEAM 6 FT. 3 I N. SPACI NG | |

GUARDRAI L, W BEAM DOUBLE FACED, 6 FT. | |

[
I

0036 601- 99108 678.600 LFT | 13. 00000 8821. 80| 13. 00000 8821. 80|
|

3 IN. SPACI NG | | I

|

0037 603- 05727 742.000 LFT 4. 50000 3339. 00| 4.50000 3339. 00|
FENCE, FARM FI ELD, TENSION WRE, 47 IN | | |
0038 603- 06040 742.000 LFT | 6. 10000 4526. 20| 6. 10000 4526. 20|
FENCE, FARM FIELD, 47 IN. | | |
0039 606- 07484 30700. 000 LFT | 0. 25000 7675. 00| 0. 50000 15350. 00|
M LLED HVA SHOULDER CORRUGATI ONS | | |
0040 610- 07487 3390.000 TON | 45. 00000 152550. 00| 42. 00000 142380. 00|
HVA FOR APPROACHES, TYPE B | | |
0041 611- 06498 1.000 EACH 225. 00000 225. 00| 225. 00000 225. 00|
MAl LBOX ASSEMBLY, DOUBLE | | |
0042 615- 06525 1.000 EACH 215. 00000 215. 00| 805. 00000 805. 00|
CASTI NG ADJUSTED TO GRADE, MONUMENT | | |
0043 616- 02320 1470.000 SYS | 2. 00000 2940. 00| 2. 10000 3087. 00|
GEOTEXTI LES | | |
0044 616- 06405 400.000 TON | 29. 00000 11600. 00| 32. 80000 13120. 00|
RI PRAP, REVETMENT | | |
0045 616- 06451 145.000 TON | 29. 00000 4205. 00| 32. 80000 4756. 00|
Rl PRAP, UNI FORM | | |
0046 621- 01004 2.000 EACH 500. 00000 1000. 00| 500. 00000 1000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0047 621- 06560 10750. 000 SYS | 0. 43000 4622. 50| 0. 43000 4622. 50|
MULCHED SEEDI NG U | | |
0048 621- 06575 150.000 SYS | 10. 00000 1500. 00| 10. 00000 1500. 00|
SODDI NG, NURSERY | | |
0049 702- 90915 0.800 CYS | 1200. 00000 960. 00| 930. 00000 744. 00
CONCRETE, A | | |
0050 715- 01662 150.000 LFT | 13. 50000 2025. 00| 22. 50000 3375. 00|
PIPE CLEANING 12 INTO 48 IN DA | | |
0051 715- 05019 16.000 LFT | 240. 00000 3840. 00| 93. 00000 1488. 00|
PIPE, TYPE 1, CRCULAR 36 IN | | |
0052 715- 05053 836. 000 LFT | 15. 00000 12540. 00| 9. 70000 8109. 20|
Pl PE, UNDERDRAI N OUTLET, 6 IN. | | |
0053 715- 05118 136.000 LFT | 95. 00000 12920. 00| 52. 00000 7072. 00|

PIPE, TYPE 1, CIRCULAR 12 IN. | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PACGE : 131 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 226, 564. 61 ROUTE : 66
CALL ORDER . 131 CONTRACT ID : R -26311-A COUNTI ES : SPENCER WARRI CK
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0626844 | (2) 35-1139301 [
| RUDOLPH, J.H & QO |E & B PAVING | NC. [
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0054 715-05119 29.000 LFT | 104. 00000 3016. 00| 67. 00000 1943. 00
PIPE, TYPE 1, CRCULAR 15 IN | | |
0055 715-05127 6.000 LFT | 175. 00000 1050. 00| 142. 00000 852. 00
PIPE, TYPE 1, CURCULAR 42 IN [ | [
0056 715-05841 1.000 EACH 825. 00000 825. 00| 3875. 00000 3875. 00
CONCRETE ANCHOR, 60 | N. | | [
0057 715- 46000 25.000 EACH 160. 00000 4000. 00| 340. 00000 8500. 00
PI PE END SECTION, 12 IN. | | [
0058 715- 46005 8.000 EACH 200. 00000 1600. 00| 375. 00000 3000. 00
PI PE END SECTION, 15 IN. | | [
0059 715-46010 4.000 EACH 290. 00000 1160. 00| 425. 00000 1700. 00
PI PE END SECTION, 18 IN. | | [
0060 715- 46040 11. 000 EACH 520. 00000 5720. 00| 775. 00000 8525. 00
PI PE END SECTION, 36 IN. | | |
0061 718- 06528 41.000 EACH 450. 00000 18450. 00| 500. 00000 20500. 00
OUTLET PROTECTOR, 1 | | [
0062 718-06529 3.000 EACH 450. 00000 1350. 00| 475. 00000 1425. 00
OUTLET PROTECTOR, 2 | | [
0063 718- 06531 2.000 EACH 450. 00000 900. 00| 425. 00000 850. 00
OUTLET PROTECTOR, 3 | | [
0064 720- 44296 57.000 EACH 375. 00000 21375. 00| 415. 00000 23655. 00
CAP | NLET | | [
0065 720- 45065 1.000 EACH 2600. 00000 2600. 00| 2375. 00000 2375. 00
I NLET, N12 | | [
0066 720- 45070 2.000 EACH 2000. 00000 4000. 00| 2455. 00000 4910. 00
I NLET, P12A | | |
0067 720-96995 5.000 EACH 300. 00000 1500. 00| 320. 00000 1600. 00|
CLEAN | NLET | | [
0068 725- 06858 1530. 000 LFT | 56. 10000 85833. 00| 56. 10000 85833. 00|
Pl PE LI NER, THERMOPLASTIC, 36 IN. | | |
0069 725-06863 202.000 LFT | 131. 03000 26468. 06| 131. 03000 26468. 06|
Pl PE LI NER, THERMOPLASTI C, AREA 11.6 SFT| | |
0070 725-06865 538.000 LFT | 20. 50000 11029. 00| 20. 50000 11029. 00|
Pl PE LI NER, THERMOPLASTIC, 12 IN. | | |
0071 725- 06866 92.000 LFT | 57. 52000 5291. 84| 57. 52000 5291. 84|
Pl PE LI NER, THERMOPLASTIC, 15 IN. | | |
0072 725- 06867 40.000 LFT | 77.20000 3088. 00| 77.20000 3088. 00|
Pl PE LI NER, THERMOPLASTIC, 18 IN. | | |
0073 725-06872 290. 000 LFT | 77.82000 22567. 80| 77.82000 22567. 80|
Pl PE LI NER, THERMOPLASTIC, 42 IN. | | |
0074 725-06874 150. 000 LFT | 147. 02000 22053. 00| 147. 02000 22053. 00|

PI PE LI NER, THERMOPLASTIC, 60 IN. | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 131 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 226, 564. 61 ROUTE : 66
CALL ORDER . 131 CONTRACT ID : R -26311-A COUNTI ES : SPENCER WARRI CK
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0626844 | (2) 35-1139301 [
| RUDOLPH, J.H. & CO | E & B PAVING |NC |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0075 801- 06203 28015. 000 LFT | 0. 06000 1680. 90| 0. 06000 1680. 90|
TEMPORARY PAVEMENT MARKING 4 I N | |
0076 801- 06207 28015.000 LFT | 0. 79000 22131. 85| 0. 79000 22131. 85|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. | | |
0077 801-06216 240.000 LFT | 2. 25000 540. 00| 2. 25000 540. 00|
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
24 IN. | [ [
0078 801-06218 240.000 LFT | 6. 00000 1440. 00| 6. 00000 1440. 00|

TEMPORARY TRANSVERSE PAVMENT MARKI NG, | | I
REMOVABLE, 24 IN. | | |

0079 801- 06640 39.000 EACH 85. 00000 3315. 00| 85. 00000 3315. 00|
CONSTRUCTI ON SIGN, A | | |
0080 801- 06645 48.000 EACH| 35. 00000 1680. 00| 35. 00000 1680. 00|
CONSTRUCTI ON SIGN, B | | |
0081 801- 06710 60. 000 DAY | 16. 00000 960. 00| 16. 00000 960. 00|
FLASHI NG ARROW S| GN | | |
0082 801- 06735 1120.000 EACH| 14. 00000 15680. 00| 20. 50000 22960. 00|
TUBULAR MARKER, PERMANENT | | |
0083 801- 06775 LUMP|  50000. 00000 50000.00]  80800. 30000 80800. 30|
MAI NTAI NI NG TRAFFI C | | |
0084 801-07119 2232.000 LFT | 9. 00000 20088. 00| 9. 00000 20088. 00|
BARRI CADE, |11-B | | |
0085 802- 05701 1242.200 LFT | 8. 50000 10558. 70| 8. 50000 10558. 70|
SIGN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |
0086 802- 05702 1003.800 LFT | 7. 50000 7528. 50| 7. 50000 7528. 50|
SI GN POST, SQUARE, 2, REI NFORCED ANCHOR | | |
BASE | | |
0087 802- 76025 980. 000 SFT | 13. 44000 13171. 20| 13. 44000 13171. 20|
I

SI G\, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 0.080 IN. TH CKNESS | | |

0088 802- 91122 25.000 EACH 18. 75000 468. 75| 18. 75000 468. 75|
SI'GN, GROUND MOUNTED, RESET | | |
0089 804- 06771 302. 000 EACH| 22. 50000 6795. 00| 12. 50000 3775. 00]
DELI NEATOR POST, FLEXI BLE | | |
0090 805- 01815 4.000 EACH 1500. 00000 6000. 00| 1500. 00000 6000. 00|
SI GNAL SUPPORT FOUNDATION, 3 FT. X 12 | | |
FT. I I |
0091 805- 01842 7.000 EACH 630. 00000 4410. 00| 630. 00000 4410. 00|

HANDHOLE, SI GNAL | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 131 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 226, 564. 61 ROUTE : 66
CALL ORDER . 131 CONTRACT ID : R -26311-A COUNTI ES : SPENCER WARRI CK
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0626844 | (2) 35-1139301 [
| RUDOLPH, J.H & CO | E & B PAVI NG, |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0092 805-01879 1.000 EACH 450. 00000 450. 00| 450. 00000 450. 00
SI GNAL SERVI CE, | NSTALL | | |
0093 805- 02503 1194. 400 LFT | 0. 25000 298. 60| 0. 25000 298. 60
CABLE, ROADWAY LOOP, 1C 14GA. | | [
0094 805- 06592 951.200 LFT | 9. 60000 9131. 52| 9. 60000 9131.52
CONDUI T, STEEL, GALVANI ZED, 2 IN. | | |
0095 805- 06974 LUWP| 81000. 00000 81000. 00| 80606. 51000 80606. 51
W M STATI ON, 4 LANE Pl EZO | | [
0096 805- 78100 1.000 EACH 7960. 00000 7960. 00| 7960. 00000 7960. 00
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | | |
0097 805- 78205 8.000 EACH 528. 00000 4224. 00| 528. 00000 4224. 00|
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED, | | |
AVBER, GREEN [ | [
0098 805- 78415 4.000 EACH 1200. 00000 4800. 00| 1200. 00000 4800. 00
SPAN, CATENARY, AND TETHER | | [
0099 805- 78420 4.000 EACH 216. 00000 864. 00| 216. 00000 864. 00
DI SCONNECT HANGER | | [
0100 805- 78467 64.600 LFT | 1. 50000 96. 90| 1. 50000 96. 90
SI GNAL CABLE, 3C 8GA. | | [
0101 805- 78485 345.300 LFT | 1. 00000 345. 30| 1. 00000 345. 30
SI GNAL CABLE, 5C 14GA. | | [
0102 805- 78490 567.300 LFT | 1. 10000 624. 03| 1. 10000 624. 03
SI GNAL CABLE, 7C 14GA. | | [
0103 805- 78510 2236. 400 LFT | 0. 80000 1789. 12| 0. 80000 1789. 12
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0104 805- 78785 4.000 EACH 450. 00000 1800. 00| 450. 00000 1800. 00|
S| GNAL DETECTOR HOUSI NG | |
0105 805- 78795 238.700 LFT | 8. 00000 1909. 60| 8. 00000 1909. 60|
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0106 805- 78925 1. 000 EACH 625. 00000 625. 00| 625. 00000 625. 00|
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0107 805-81060 4.000 EACH 2950. 00000 11800. 00| 2950. 00000 11800. 00|
SI GNAL STRAIN POLE, STEEL, 36 FT. | | |
0108 805- 95296 LUWP| 1000. 00000 1000. 00| 1000. 00000 1000. 00|
SI GNAL HEADS, TEMPORARY, | NSTALL | | |
0109 808-06701 12922. 000 LFT | 0. 23000 2972. 06| 0. 23000 2972. 06|
LINE, THERMOPLASTIC, BROKEN, WH TE, 4 | | |
I'N I I |
0110 808-06703 73102.000 LFT | 0. 23000 16813. 46| 0. 23000 16813. 46
LI NE, THERMOPLASTIC, SCLID, WH TE, 4 IN. | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 05/07/03
PAGE : 131 -7

ENG NEER S ESTI MATE: $ 6, 226, 564. 61 ROUTE : 66
CALL ORDER . 131 CONTRACT ID : R -26311-A COUNTI ES : SPENCER WARRI CK
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0626844 | (2) 35-1139301 [
| RUDOLPH, J.H & CO | E & B PAVING, | NC |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0111 808-06716 29455. 000 LFT | 0. 23000 6774. 65| 0. 23000 6774. 65|
LI NE, REMOVE | | |
0112 808- 75215 665. 000 LFT | 1. 50000 997. 50| 1. 50000 997. 50|
LI NE, THERMOPLASTIC, SOLID, WH TE, 12 [ | |
IN | | |
0113 808- 75245 59202. 000 LFT | 0. 23000 13616. 46| 0. 23000 13616. 46|
LI NE, THERMOPLASTIC, SOLID, YELLOW 4 | | |
I'N. [ | |
0114 808- 75297 629.100 LFT | 3. 00000 1887. 30| 3. 00000 1887. 30|
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
STOP LINE, 24 IN | | |
0115 808- 75320 8.000 EACH 47. 00000 376. 00| 47. 00000 376. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0116 808- 75325 4,000 EACH 63. 00000 252. 00| 63. 00000 252. 00|
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD ( ONLY) | | |
0117 808- 75996 796. 000 EACH 5. 50000 4378. 00| 3. 25000 2587. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0118 808- 75998 761. 000 EACH 17. 00000 12937. 00| 17. 00000 12937. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0119 808-96016 242.000 LFT | 1. 50000 363. 00| 1. 50000 363. 00|
LI NE, THERMOPLASTI C, SOLID, YELLOWN 12 | | |
I'N. I | |
SECTI ON TOTALS | $ 4,539, 875. 25| $ 4,865, 500. 00|

CONTRACT TOTALS | $ 4,539, 875. 25|

$ 4,865, 500.




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PACGE : 141 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW RQUTE : 27
CALL ORDER o 141 CONTRACT ID: R -26399-A COUNTI ES : RANDOLPH
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 06/18/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S)
SET- AS| DE :

VENDOR RANKI NG :

1 35-1917625 M LESTONE CONTRACTCRS, L.P. $ 2,892,984.52 100. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 151 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : 227
CALL ORDER © 151 CONTRACT ID : R -26401-A COUNTIES : UNI ON WAYNE
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 125 WORK DAYS
CONTRACT DESCRI PTI ON : PRQIECT( S)
SET- AS| DE :

VENDOR RANKI NG :

1 35-1917625 M LESTONE CONTRACTCRS, L.P. $ 3,149,249.00 100. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 161 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW RQUTE : I-70
CALL ORDER . 161 CONTRACT 1D : R -26459-A COUNTI ES : CLAY
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 10/03/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S)
SET- AS| DE :

VENDOR RANKI NG :

1 35-2126716 WABASH VALLEY ASPHALT CO. LLC $ 1,981, 649.63 100. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 171 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 204, 310. 92 ROQUTE : 70
CALL ORDER 171 CONTRACT ID: R -26573-A COUNTI ES : HANCOCK MARI ON
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 12/31/03 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 0703240
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1609544 SCHUTT- LOCKABI LL CO $ 76, 279. 27 100. 0000%
2 35-0999231 HUNT PAVI NG COVPANY, | NC. $  133,908.55 175. 5503%
3 35-1139301 E & B PAVING |NC $ 169, 848. 80 222. 6670%
4 35-0918397 R ETH RI LEY CONSTRUCTI ON $  279,992.00 367. 0617%
| (1) 35-1609544 | (2) 35-0999231 | (3) 35-1139301
| SCHUTT- LOCKABI LL CO | HUNT PAVI NG COVPANY, INC. |E & B PAVING | NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  PAVEMENT PATCHI NG
I | I
0001 110- 07025 4.000 EACH 1414. 20000 5656. 80 5685. 77000 22743. 08| 1800. 00000 7200. 00

MOBI LI ZATI ON AND DENMOBI LI ZATI ON | | |
EMERGENCY RESPONSE | [
0002 303- 01180 400.000 TON | 27.90000 11160. 00| 28. 14000 11256. 00| 33. 00000 13200. 00
COVPACTED AGGREGATE, NO 53 , FCR | | |
UNDERCUT OF PATCH | [

0003 503- 05240 288.000 LFT | 10. 11000 2911. 68| 10. 82000 3116. 16| 20. 00000 5760. 00
D-1 CONTRACTI ON JO NT | | [

0004 506- 06333 240.000 SYS | 73. 82000 17716. 80| 141. 74000 34017. 60| 160. 00000 38400. 00
PCCP PATCHI NG FULL DEPTH, 50 SYS AND | |
OVER I I I

0005 506- 06333 180.000 SYS | 73. 82000 13287. 60| 165. 56000 29800. 80| 190. 00000 34200. 00
PCCP PATCHI NG, FULL DEPTH , UNDER 50 SYS| | |

0006 801- 06640 48.000 EACH 54. 00000 2592. 00| 99. 62000 4781. 76 85. 60000 4108. 80
CONSTRUCTI ON SIGN, A | | |

0007 801- 06710 12.000 DAY | 16. 20000 194. 40| 17. 46000 209. 52| 15. 00000 180. 00
FLASH NG ARROW SI GN | | |

0008 801- 06775 LUMP| 9799. 99000 9799.99]  16811. 55000 16811.55]  10800. 00000 10800. 00
MAI NTAI NI NG TRAFFI C , PER HALF M LE | | |
I NCREMENT | | |

0009 801- 09133 8.000 EACH 1620. 00000 12960. 00| 1396. 51000 11172. 08 7000. 00000 56000. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | |

SECTI ON TOTALS | $ 76, 279. 27| $ 133, 908. 55| $  169,848.80
------------------------------------------ o m e e m o e e e m e e e e e e e m e e e et o e e e e e e e e e e e memeeaoao-n

CONTRACT TOTALS | $ 76, 279. 27| $ 133, 908. 55| $ 169, 848. 80




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 05/07/03
PACGE : 171 -2

ENG NEER S ESTI MATE: $ 204, 310. 92 ROQUTE : 70
CALL ORDER 171 CONTRACT ID: R -26573-A COUNTI ES : HANCOCK MARI ON
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0918397 | |
| RIETH RILEY OCONSTRUCTION | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
SECTI ON 0001 PAVEMENT PATCH NG
I I |
0001 110-07025 4.000 EACH 6000. 00000 24000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON , | | |
EMERGENCY RESPONSE | | |
0002 303-01180 400. 000 TON | 45. 00000 18000. 00| |
COVPACTED AGGREGATE, NO 53 , FOR | | |
UNDERCUT OF PATCH [ [ [
0003 503- 05240 288.000 LFT | 14. 00000 4032. 00| |
D-1 CONTRACTI ON JO NT [ | [
0004 506- 06333 240.000 SYS | 220. 00000 52800. 00| |
PCCP PATCHI NG FULL DEPTH , 50 SYS AND | | |
OVER | | |
0005 506- 06333 180. 000 SYS | 630. 00000 113400. 00| |
PCCP PATCH NG, FULL DEPTH , UNDER 50 SYS| [ [
0006 801- 06640 48. 000 EACH 90. 00000 4320. 00| |
CONSTRUCTI ON SI GN, A | | |
0007 801-06710 12. 000 DAY | 20. 00000 240. 00| |
FLASHI NG ARROW S| GN | | |
0008 801-06775 LUWP| 4000. 00000 4000. 00] |
MAI NTAI NI NG TRAFFI C , PER HALF M LE | | |
| NCREMVENT [ [ [
0009 801-09133 8.000 EACH| 7400. 00000 59200. 00| |
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
SECTI ON TOTALS | $ 279, 992. 00| |
CONTRACT TOTALS | $ 279, 992. 00| [




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 173 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 98, 072. 17 RQUTE : 1-69
CALL ORDER . 173 CONTRACT ID : R -26574-A COUNTI ES : MADI SON
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 12 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1139301 E & B PAVING | NC $ 71, 500. 00 100. 0000%
2 35-0999231 HUNT PAVI NG COMPANY, | NC. $ 77, 877. 62 108. 9197%
3 35-1374866 PRI MOO, | NC. $ 85, 957. 84 120. 2207%
4 35-0918397 R ETH R LEY CONSTRUCTI ON $ 93, 750. 00 131. 1188%
| (1) 35-1139301 | (2) 35-0999231 | (3) 35-1374866
|E & B PAVING | NC. | HUNT PAVI NG COMPANY, INC. | PRIMCO, I NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  PAVEMENT REPAIR- W TH FULL DEPTH PCCP PATCH NG
I | |
0001 105- 06845 LUMP| 1500. 00000 1500. 00| 1000. 00000 1000. 00| 2500. 00000 2500. 00
CONSTRUCTI ON ENG NEERI NG | |
0002 105- 07039 1.000 MOS | 2000. 00000 2000. 00| 4000. 00000 4000. 00| 2861. 00000 2861. 00
FI ELD OFFI CE, B | | [
0003 110- 01001 LUMP| 3575. 00000 3575. 00| 4000. 00000 4000. 00| 5674. 44000 5674. 44
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 456.000 SYS | 30. 00000 13680. 00| 7. 00000 3192. 00| 34. 00000 15504. 00
PAVEMENT, REMOVE | | |
0005 301- 07448 452.000 TON | 18. 00000 8136. 00| 17. 50000 7910. 00| 17. 00000 7684. 00
COMPACTED AGGREGATE, NO. 53, BASE | | [
0006 503- 05240 240.000 LFT | 25. 00000 6000. 00| 9. 00000 2160. 00| 17. 00000 4080. 00
D-1 CONTRACTI ON JO NT | | [
0007 506- 06333 456.000 SYS | 55. 00000 25080. 00| 90. 00000 41040. 00| 50. 00000 22800. 00
PCCP PATCH NG FULL DEPTH, 13 IN. | | [
0008 507- 07482 684.000 LFT | 1. 80000 1231. 20| 2. 71000 1853. 64| 6. 70000 4582. 80
CRACKS AND JOI NTS | N PCCP, ROUT AND SEAL| |
0009 801-01093 2.000 EACH 500. 00000 1000. 00| 593. 36000 1186. 72| 500. 00000 1000. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | [
ASSEMBLY [ [ [
0010 801-06198 5.000 DAY | 350. 00000 1750. 00| 450. 00000 2250. 00| 1300. 00000 6500. 00
PATROLLER | | |
0011 801- 06640 5.000 EACH 125. 00000 625. 00| 125. 00000 625. 00| 125. 00000 625. 00
CONSTRUCTI ON SIGN, A | |
0012 801-06710 10. 000 DAY | 20. 00000 200. 00| 23. 73000 237. 30| 20. 00000 200. 00
FLASHI NG ARROW SI GN | | |
0013 801- 06775 LUWP| 4731. 20000 4731. 20| 6000. 00000 6000. 00|  10000. 00000 10000. 00

MAI NTAI NI NG TRAFFI C | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 173 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 98, 072. 17 RQUTE : 1-69
CALL ORDER . 173 CONTRACT ID : R -26574-A COUNTI ES : MADI SON
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0999231 | (3) 35-1374866
|E & B PAVING |NC. | HUNT PAVI NG COMPANY, INC. |PRIMCO I NC
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0014 801-07215 5.000 DAY | 100. 00000 500. 00| 118. 67000 593. 35| 100. 00000 500. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0015 808- 06702 85.000 LFT | 3. 00000 255. 00| 3. 56000 302. 60| 3. 00000 255. 00
LI NE, THERMOPLASTI C, BROKEN, WH TE, 5 [ | |
IN | | |
0016 808-06703 342.000 LFT | 2. 30000 786. 60| 2. 73000 933. 66| 2. 30000 786. 60
LI NE, THERMOPLASTIC, SOLID, WH TE, 4 IN.| | |
0017 808- 75996 5.000 EACH 20. 00000 100. 00] 35. 60000 178. 00| 11. 00000 55. 00
SNOWPLOMBLE RAI SED PAVENMENT MARKER, | | |
REMOVE [ [ |
0018 808- 75998 5.000 EACH 70. 00000 350. 00| 83. 07000 415. 35| 70. 00000 350. 00
SNOAPLOWABLE RAI SED PAVEMVENT MARKER | | |
SECTI ON TOTALS | $ 71, 500. 00| $ 77,877. 62| $ 85, 957. 84
------------------------------------------ e o m m e e e e e e e e et m e et e e e e e e o e e e e e e e e e e e e e e e eeoeeeeaao
CONTRACT TOTALS | $ 71, 500. 00| $ 77, 877. 62| $ 85, 957. 84




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PACGE : 173 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 98, 072. 17 RQUTE : 1-69
CALL ORDER . 173 CONTRACT ID : R -26574-A COUNTI ES : MADI SON
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 35-0918397 | |
| RETH RILEY CONSTRUCTION | |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 PAVEMENT REPAIR- W TH FULL DEPTH PCCP PATCHI NG

[
0001 105-06845 LUWP| 2650. 00000 2650. 00|

I

I

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 1.000 MOS | 3000. 00000 3000. 00| |
FIELD OFFI CE, B | [ |
0003 110- 01001 LUMP| 6000. 00000 6000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 456.000 SYS | 35. 00000 15960. 00| |
PAVEMENT, REMOVE | | |
0005 301- 07448 452.000 TON | 25. 00000 11300. 00| |
COVPACTED AGGREGATE, NO 53, BASE | | |
0006 503- 05240 240.000 LFT | 11. 00000 2640. 00| |
D-1 CONTRACTI ON JO NT | | |
0007 506- 06333 456.000 SYS | 75. 00000 34200. 00| |
PCCP PATCH NG, FULL DEPTH, 13 IN. | | |
0008 507- 07482 684. 000 LFT | 5. 00000 3420. 00| |
CRACKS AND JO NTS | N PCCP, ROUT AND SEAL| | |
0009 801- 01093 2.000 EACH 420. 00000 840. 00| |
TEMPORARY WORKS| TE SPEED LIM T SI GN | | [
ASSEMBLY | [ |
0010 801- 06198 5.000 DAY | 575. 00000 2875. 00| |
PATROLLER | | |
0011 801- 06640 5.000 EACH| 55. 00000 275. 00| |
CONSTRUCTI ON SIGN, A | | |
0012 801- 06710 10. 000 DAY | 13. 00000 130. 00| |
FLASH NG ARROW S| GN | | |
0013 801- 06775 LUMP| 7023. 00000 7023. 00| |
MAI NTAI NI NG TRAFFI C | | |
0014 801-07215 5.000 DAY | 300. 00000 1500. 00| |
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0015 808- 06702 85.000 LFT | 2. 00000 170. 00| |
LINE, THERMOPLASTIC, BROKEN, WVH TE, 5 | | |
I'N. I I I
0016 808- 06703 342.000 LFT | 1. 00000 342. 00| |
LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN | [ |
0017 808- 75996 5.000 EACH 15. 00000 75. 00| |
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | [ |
0018 808- 75998 5.000 EACH 270. 00000 1350. 00| |
I

SNOWPLOWABLE RAI SED PAVEMENT NMARKER | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PACGE : 173 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 98, 072. 17 RQUTE : 1-69
CALL ORDER . 173 CONTRACT ID : R -26574-A COUNTI ES : MADI SON
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 35-0918397 | |
| RETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

CONTRACT TOTALS | $ 93, 750. 00| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 183 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 592, 000. 00 ROUTE : S GRANT ST (GARY)
CALL ORDER . 183 CONTRACT ID : R -26591-A COUNTI ES : LAKE
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 12/19/03 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : N501010
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 36-2231526 WALSH CONSTR CO CF | LL $ 2,885, 000.00 100. 0000%
2 36-2364802 HASSE CONSTRUCTI ON CO $ 3,220,841. 47 111. 6409%
3 35-1489621 HRP CONSTRUCTI ON, | NC. $ 3,585, 029.98 124. 2644%
| (1) 36-2231526 | (2) 36-2364802 | (3) 35-1489621
| WALSH CONSTR CO. OF I LL | HASSE CONSTRUCTI ON CO | HRP CONSTRUCTI ON, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  STORM SEWER AND PUMP STATI ON CONSTRUCTI ON
I I |
0001 105- 06657 10. 000 MOS | 145. 00000 1450. 00| 500. 00000 5000. 00| 100. 00000 1000. 00
PHONE, CELLULAR | | |
0002 105- 06845 LUMP|  150000. 00000 150000. 00| 6000. 00000 6000.00]  10000. 00000 10000. 00
CONSTRUCTI ON ENGI NEERI NG | |
0003 105- 07038 10.000 MOS | 1950. 00000 19500. 00| 1000. 00000 10000. 00| 1400. 00000 14000. 00
FIELD OFFI CE, A | |
0004 110- 01001 LUMP|  140000. 00000 140000.00]  66000. 00000 66000. 00| 150000. 00000 150000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0005 201-52370 LUMP|  73000. 00000 73000. 00|  52250. 00000 52250.00|  75000. 00000 75000. 00
CLEARI NG RI GHT OF WY | |
0006 202- 02241 220.000 m | 15. 00000 3300. 00| 18. 00000 3960. 00| 15. 00000 3300. 00
GUARDRAI L, REMOVE | | |
0007 202- 02279 120.000 m | 14. 37000 1724. 40| 8. 00000 960. 00| 14. 00000 1680. 00
CURB AND GUTTER, REMOVE | |
0008 202- 02279 40.000 m | 14. 35000 574. 00| 10. 00000 400. 00| 16. 00000 640. 00
CURB AND GUTTER, REMOVE 230nmm HI GHBACK | | |
CURB x 840nm W DE | [ |
0009 202- 78515 LUMP] 2200. 00000 2200. 00| 2000. 00000 2000. 00| 2200. 00000 2200. 00
TRAFFI C SI GNAL EQUI PVENT, REMOVE | | |
0010 202- 93995 4.000 EACH 750. 00000 3000. 00| 200. 00000 800. 00| 200. 00000 800. 00
SI GNAL POLE FOUNDATI ON, REMOVE B- BASE | |
0011 202- 94425 102.500 n2 | 31. 82000 3261. 55 11. 00000 1127. 50] 10. 00000 1025. 00
APRON, REMOVE CONCRETE | | |
0012 203- 02100 1000.000 n8 | 18. 36000 18360. 00| 39. 00000 39000. 00| 21. 00000 21000. 00
EXCAVATI ON, PEAT | |
0013 211- 07454 18000.000 n8 | 15. 00000 270000. 00| 32. 00000 576000. 00| 16. 00000 288000. 00
STRUCTURE BACKFI LL | |
0014 213-52830 20.000 n8 | 115. 55000 2311. 00| 100. 00000 2000. 00| 80. 00000 1600. 00

FLOMBLE MORTAR | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 183 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 592, 000. 00 ROUTE : S GRANT ST (GARY)
CALL ORDER . 183 CONTRACT ID : R -26591-A COUNTI ES : LAKE
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 36-2231526 | (2) 36-2364802 | (3) 35-1489621
| WALSH CONSTR CQ OF | LL | HASSE CONSTRUCTI ON OO | HRP CONSTRUCTI ON, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0015 303-01180 4400.000 My | 12. 23000 53812. 00| 18. 50000 81400. 00| 15. 00000 66000. 00
COVPACTED AGGREGATE, NO. 53 | | |
0016 401-07328 1065.000 My | 48. 50000 51652. 50| 53. 50000 56977. 50| 54. 00000 57510. 00
Q- HVA, 3, 70, SURFACE, 9.5 mm | | [
0017 401-07398 1770.000 My | 41. 05000 72658. 50| 45. 50000 80535. 00| 52. 00000 92040. 00
QX QM- HVA, 3, 70, | NTERVEDI ATE, 19.0 nm | | [
0018 401-07408 1035.000 My | 43. 83000 45364. 05| 48. 25000 49938. 75| 50. 00000 51750. 00
QM- HMVA, 3, 64, BASE, 25.0 nm | | [
0019 406- 05520 4.000 My | 382. 26000 1529. 04| 430. 00000 1720. 00| 400. 00000 1600. 00
ASPHALT FOR TACK COAT | | [
0020 604- 04806 625.000 nB8 | 19. 76000 12350. 00| 34. 00000 21250. 00| 25. 00000 15625. 00
BEDDI NG | | |
0021 605-06140 120.000 m | 59. 00000 7080. 00| 64. 00000 7680. 00| 50. 00000 6000. 00
CURB AND GUTTER, CONCRETE | | [
0022 605-06140 40.000 m | 80. 00000 3200. 00| 68. 50000 2740. 00| 80. 00000 3200. 00
CURB AND GUTTER, CONCRETE 230mm | | [
Hl GHBACK CURB 840nmm W DE | |
0023 611-94923 110.000 n2 | 50. 26000 5528. 60| 55. 00000 6050. 00| 50. 00000 5500. 00
CEMENT CONCRETE PAVEMENT FOR APPROACHES | | [
0024 621- 06570 260.000 nB8 | 15. 77000 4100. 20| 34. 00000 8840. 00| 14. 00000 3640. 00
TCP SO L | | |
0025 621-06574 3200.000 n2 | 4. 02000 12864. 00| 4. 50000 14400. 00| 4. 02000 12864. 00
SODDI NG | | |
0026 715-05024 744.000 m | 260. 00000 193440. 00| 250. 00000 186000. 00| 230. 00000 171120. 00
PIPE, TYPE 2, CIRCULAR 900 nm [ [ |
0027 715-05154 722.000 m | 160. 00000 115520. 00| 180. 00000 129960. 00| 195. 00000 140790. 00
PIPE, TYPE 2, O RCULAR 600 nm [ [ |
0028 715- 05156 250.000 m | 210. 00000 52500. 00| 214. 00000 53500. 00| 215. 00000 53750. 00
PIPE, TYPE 2, O RCULAR 750 mm [ [ |
0029 715-05161 581.000 m | 335. 00000 194635. 00| 401. 00000 232981. 00| 280. 00000 162680. 00
PIPE, TYPE 2, C RCULAR 1200 nm | | [
0030 715-05408 5.000 m | 250. 00000 1250. 00| 1250. 00000 6250. 00| 3500. 00000 17500. 00
Pl PE, SANI TARY SEVEER, 200 nm DRCP PI PE | | |
0031 715-05409 610.000 m | 135. 00000 82350. 00| 127. 00000 77470. 00| 168. 00000 102480. 00
PI PE, SANI TARY SEWER 250 nm | | [
0032 715-05411 694.000 m | 165. 00000 114510. 00| 144. 00000 99936. 00| 172. 00000 119368. 00
PI PE, SANI TARY SEWER 300 nm | | [
0033 715-05711 200.000 m | 100. 00000 20000. 00| 90. 00000 18000. 00| 190. 00000 38000. 00
Pl PE, SANI TARY SEWER 150 nm | | [
0034 715-90548 LUWP|  820000. 00000 820000. 00| 1085000. 00000 1085000. 00| 1305000. 00000 1305000. 00
STORMMTER LI FT STATION , PUWP STATION | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PACGE : 183 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 592, 000. 00 ROUTE : S GRANT ST (GARY)
CALL ORDER . 183 CONTRACT ID : R -26591-A COUNTI ES : LAKE
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 36-2231526 | (2) 36-2364802 | (3) 35-1489621
| WALSH CONSTR CQ OF | LL | HASSE CONSTRUCTI ON OO | HRP CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0035 716-93857 10.000 m | 2000. 00000 20000. 00| 2200. 00000 22000. 00| 2000. 00000 20000. 00
PI PE, JACKED, 600 mm, 12.7mm [ | |
0036 720- 45410 22.000 EACH 2750. 00000 60500. 00| 2080. 00000 45760. 00| 8400. 00000 184800. 00
MANHOLE, C4 | | [
0037 720- 45415 8.000 EACH 3100. 00000 24800. 00| 2185. 00000 17480. 00| 9200. 00000 73600. 00
MANHOLE, D4 | | |
0038 720- 45416 8.000 EACH 3800. 00000 30400. 00| 2500. 00000 20000. 00| 11600. 00000 92800. 00
MANHOLE, E4 | | [
0039 801-04308 9.000 EACH 127. 00000 1143. 00| 240. 00000 2160. 00| 127. 00000 1143. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0040 801-06207 15000. 000 m | 2.58000 38700. 00| 2. 70000 40500. 00| 2.58000 38700. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0041 801-06216 108.000 m | 3. 54000 382. 32| 6. 20000 669. 60| 3. 54000 382. 32

TEMPCRARY TRANSVERSE PAVEMENT MARKI NG |
600 nm STOP BAR |

|
I
0042 801- 06640 47.000 EACH 73. 00000 3431. 00| 135. 00000 6345. 00| 73. 00000 3431. 00
CONSTRUCTI ON SIGN, A | | |
0043 801- 06710 730.000 DAY | 10. 00000 7300. 00| 10. 00000 7300. 00| 10. 00000 7300. 00
FLASH NG ARROW SI GN | | |
0044 801- 06775 LUMP|  103106. 78000 103106. 78]  25000. 00000 25000. 00|  123000. 00000 123000. 00
MAI NTAI NI NG TRAFFI C | | |
0045 801- 07119 30.000 m | 22. 96000 688. 80| 32. 00000 960. 00| 22. 96000 688. 80
BARRI CADE, |111-B | |
0046 802- 76035 14.864 n2 | 174. 95000 2600. 46| 180. 00000 2675. 52| 174. 95000 2600. 46
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND 2. 54 nm THI CKNESS [ | |
0047 805- 01893 LUMP|  11920. 00000 11920.00|  10000. 00000 10000.00|  11920. 00000 11920. 00
MAI NTAI NI NG TRAFFI C S| GNAL | | |
0048 805- 02595 10. 000 EACH| 180. 00000 1800. 00| 230. 00000 2300. 00| 180. 00000 1800. 00
CONTROLLER, RESET TI M NG | | |
0049 806- 53072 LUMP|  13770. 00000 13770.00|  18000. 00000 18000.00|  13770. 00000 13770. 00
TEMPORARY TRAFFI C S| GNAL | | |
0050 808- 06711 750.000 m | 0. 40000 300. 00| 0. 70000 525. 00| 0. 40000 300. 00
LINE, PAINT, BROKEN, WHI TE, 100 nm | | [
0051 808- 06713 2940.000 m | 0. 40000 1176. 00| 0. 70000 2058. 00| 0. 40000 1176. 00
LINE, PAINT, SOLID, VH TE, 100 nm | |
0052 808- 06714 2940.000 m | 0. 40000 1176. 00) 0. 70000 2058. 00| 0. 40000 1176. 00
LINE, PAINT, SOLID, YELLOW 100 mm | | |
0053 808- 06716 5880.000 m | 1.31000 7702. 80| 1. 40000 8232. 00| 1. 48000 8702. 40

LI NE, REMOVE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PACGE : 183 -4

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 592, 000. 00 ROUTE : S GRANT ST (GARY)
CALL ORDER . 183 CONTRACT ID : R -26591-A COUNTI ES : LAKE
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 36-2231526 | (2) 36-2364802 | (3) 35-1489621
| WALSH CONSTR CO. OF | LL | HASSE CONSTRUCTI ON CO | HRP CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0054 808-06726 70.000 m | 10. 00000 700. 00| 6. 50000 455. 00| 10. 00000 700. 00
TRANSVERSE MARKI NGS, PAINT, STCP LINE, | | |
600 nMm | | |
0055 808- 75100 108.000 m | 3. 50000 378. 00| 2. 20000 237. 60| 3. 50000 378. 00

TRANSVERSE MARKI NGS, PAI NT, CROSSWALK | | |
LI NE, 150 mm | [ |
SECTI ON TOTALS | $ 2,885, 000. 00| $ 3,220,841. 47| $ 3,585,029.98

CONTRACT TOTALS | $ 2,885, 000.00| $ 3,220, 841. 47| $ 3,585,029.98




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 191 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 253,924. 74 ROUTE : 109
CALL ORDER 191 CONTRACT ID : R -26617-A COUNTI ES : MADI SON
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 06/ 04/ 04 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 1790015
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1817574 YARDBERRY LANDSCAPE $ 124, 115. 15 100. 0000%
2 35-2031359 HERI TAGE | NDUSTRI AL SERVICES L.L.C $ 149, 321. 40 120. 3087%
3 35-1315965 FOX CONTRACTORS CORP. $ 179, 177. 13 144. 3636%
4 35-1991044 JOHNSON COVPANY | NC. $ 213, 917. 40 172. 3539%
5 35-1875662 CRI DER & CRIDER, | NC $ 228, 925. 20 184. 4458%
| (1) 35-1817574 | (2) 35-2031359 | (3) 35-1315965
| YARDBERRY LANDSCAPE | HERI TAGE | NDUSTRI AL SERVI CES| FOX CONTRACTORS CORP.
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao
SECTI ON 0001  ENVI RONMENTAL M TI GATI ON
[ I |
0001 110-01001 LUVP| 5800. 00000 5800. 00| 7369. 15000 7369. 15| 4810. 54000 4810. 54
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 202- 04089 10. 000 EACH| 20. 00000 200. 00| 140. 00000 1400. 00| 126. 34000 1263. 40
SIGN, SHEET, REMOVE | | [
0003 203- 02000 8499.000 nB8 | 5. 65000 48019. 35| 7.90000 67142. 10| 12. 24000 104027. 76
EXCAVATI ON, COVVON | | [
0004 616- 02320 153.600 n2 | 4. 00000 614. 40| 5. 00000 768. 00| 4. 41000 677.38
GEOTEXTI LES | | [
0005 616- 06405 278.700 My | 25. 00000 6967. 50| 45. 00000 12541. 50| 32. 63000 9093. 98
R PRAP, REVETMENT | | [
0006 621-01004 1.000 EACH 500. 00000 500. 00| 675. 00000 675. 00| 679. 23000 679. 23
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0007 621-04258 58.240 kg | 420. 34000 24480. 60| 180. 00000 10483. 20| 183. 92000 10711. 50
SEED M XTURE , SEDGE MEADOW SEED M X | | |
0008 621- 06545 1.840 MWy | 500. 00000 920. 00| 475. 00000 874. 00| 489. 05000 899. 85
FERTI LI ZER | | |
0009 621- 06565 18.410 My | 320. 00000 5891. 20| 425. 00000 7824. 25| 432. 62000 7964. 53
MULCHI NG MATERI AL | | [
0010 621-52448 1.000 EACH 35. 00000 35. 00| 26. 00000 26. 00| 26. 12000 26.12
SIGN, DO NOT SPRAY | [ [
0011 622-91786 4770. 000 EACH 3. 15000 15025. 50| 3. 10000 14787. 00| 3. 19000 15216. 30
SEEDLI NG | | |
0012 622-98200 2.000 EACH 40. 00000 80. 00| 26. 00000 52. 00| 26. 12000 52.24
SIGN, DO NOT Di STURB | | [
0013 702-90915 7.400 nB8 | 900. 00000 6660. 00| 1940. 00000 14356. 00| 1730. 85000 12808. 29

CONCRETE, A



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON

DATE : 05/07/03

PAGE : 191 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 253,924. 74 ROUTE : 109
CALL ORDER 191 CONTRACT ID : R -26617-A COUNTI ES : MADI SON
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1817574 | (2) 35-2031359 | (3) 35-1315965
| YARDBERRY LANDSCAPE | HERI TAGE | NDUSTRI AL SERVI CES| FOX CONTRACTORS CORP.
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0014 703- 06028 410.800 kg | 2. 00000 821. 60| 4. 00000 1643. 20| 6. 77000 2781. 12
REI NFORCI NG BARS | | |
0015 801- 06640 4.000 EACH 100. 00000 400. 00| 220. 00000 880. 00| 313. 49000 1253. 96
CONSTRUCTI ON SI GN, A | | [
0016 802-91122 10. 000 EACH 20. 00000 200. 00| 200. 00000 2000. 00| 126. 34000 1263. 40
SI GN, GROUND MOUNTED, RESET | | [
0017 105- 06845 LUWP| 7500. 00000 7500. 00| 6500. 00000 6500. 00| 5647. 53000 5647.53
CONSTRUCTI ON ENG NEERI NG | | |
SECTI ON TOTALS | $ 124, 115. 15| $ 149, 321. 40| $ 179, 177.13
__________________________________________ o
CONTRACT TOTALS | $ 124, 115. 15| $ 149, 321. 40| $ 179, 177. 13




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 191 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 253,924. 74 ROUTE : 109
CALL ORDER 191 CONTRACT ID : R -26617-A COUNTI ES : MADI SON
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1991044 | (5) 35-1875662 [
| JOHNSON COVPANY | NC. | CRIDER & CRIDER, | NC |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
SECTI ON 0001 ENVI RONVENTAL M TI GATI ON
[ I |
0001 110-01001 LUWP| 5000. 00000 5000. 00| 10000. 00000 10000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 202- 04089 10. 000 EACH 62. 00000 620. 00| 30. 00000 300. 00
SIGN, SHEET, REMOVE | | [
0003 203- 02000 8499.000 nB | 14. 00000 118986. 00| 16. 30000 138533. 70
EXCAVATI ON, COVVON | | [
0004 616-02320 153.600 n2 | 4. 00000 614. 40| 5. 00000 768. 00
GEOTEXTI LES | | [
0005 616- 06405 278.700 My | 25. 00000 6967. 50| 40. 00000 11148. 00
R PRAP, REVETNMENT | | [
0006 621-01004 1.000 EACH 700. 00000 700. 00| 700. 00000 700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0007 621-04258 58.240 kg | 180. 00000 10483. 20| 200. 00000 11648. 00|
SEED M XTURE , SEDGE MEADOW SEED M X | | [
0008 621- 06545 1.840 My | 500. 00000 920. 00| 600. 00000 1104. 00|
FERTI LI ZER | | |
0009 621- 06565 18.410 My | 430. 00000 7916. 30| 450. 00000 8284. 50|
MULCHI NG MATERI AL | | [
0010 621-52448 1. 000 EACH 50. 00000 50. 00| 30. 00000 30. 00|
SI GN, DO NOT SPRAY | |
0011 622-91786 4770. 000 EACH 5. 60000 26712. 00| 3. 50000 16695. 00|
SEEDLI NG | | |
0012 622-98200 2.000 EACH 50. 00000 100. 00| 30. 00000 60. 00
SIGN, DO NOT Di STURB | | [
0013 702-90915 7.400 nB | 500. 00000 3700. 00| 2000. 00000 14800. 00
CONCRETE, A | | |
0014 703-06028 410.800 kg | 10. 00000 4108. 00| 5. 00000 2054. 00
REI NFORCI NG BARS | | |
0015 801- 06640 4.000 EACH 115. 00000 460. 00| 200. 00000 800. 00
CONSTRUCTI ON SI GN, A | | [
0016 802-91122 10. 000 EACH| 158. 00000 1580. 00| 200. 00000 2000. 00
SI GN, GROUND MOUNTED, RESET | | |
0017 105-06845 LUMP| 25000. 00000 25000. 00| 10000. 00000 10000. 00
CONSTRUCTI ON ENG NEERI NG | | |
SECTI ON TOTALS | $ 213, 917. 40| $ 228, 925. 20
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
CONTRACT TOTALS | $ 213, 917. 40| $ 228, 925. 20|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 197 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 387, 284. 00 ROUTE : SR 4
CALL ORDER . 197 CONTRACT ID : R -26619-A COUNTI ES : ELKHART
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 09/05/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 4420004
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1489621 HRP CONSTRUCTI ON, | NC. $ 314, 655. 46 100. 0000%
2 35-1690004 NORTHERN | NDI ANA CONSTRUCTI ON $  323,293.00 102. 7450%
3 35-1212938 ATLAS EXCAVATI NG | NC. $  353,353.00 112. 2983%
4 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $  358,933.13 114. 0717%
5  35-1339168 LAPORTE CONSTRUCTI ON CO $  375,049.79 119. 1937%
6  35-1432056 GEANS, L.L. CONSTRUCTI ON COMPANY | RREGULAR BI D $  379,261.51 120. 5323%
7 35-1065659 BROCKS CONSTRUCTI ON $  473,543.36 150. 4958%
| (1) 35-1489621 | (2) 35-1690004 | (3) 35-1212938
| HRP CONSTRUCTI ON, | NC. | NORTHERN | NDI ANA CONSTRUCTI O ATLAS EXCAVATI NG | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ Ao m m e e e e e et m e e e e et e e e e e e e e e e e e e e e meeeeoao-o
SECTION 0001  SMALL STRUCTURE REPLACEMENT
I I |
0001 105- 06845 LUMP| 6000. 00000 6000. 00| 5095. 94000 5095. 94| 7500. 00000 7500. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 3.000 MOS | 1500. 00000 4500. 00| 2055. 00000 6165. 00| 2200. 00000 6600. 00
FIELD OFFI CE, A | | [
0003 110- 01001 LUMP|  15000. 00000 15000. 00|  16525. 00000 16525. 00|  17750. 00000 17750. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 4800. 00000 4800. 00| 4920. 00000 4920. 00| 7100. 00000 7100. 00
CLEARI NG RI GHT OF WY | |
0005 202- 02240 141.000 n2 | 10. 00000 1410. 00| 19. 10000 2693. 10| 20. 00000 2820. 00
PAVEMENT, REMOVE | | |
0006 202- 04089 3.000 EACH 90. 00000 270. 00| 66. 00000 198. 00| 50. 00000 150. 00
SIGN, SHEET, REMOVE | | |
0007 202-51330 LUMP|  22000. 00000 22000.00|  26705. 00000 26705.00|  17636. 46000 17636. 46
PRESENT STRUCTURE, REMOVE | |
0008 202-51330 LUMP| 675. 00000 675. 00| 1625. 00000 1625. 00| 2500. 00000 2500. 00
PRESENT STRUCTURE, REMOVE NO. 11 | | |
0009 202- 60820 2045.000 12 | 6. 40000 13088. 00| 4. 50000 9202. 50| 5. 00000 10225. 00
SURFACE M LLING ASPHALT | | |
0010 203- 02000 861.000 n8 | 10. 00000 8610. 00| 17. 10000 14723. 10| 30. 00000 25830. 00
EXCAVATI ON,  COMMON | | |
0011 203-51223 251.000 n8 | 11. 00000 2761. 00| 45. 15000 11332. 65 30. 00000 7530. 00
EXCAVATI ON, WATERVWAY | |
0012 205- 03371 90.000 n8 | 4.70000 423. 00| 4. 40000 396. 00| 30. 00000 2700. 00

SEDI NENT REMOVE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 197 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 387, 284. 00 ROUTE : SR 4
CALL ORDER . 197 CONTRACT ID : R -26619-A COUNTI ES : ELKHART
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1489621 | (2) 35-1690004 | (3) 35-1212938
| HRP CONSTRUCTI ON, | NC. | NORTHERN | NDI ANA CONSTRUCTI O ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 205- 06931 40.000 My | 41. 00000 1640. 00| 32. 00000 1280. 00| 40. 00000 1600. 00
TEMPORARY CHECK DAM REVETMENT RI PRAP [ | |
0014 205- 06936 261.000 My | 26. 00000 6786. 00| 26. 55000 6929. 55| 35. 00000 9135. 00
TEMPORARY SEDI MENT TRAP | | [
0015 205- 06937 150.000 m | 4. 42000 663. 00| 3. 70000 555. 00| 4. 50000 675. 00
TEMPORARY SI LT FENCE | | [
0016 207-07498 950.000 n2 | 3. 00000 2850. 00| 9. 75000 9262. 50| 15. 00000 14250. 00
SUBGRADE TREATMENT, TYPE A | | [
0017 211-07454 101.000 nB | 22.00000 2222. 00| 65. 30000 6595. 30| 15. 00000 1515. 00
STRUCTURE BACKFI LL | | [
0018 303-01180 1105.000 My | 13. 00000 14365. 00| 13. 35000 14751. 75| 16. 51000 18243. 55
COVPACTED AGGREGATE, NO. 53 | | |
0019 401- 06264 LUMP| 420. 00000 420. 00| 1400. 00000 1400. 00| 420. 00000 420. 00
PROFI LOGRAPH, HMVA | | |
0020 402-07432 72.000 My | 43. 00000 3096. 00| 49. 00000 3528. 00| 43. 00000 3096. 00
HMVA SURFACE, TYPE A | | [
0021 402-07433 198.000 My | 41. 00000 8118. 00| 49. 00000 9702. 00| 41. 00000 8118. 00
HMVA SURFACE, TYPE B | | [
0022 402-07438 458.000 My | 34. 00000 15572. 00| 40. 00000 18320. 00| 34. 00000 15572. 00
HMVA | NTERVEDI ATE, TYPE B | | [
0023 402-07440 216.000 My | 34. 00000 7344. 00| 38. 00000 8208. 00| 34. 00000 7344. 00
HMVA BASE, TYPE A | | [
0024 402-07441 81.000 My | 45. 00000 3645. 00| 38. 00000 3078. 00| 45. 00000 3645. 00
HMVA BASE, TYPE B | | [
0025 405- 05517 1.200 WMy | 255. 00000 306. 00| 250. 00000 300. 00| 255. 00000 306. 00
ASPHALT FOR PRI VE COAT | | |
0026 406- 05520 1.400 My | 400. 00000 560. 00| 250. 00000 350. 00| 400. 00000 560. 00
ASPHALT FOR TACK COAT | | |
0027 601-01701 1.000 EACH 1600. 00000 1600. 00| 1600. 00000 1600. 00| 1600. 00000 1600. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 2 | [ |
0028 601- 06854 2.000 EACH 1700. 00000 3400. 00| 1700. 00000 3400. 00| 1725. 00000 3450. 00
GUARDRAI L, W BEAM NESTED | | [
0029 601- 94689 3.000 EACH 1900. 00000 5700. 00| 1900. 00000 5700. 00| 2000. 00000 6000. 00
GUARDRAI L END TREATMENT, OS | | |
0030 601-99105 171.450 m | 29. 00000 4972. 05| 29. 00000 4972. 05| 30. 00000 5143. 50
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0031 615- 06490 14.000 EACH 130. 00000 1820. 00| 130. 00000 1820. 00| 112. 00000 1568. 00
R GHT OF WAY MARKER | | [
0032 615- 06505 4.000 EACH 530. 00000 2120. 00| 323. 00000 1292. 00| 470. 00000 1880. 00

MONUMENT, B [ | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 197 -3
TABULATI ON CF BI DS

CULVERT, PRECAST BOX, REI NFORCED |
CONCRETE, 5490 nm X 1830 mm |

ENG NEER S ESTI MATE: $ 387, 284. 00 ROUTE : SR 4
CALL ORDER . 197 CONTRACT ID : R -26619-A COUNTI ES : ELKHART
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1489621 | (2) 35-1690004 | (3) 35-1212938
| HRP CONSTRUCTI ON, | NC. | NORTHERN | NDI ANA CONSTRUCTI O ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0033 615- 06530 1.000 EACH 630. 00000 630. 00| 400. 00000 400. 00| 550. 00000 550. 00
POST, BENCHVARK | | |
0034 616- 02320 627.000 n2 | 2. 00000 1254. 00| 3. 00000 1881. 00| 1. 00000 627. 00
GEOTEXTI LES | | [
0035 616- 05688 156.000 My | 44. 00000 6864. 00| 42.10000 6567. 60| 45. 00000 7020. 00
R PRAP, CLASS 1 | | [
0036 616- 05689 221.000 My | 50. 00000 11050. 00| 48. 65000 10751. 65| 50. 00000 11050. 00
R PRAP, CLASS 2 | | [
0037 616- 06405 180.000 My | 30. 00000 5400. 00| 27. 30000 4914. 00| 30. 00000 5400. 00
R PRAP, REVETNMENT | | [
0038 621-01004 2.000 EACH 575. 00000 1150. 00| 585. 00000 1170. 00| 600. 00000 1200. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0039 621- 06545 0.700 My | 445. 00000 311. 50| 586. 00000 410. 20| 450. 00000 315. 00
FERTI LI ZER | | |
0040 621-06548 10. 000 kg | 45. 00000 450. 00| 55. 00000 550. 00| 50. 00000 500. 00
SEED M XTURE, CV | | |
0041 621- 06553 123.000 kg | 5. 40000 664. 20| 6. 18000 760. 14| 5. 40000 664. 20
SEED M XTURE, R | | |
0042 621- 06557 123.000 kg | 3. 25000 399. 75| 3. 78000 464. 94| 3. 50000 430. 50
SEED M XTURE, T | | |
0043 621- 06565 5.800 My | 415. 00000 2407. 00| 448. 00000 2598. 40| 415. 00000 2407. 00
MULCHI NG MATERI AL | |
0044 621- 06567 2.600 kL | 0. 10000 0. 26| 0. 55000 1. 43| 0. 10000 0. 26
WATER | [ |
0045 621-06574 146.000 n2 | 5. 00000 730. 00| 13. 72000 2003. 12| 5. 00000 730. 00
SODDI NG | | |
0046 622-52436 4.000 EACH 50. 00000 200. 00| 25. 00000 100. 00| 50. 00000 200. 00
SIGN, DO NOT MOW OR SPRAY | |
0047 622-91786 90. 000 EACH 7. 50000 675. 00| 10. 00000 900. 00| 10. 00000 900. 00
SEEDLI NG | | |
0048 714-04875 24.384 m | 4294. 80000 104724. 40| 3128. 00000 76273. 15| 4000. 00000 97536. 00
I
I

0049 715- 02628 4.000 EACH 250. 00000 1000. 00| 315. 00000 1260. 00| 200. 00000 800. 00
SAFETY METAL END SECTION, 6:1, 375 nm | | |

0050 715- 02629 2.000 EACH 250. 00000 500. 00| 386. 00000 772. 00| 275. 00000 550. 00
SAFETY METAL END SECTION, 6:1, 450 nm | | |

0051 715- 05169 17.000 m | 70. 00000 1190. 00| 54. 35000 923. 95| 90. 00000 1530. 00
PIPE, TYPE 3, O ROULAR 375 mm [ [ |

0052 715- 05171 10.000 m | 70. 00000 700. 00| 82. 05000 820. 50| 90. 00000 900. 00

|

PIPE, TYPE 3, C RCULAR 450 nm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 197 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 387, 284. 00 ROUTE : SR 4
CALL ORDER . 197 CONTRACT ID : R -26619-A COUNTI ES : ELKHART
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1489621 | (2) 35-1690004 | (3) 35-1212938
| HRP CONSTRUCTI ON, | NC. | NORTHERN | NDI ANA CONSTRUCTI O ATLAS EXCAVATI NG | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0053 801- 04308 5.000 EACH 105. 00000 525. 00| 105. 00000 525. 00| 105. 00000 525. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0054 801- 06625 25.000 EACH 55. 00000 1375. 00| 55. 00000 1375. 00| 55. 00000 1375. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0055 801- 06640 16. 000 EACH 50. 00000 800. 00| 50. 00000 800. 00| 50. 00000 800. 00
CONSTRUCTI ON SI GN, A | | [
0056 801- 06645 2.000 EACH 25. 00000 50. 00| 25. 00000 50. 00| 30. 00000 60. 00
CONSTRUCTI ON SI G\, B | | [
0057 801-07118 36.000 m | 13. 70000 493. 20| 13. 70000 493. 20| 14. 00000 504. 00
BARRI CADE, I11-A | | [
0058 801-07119 28.800 m | 16. 40000 472. 32| 16. 40000 472. 32| 17. 00000 489. 60
BARRI CADE, I11-B | | [
0059 802-05701 11.700 m | 18. 90000 221. 13| 18. 90000 221. 13| 19. 00000 222.30
SI GN POST, SQUARE, 1, RElI NFORCED ANCHOR | | |
BASE | | |
0060 802- 76025 1.175 n2 | 150. 36000 176. 67| 151. 00000 177. 43| 155. 00000 182. 13
SIGN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND, 2.03 nm TH CKNESS | | [
0061 802- 76035 0.500 n2 | 156. 00000 78. 00| 156. 00000 78. 00| 160. 00000 80. 00
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0062 808-06703 610.000 m | 1. 50000 915. 00| 1. 70000 1037. 00| 1. 75000 1067. 50
LI NE, THERMOPLASTIC, SOLID, Wd TE, 100mm | |
0063 808- 75240 177.000 m | 1. 50000 265. 50| 1. 70000 300. 90| 1. 75000 309. 75
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | [
100mMm | |
0064 808- 75245 443.000 m | 1. 50000 664. 50| 1. 70000 753. 10| 1. 75000 775. 25
LI NE, THERMOPLASTIC, SQOLID, YELLOW | | |
100nm [ |
0065 808- 75996 14. 000 EACH 58. 07000 812. 98| 6. 60000 92. 40| 25. 00000 350. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0066 808- 75998 14. 000 EACH 55. 00000 770. 00| 55. 00000 770. 00| 60. 00000 840. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 314, 655. 46| $ 323, 293. 00| $ 353, 353. 00
______________________________________________________________________ o
CONTRACT TOTALS | $ 314, 655. 46| $ 323, 293. 00] $ 353, 353. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 197 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 387, 284. 00 ROUTE : SR 4
CALL ORDER . 197 CONTRACT ID : R -26619-A COUNTI ES : ELKHART
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1582109 | (5) 35-1339168 | (6) 35-1432056
| KANKAKEE VALLEY CONSTRUCTI ON| LAPORTE CONSTRUCTI ON CO | GEANS, L.L. CONSTRUCTION COM
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 SMALL STRUCTURE REPLACEMENT

[ I |
0001 105-06845 LUWP| 5616. 80000 5616. 80| 1694. 23000 1694. 23| 10000. 00000 10000. 00

CONSTRUCTI ON ENGI NEERI NG | |

0002 105- 07038 3.000 MOS | 3055. 75000 9167. 25| 2386. 41000 7159. 23| 2000. 00000 6000. 00
FIELD OFFI CE, A |

0003 110- 01001 LUMP|  14286. 36000 14286.36|  18742. 32000 18742.32|  20000. 00000 20000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |

0004 201- 52370 LUMP| 4549. 94000 4549, 94| 1788. 84000 1788. 84| 6000. 00000 6000. 00
CLEARI NG RI GHT OF VAY | | |

0005 202- 02240 141.000 n2 | 8. 59000 1211. 19| 34. 26000 4830. 66| 20. 00000 2820. 00
PAVEMENT, REMOVE | | |

0006 202- 04089 3.000 EACH 40. 28000 120. 84| 40. 00000 120. 00| 70. 00000 210. 00
SIGN, SHEET, REMOVE | | |

0007 202-51330 LUMP| 4502. 26000 4502.26]  62089. 82000 62089. 82|  20000. 00000 20000. 00

PRESENT STRUCTURE, REMOVE

c
3_

0008 202-51330 184. 54000 184. 54| 1958. 64000 1958. 64| 5000. 00000 5000. 00
PRESENT STRUCTURE, REMOVE NO. 11 | |

0009 202- 60820 2045.000 12 | 1. 05000 2147. 25| 2. 83000 5787. 35| 5. 00000 10225. 00
SURFACE M LLING ASPHALT | | |

0010 203- 02000 861.000 n8 | 11. 66000 10039. 26| 23. 29000 20052. 69| 20. 00000 17220. 00
EXCAVATI ON,  COVMMON | | |

0011 203-51223 251.000 n8 | 22. 78000 5717. 78] 23. 81000 5976. 31| 50. 00000 12550. 00
EXCAVATI ON, WATERVAY | |

0012 205- 03371 90.000 n8 | 31. 77000 2859. 30| 26. 93000 2423. 70) 5. 00000 450. 00
SEDI MENT REMOVE | | |

0013 205- 06931 40.000 My | 86. 15000 3446. 00| 26. 26000 1050. 40| 35. 00000 1400. 00
TEMPORARY CHECK DAM REVETMENT R PRAP | | |

0014 205- 06936 261.000 My | 86. 15000 22485. 15| 26. 26000 6853. 86| 28. 00000 7308. 00
TEMPORARY SEDI MENT TRAP | | |

0015 205- 06937 150.000 m | 6. 42000 963. 00| 6. 42000 963. 00| 5. 00000 750. 00
TEMPORARY SI LT FENCE | | |

0016 207- 07498 950.000 n2 | 14. 18000 13471. 00| 6. 37000 6051. 50] 10. 50000 9975. 00
SUBGRADE TREATMENT, TYPE A | |

0017 211- 07454 101.000 n8 | 29. 03000 2932. 03] 45. 57000 4602. 57 68. 25000 6893. 25
STRUCTURE BACKFI LL | | |

0018 303- 01180 1105.000 My | 24. 79000 27392. 95| 20. 31000 22442, 55| 18. 50000 20442. 50
COMPACTED AGGREGATE, NO 53 | | |

0019 401- 06264 LUMP| 420. 00000 420. 00| 420. 00000 420. 00| 1500. 00000 1500. 00
PROFI LOGRAPH, HVA | | |

0020 402- 07432 72.000 My | 43. 00000 3096. 00| 43. 00000 3096. 00| 48. 00000 3456. 00

HVA SURFACE, TYPE A



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PACGE : 197 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 387, 284. 00 ROUTE : SR 4
CALL ORDER . 197 CONTRACT ID : R -26619-A COUNTI ES : ELKHART
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1582109 | (5) 35-1339168 | (6) 35-1432056
| KANKAKEE VALLEY CONSTRUCTI ON| LAPORTE CONSTRUCTI ON CO | GEANS, L.L. CONSTRUCTION COM
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0021 402-07433 198.000 My | 41. 00000 8118. 00| 41. 00000 8118. 00| 48. 00000 9504. 00
HMVA SURFACE, TYPE B | | |
0022 402-07438 458.000 My | 34. 00000 15572. 00| 34. 00000 15572. 00| 42. 00000 19236. 00
HMVA | NTERVEDI ATE, TYPE B | | |
0023 402-07440 216.000 My | 34. 00000 7344. 00| 34. 00000 7344. 00| 38. 00000 8208. 00
HMVA BASE, TYPE A | | [
0024 402-07441 81.000 My | 45. 00000 3645. 00| 45. 00000 3645. 00| 50. 00000 4050. 00
HMVA BASE, TYPE B | | [
0025 405- 05517 1.200 My | 255. 00000 306. 00| 255. 00000 306. 00| 300. 00000 360. 00
ASPHALT FOR PRI ME COAT | | [
0026 406- 05520 1.400 My | 400. 00000 560. 00| 400. 00000 560. 00| 425. 00000 595. 00
ASPHALT FOR TACK COAT | | [
0027 601-01701 1.000 EACH| 1600. 00000 1600. 00| 1600. 00000 1600. 00| 1680. 00000 1680. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 2 | | |
0028 601- 06854 2.000 EACH 1700. 00000 3400. 00| 1725. 00000 3450. 00| 1800. 00000 3600. 00
GUARDRAI L, W BEAM NESTED | | [
0029 601-94689 3.000 EACH 1900. 00000 5700. 00| 2000. 00000 6000. 00| 1875. 00000 5625. 00
GUARDRAI L END TREATMENT, OS | | |
0030 601-99105 171.450 m | 29. 00000 4972. 05| 30. 00000 5143. 50| 31. 00000 5314. 95
GUARDRAI L, WBEAM 1.905 m SPACI NG | | [
0031 615-06490 14. 000 EACH 297. 48000 4164. 72| 112. 00000 1568. 00| 145. 00000 2030. 00
R GHT OF WAY MARKER | | [
0032 615- 06505 4.000 EACH 572. 72000 2290. 88| 470. 00000 1880. 00| 340. 00000 1360. 00
MONUMENT, B | | |
0033 615- 06530 1.000 EACH 276. 58000 276. 58| 550. 00000 550. 00| 480. 00000 480. 00
POST, BENCHVARK | | [
0034 616- 02320 627.000 n2 | 2.53000 1586. 31| 4. 23000 2652. 21| 3. 00000 1881. 00
GEOTEXTI LES | | |
0035 616- 05688 156.000 My | 89. 86000 14018. 16| 68. 53000 10690. 68| 43. 00000 6708. 00
R PRAP, CLASS 1 | | [
0036 616- 05689 221.000 M | 98. 16000 21693. 36| 74. 13000 16382. 73| 49. 00000 10829. 00
R PRAP, CLASS 2 | | [
0037 616- 06405 180.000 My | 68. 47000 12324. 60| 39. 79000 7162. 20| 28. 00000 5040. 00
Rl PRAP, REVETNMENT | | [
0038 621-01004 2.000 EACH 585. 00000 1170. 00| 585. 00000 1170. 00| 610. 00000 1220. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0039 621- 06545 0.700 My | 586. 00000 410. 20| 586. 00000 410. 20| 590. 00000 413. 00
FERTI LI ZER | | |
0040 621-06548 10. 000 kg | 55. 00000 550. 00| 55. 00000 550. 00| 50. 00000 500. 00

SEED M XTURE, CV | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 197 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 387, 284. 00 ROUTE : SR 4
CALL ORDER . 197 CONTRACT ID : R -26619-A COUNTI ES : ELKHART
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1582109 | (5) 35-1339168 | (6) 35-1432056
| KANKAKEE VALLEY CONSTRUCTI ON| LAPORTE CONSTRUCTI ON CO | GEANS, L.L. CONSTRUCTION COM
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0041 621- 06553 123.000 kg | 6. 18000 760. 14| 6. 18000 760. 14| 6. 00000 738. 00
SEED M XTURE, R | | |
0042 621- 06557 123.000 kg | 3. 78000 464. 94| 3. 78000 464. 94| 3. 50000 430. 50
SEED M XTURE, T | | [
0043 621- 06565 5.800 My | 448. 00000 2598. 40| 448. 00000 2598. 40| 450. 00000 2610. 00
MULCHI NG MATERI AL | |
0044 621-06567 2.600 kL | 0. 55000 1. 43| 0. 55000 1. 43| 0. 60000 1.56
WATER | [ |
0045 621-06574 146.000 n2 | 1. 72000 251. 12| 13. 72000 2003. 12| 14. 00000 2044. 00
SODDI NG | | |
0046 622-52436 4.000 EACH 25. 00000 100. 00| 25. 00000 100. 00| 60. 00000 240. 00
SIGN, DO NOT MOW OR SPRAY | | [
0047 622-91786 90. 000 EACH| 10. 00000 900. 00| 10. 00000 900. 00| 8. 00000 720. 00
SEEDLI NG | | |
0048 714-04875 24,384 m | 4040. 61000 98526. 23| 3347. 26000 81619. 59 4500. 00000 109728. 00

CULVERT, PRECAST BOX, REI NFORCED | |
CONCRETE, 5490 nm X 1830 mm | |

SI G\, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nm THI CKNESS |

I
|
0049 715- 02628 4.000 EACH 335. 34000 1341. 36| 486. 21000 1944. 84| 400. 00000 1600. 00
SAFETY METAL END SECTION, 6:1, 375 nm | | |
0050 715- 02629 2.000 EACH 434. 06000 868. 12| 521. 11000 1042. 22| 425. 00000 850. 00
SAFETY METAL END SECTION, 6:1, 450 nm | | |
0051 715- 05169 17.000 m | 49. 90000 848. 30| 136. 01000 2312. 17| 30. 00000 510. 00
PIPE, TYPE 3, CIROULAR 375 nm [ [ |
0052 715- 05171 10.000 m | 62. 85000 628. 50| 120. 78000 1207. 80| 80. 00000 800. 00
PIPE, TYPE 3, CIRCULAR 450 nm [ [ |
0053 801- 04308 5.000 EACH 105. 00000 525. 00| 105. 00000 525. 00| 112. 00000 560. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0054 801- 06625 25.000 EACH 55. 00000 1375. 00 55. 00000 1375. 00| 58. 00000 1450. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0055 801- 06640 16. 000 EACH| 50. 00000 800. 00| 50. 00000 800. 00| 57. 00000 912. 00
CONSTRUCTI ON SIGN, A | | |
0056 801- 06645 2.000 EACH 25. 00000 50. 00| 25. 00000 50. 00| 24. 00000 48. 00
CONSTRUCTI ON SIGN, B | | |
0057 801-07118 36.000 m | 13. 70000 493. 20| 13. 70000 493. 20| 15. 00000 540. 00
BARRI CADE, 111-A | |
0058 801- 07119 28.800 m | 16. 40000 472. 32| 16. 40000 472. 32 18. 75000 540. 00
BARRI CADE, 111-B | |
0059 802- 05701 11.700 m | 18. 90000 221. 13| 18. 90000 221. 13| 20. 32000 237.74
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | [
0060 802- 76025 1.175 n2 | 151. 64000 178.18 151. 64000 178. 18| 170. 65000 200. 51
| |
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $
CALL CRDER @ 197
LETTI NG DATE : 04/22/03 10:00 AM

387, 284. 00
CONTRACT ID : R -26619-A
DI STRI CT : FT. WAYNE DI STRI CT

SET- AS| DE :

COUNTI ES

DATE : 05/07/03
PACGE : 197 -8

RQUTE : SR 4
ELKHART

| (4) 35-1582109 | (5) 35-1339168

| KANKAKEE VALLEY CONSTRUCTI ON| LAPORTE CONSTRUCTI ON CO

LINE NO/ | TEM CODE / ALT |
ANOUNT]|

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE UNIT PRI CE
__________________________________________ o e e e e e e e e e mmmm e e e e e e e e m e m e — =
0061 802- 76035 0.500 n2 | 156. 00000 78. 00| 156. 00000
SI G\, SHEET, ENCAPSULATED LENS W TH | |
LEGEND 2. 54 mm THI CKNESS | |
0062 808-06703 610.000 m | 1. 70000 1037. 00| 1. 70000
LI NE, THERMOPLASTI C, SOLID, WHI TE, 100nmij |
0063 808- 75240 177.000 m | 1. 70000 300. 90| 1. 70000
LI NE, THERMOPLASTI C, BROKEN, YELLOW | |
100mm | |
0064 808- 75245 443.000 m | 1. 70000 753. 10| 1. 70000
LI NE, THERMOPLASTIC, SCLID, YELLOW | |
100mMm |
0065 808- 75996 14. 000 EACH 20. 00000 280. 00| 13. 08000
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | |
REMOVE [ [
0066 808- 75998 14. 000 EACH 55. 00000 770. 00| 55. 00000
SNOWPLOMBLE RAI SED PAVEMVENT NMARKER | |
SECTI ON TOTALS | $  358,933.13| $
__________________________________________ T,
CONTRACT TOTALS | $ 358, 933.13| $

| (6) 35-1432056
| GEANS, L.L. CONSTRUCTI ON COM

I
ANOUNT]

UNIT PR CE AMOUNT
_____________ o
78. 00| 175. 00000 87.50
|
1037. 00| 2.00000 1220. 00
|
300. 90| 2. 00000 354. 00
|
753. 10| 2. 00000 886. 00
|
183. 12| 20. 00000 280. 00
I
I
770. 00| 60. 00000 840. 00
I
375, 049. 79| $ 379, 261.51
_____________ o
375, 049. 79| $ 379, 261. 51




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 197 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 387, 284. 00 ROUTE : SR 4
CALL ORDER . 197 CONTRACT ID : R -26619-A COUNTI ES : ELKHART
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (7) 35-1065659 | |
| BROCKS CONSTRUCTI ON | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 SMALL STRUCTURE REPLACEMENT

[
0001 105-06845 LUWP| 6650. 00000 6650. 00|

|

I

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 3.000 MOS | 1600. 00000 4800. 00| |
FIELD OFFI CE, A | [ |
0003 110- 01001 LUMP|  23500. 00000 23500. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 9400. 00000 9400. 00| |
CLEARI NG RI GHT OF VAY | | |
0005 202- 02240 141.000 n2 | 7.00000 987. 00| |
PAVEMENT, REMOVE | | |
0006 202- 04089 3.000 EACH 40. 00000 120. 00| |
SIGN, SHEET, REMOVE | | |
0007 202- 51330 LUMP|  26000. 00000 26000. 00| |
PRESENT STRUCTURE, REMOVE | | |
0008 202- 51330 LUMP| 3600. 00000 3600. 00| |
PRESENT STRUCTURE, REMOVE NO. 11 | | |
0009 202- 60820 2045.000 12 | 1. 10000 2249. 50| |
SURFACE M LLING ASPHALT | | |
0010 203- 02000 861.000 n8 | 45. 00000 38745. 00| |
EXCAVATI ON,  COVMMON | [ |
0011 203-51223 251.000 n8 | 35. 00000 8785. 00| |
EXCAVATI ON, WATERVAY | [ |
0012 205- 03371 90.000 n8 | 60. 00000 5400. 00| |
SEDI MENT REMOVE | | |
0013 205- 06931 40.000 My | 40. 50000 1620. 00| |
TEMPORARY CHECK DAM REVETMENT R PRAP | [ |
0014 205- 06936 261.000 My | 36. 50000 9526. 50| |
TEMPORARY SEDI MENT TRAP | | |
0015 205- 06937 150.000 m | 6. 42000 963. 00| [
TEMPORARY SI LT FENCE | | |
0016 207- 07498 950.000 n2 | 22. 00000 20900. 00| |
SUBGRADE TREATMENT, TYPE A | [ |
0017 211- 07454 101.000 n8 | 45. 00000 4545 00| |
STRUCTURE BACKFI LL | [ |
0018 303- 01180 1105.000 My | 15. 00000 16575. 00| [
COVPACTED AGGREGATE, NO 53 | | |
0019 401- 06264 LUMP| 3000. 00000 3000. 00| |
PROFI LOGRAPH, HVA | | |
0020 402- 07432 72.000 My | 58. 00000 4176. 00| |
|

HVA SURFACE, TYPE A | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 197 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 387, 284. 00 ROUTE : SR 4
CALL ORDER . 197 CONTRACT ID : R -26619-A COUNTI ES : ELKHART
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (7) 35-1065659 | |
| BROCKS CONSTRUCTI ON | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0021 402- 07433 198.000 My | 45. 00000 8910. 00| |
HVA SURFACE, TYPE B | [ |
0022 402- 07438 458.000 My | 35. 00000 16030. 00| |
HVA | NTERVEDI ATE, TYPE B | | |
0023 402- 07440 216.000 My | 36. 00000 7776. 00| |
HVA BASE, TYPE A | [ |
0024 402- 07441 81.000 My | 50. 00000 4050. 00| |
HVA BASE, TYPE B | [ |
0025 405- 05517 1.200 My | 265. 00000 318. 00| |
ASPHALT FOR PRI ME COAT | | |
0026 406- 05520 1.400 My | 150. 00000 210. 00| |
ASPHALT FOR TACK COAT | | |
0027 601-01701 1.000 EACH 1600. 00000 1600. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 2 | [ |
0028 601- 06854 2.000 EACH 1700. 00000 3400. 00| |
GUARDRAI L, W BEAM NESTED | [ |
0029 601- 94689 3.000 EACH 1900. 00000 5700. 00| |
GUARDRAI L END TREATMENT, CS | | |
0030 601- 99105 171.450 m | 29. 00000 4972. 05 |
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0031 615- 06490 14.000 EACH 129. 00000 1806. 00| |
RIGHT OF WAY MARKER | | |
0032 615- 06505 4.000 EACH 530. 00000 2120. 00| [
MONUMENT, B | | |
0033 615- 06530 1.000 EACH 630. 00000 630. 00| |
POST, BENCHVARK | | |
0034 616- 02320 627.000 n2 | 10. 00000 6270. 00| |
GEOTEXTI LES | [ |
0035 616- 05688 156.000 My | 60. 00000 9360. 00| |
R PRAP, CLASS 1 | | |
0036 616- 05689 221.000 My | 70. 00000 15470. 00| |
R PRAP, CLASS 2 | | |
0037 616- 06405 180.000 My | 30. 00000 5400. 00| |
Rl PRAP, REVETMENT | [ |
0038 621- 01004 2.000 EACH 585. 00000 1170. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0039 621- 06545 0.700 My | 586. 00000 410. 20| |
FERTI LI ZER | | |
0040 621- 06548 10.000 kg | 55. 00000 550. 00| |
| |

SEED M XTURE, CV



SI G\, SHEET, ENCAPSULATED LENS W TH

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PACGE : 197 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 387, 284. 00 ROUTE : SR 4
CALL ORDER . 197 CONTRACT ID : R -26619-A COUNTI ES : ELKHART
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (7) 35-1065659 | |
| BROOKS CONSTRUCTI ON | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0041 621- 06553 123.000 kg | 6. 18000 760. 14| |
SEED M XTURE, R | | |
0042 621- 06557 123.000 kg | 3. 78000 464. 94| |
SEED M XTURE, T | [ [
0043 621- 06565 5.800 My | 448. 00000 2598. 40| |
MULCHI NG MATERI AL [ [ [
0044 621- 06567 2.600 kL | 0. 55000 1. 43| |
WATER | [ |
0045 621- 06574 146.000 n2 | 13. 72000 2003. 12| |
SODDI NG [ | [
0046 622-52436 4.000 EACH 25. 00000 100. 00| |
SIGN, DO NOT MOW OR SPRAY | | [
0047 622-91786 90. 000 EACH 10. 00000 900. 00| |
SEEDLI NG | | |
0048 714-04875 24.384 m | 6750. 00000 164592. 00| |
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 5490 nm X 1830 nm | | |
0049 715-02628 4.000 EACH 600. 00000 2400. 00| |
SAFETY METAL END SECTION, 6:1, 375 nm | | [
0050 715-02629 2.000 EACH 700. 00000 1400. 00| |
SAFETY METAL END SECTION, 6:1, 450 nm | | [
0051 715-05169 17.000 m | 130. 00000 2210. 00| |
PIPE, TYPE 3, O RCULAR 375 nm [ [ |
0052 715-05171 10.000 m | 150. 00000 1500. 00| |
PIPE, TYPE 3, O RCULAR 450 mm [ [ |
0053 801- 04308 5.000 EACH 105. 00000 525. 00| |
ROAD CLOSURE SI GN ASSEMBLY | | |
0054 801- 06625 25.000 EACH| 55. 00000 1375. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0055 801- 06640 16. 000 EACH| 50. 00000 800. 00| |
CONSTRUCTI ON SI GN, A | | [
0056 801- 06645 2.000 EACH 25. 00000 50. 00| |
CONSTRUCTI ON SI G\, B | | |
0057 801-07118 36.000 m | 13. 70000 493. 20| |
BARRI CADE, I11-A | | |
0058 801-07119 28.800 m | 16. 40000 472. 32| |
BARRI CADE, I11-B | | |
0059 802-05701 11.700 m | 18. 90000 221. 13| |
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | | |
0060 802- 76025 1.175 n2 | 151. 00000 177. 43| |
| |
I

LEGEND, 2.03

mm THI CKNESS



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 197 -12
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 387, 284. 00 RQUTE : SR 4
CALL ORDER : 197 CONTRACT ID: R -26619-A COUNTI ES : ELKHART
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (7) 35-1065659 | |
| BROOKS CONSTRUCTI ON | |
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE ANMOUNT
__________________________________________ e
0061 802- 76035 0.500 n2 | 156. 00000 78. 00| |
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0062 808- 06703 610.000 m | 1. 50000 915. 00| |
LI NE, THERMOPLASTIC, SOLID, WH TE, 100mmi | |
0063 808- 75240 177.000 m | 1. 50000 265. 50| |
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mMm | | |
0064 808- 75245 443.000 m | 1. 50000 664. 50| |
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | |
0065 808- 75996 14. 000 EACH 8. 00000 112. 00| |
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0066 808- 75998 14. 000 EACH| 55. 00000 770. 00| |
SNOWPLOMBLE RAlI SED PAVEMVENT MARKER | | |
SECTI ON TOTALS | $ 473, 543. 36| |
__________________________________________ e
CONTRACT TOTALS | $ 473, 543. 36| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 205 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 441, 604. 99 ROUTE : 38
CALL ORDER . 205 CONTRACT ID : R -26627-A COUNTI ES : CLI NTON
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 08/15/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 3412004
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1609544 SCHUTT- LOCKABI LL CO $  276,092. 29 100. 0000%
2 35-1917625 M LESTONE CONTRACTCRS, L. P. $  294,251.84 106. 5773%
3 35-1386990 I SOM JACK CONSTRUCTI ON CO $  302,071.40 109. 4095%
4 35-1912582 EDSAM CONSTRUCTI ON, | NC. $ 307, 504.50 111. 3774%
5  35-1325036 DEI CHVAN EXCAVATI NG CO $ 308, 965.76 111. 9066%
6 35-1381845 HARVEY, GEORGE R & SON, INC. $  330,244.85 119. 6139%
7 35-1310611 DUNCAN ROBERTSON | NC $ 344, 084.00 124. 6264%
8  35-1315965 FOX CONTRACTCRS CORP. $  344,616.61 124. 8193%
9  35-1212938 ATLAS EXCAVATI NG, | NC. $ 350, 350.00 126. 8959%
10 35- 1523985 WRTZ & YATES, |NC. $  361,777.64 131. 0350%
| (1) 35-1609544 | (2) 35-1917625 | (3) 35-1386990
| SCHUTT- LOOKABI LL CO | M LESTONE CONTRACTORS, L.P. |1SOM JACK CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMDUNT
------------------------------------------ o m e et e e e e e o e e e e e e m e e e et e e e e e e e e e e e o e meeeoaon
SECTI ON 0001  SMALL STRUCTURE REPLACEMENT
I I |
0001 105- 06845 LUP| 500. 00000 500. 00| 4000. 00000 4000. 00| 5300. 00000 5300. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105- 07038 6.000 MOS | 1000. 00000 6000. 00| 1800. 00000 10800. 00| 1800. 00000 10800. 00
FIELD OFFI CE, A | | |
0003 110- 01001 LUMP|  13500. 00000 13500.00]  15000. 00000 15000.00]  14500. 00000 14500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP| 50. 00000 50. 00| 5000. 00000 5000. 00| 1800. 00000 1800. 00
CLEARI NG RI GHT OF WAY | |
0005 202- 02241 40.000 LFT | 10. 00000 400. 00| 5. 20000 208. 00| 6. 00000 240. 00
GUARDRAI L, REMOVE | |
0006 202-51330 LUMP|  14969. 00000 14969. 00|  16275. 00000 16275.00|  23100. 00000 23100. 00
PRESENT STRUCTURE, REMOVE | |
0007 202- 60820 965.000 SYS | 3. 68000 3551. 20| 3. 80000 3667. 00| 2. 20000 2123. 00
SURFACE M LLI NG, ASPHALT | | |
0008 203- 02000 340.000 CYS | 12. 00000 4080. 00| 20. 00000 6800. 00| 9. 50000 3230. 00
EXCAVATI ON,  COMVON | | |
0009 203- 02070 45.000 CYS | 20. 00000 900. 00| 30. 00000 1350. 00| 12. 00000 540. 00
BORROW | |
0010 205- 06931 11.000 TON | 20. 00000 220. 00| 60. 00000 660. 00| 45. 00000 495. 00
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0011 205- 06932 48.000 LFT | 14. 00000 672. 00| 12. 50000 600. 00| 12. 00000 576. 00

TEMPORARY CHECK DAM STRAW BALES [ | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 205 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 441, 604. 99 ROUTE : 38
CALL ORDER . 205 CONTRACT ID : R -26627-A COUNTI ES : CLI NTON
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1609544 | (2) 35-1917625 | (3) 35-1386990
| SCHUTT- LOOKABI LL CO | M LESTONE CONTRACTORS, L.P. |1SOM JACK CONSTRUCTI ON CO
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0012 207-07502 370.000 SYS | 4. 00000 1480. 00| 6. 00000 2220. 00| 8. 00000 2960. 00
SUBGRADE TREATMENT, TYPE D | | |
0013 211-07454 100. 000 CYS | 22. 00000 2200. 00| 16. 00000 1600. 00| 12. 50000 1250. 00
STRUCTURE BACKFI LL | | [
0014 213-52830 515.000 CYS | 62. 58000 32228. 70| 55. 00000 28325. 00| 75. 00000 38625. 00
FLOMBLE MORTAR | [
0015 303-01180 224.000 TON | 22.92000 5134. 08| 31. 66000 7091. 84| 16. 00000 3584. 00
COVPACTED AGGREGATE, NO. 53 | | [
0016 402-07433 190. 000 TON | 62. 15000 11808. 50| 63. 50000 12065. 00| 63. 00000 11970. 00
HMVA SURFACE, TYPE B | | [
0017 402-07438 245.000 TON | 53. 00000 12985. 00| 62. 00000 15190. 00| 55. 00000 13475. 00
HVA | NTERVEDI ATE, TYPE B | |
0018 402-07441 165.000 TON | 51. 42000 8484. 30| 60. 00000 9900. 00| 54. 00000 8910. 00
HMVA BASE, TYPE B | | |
0019 402-07451 25.000 TON | 53. 00000 1325. 00| 62. 00000 1550. 00| 55. 00000 1375. 00
HMVA, TYPE B, WEDGE AND LEVEL | | [
0020 404- 05511 600. 000 SYS | 3. 95000 2370. 00| 4. 50000 2700. 00| 5. 35000 3210. 00
SEAL COAT, 2 | | |
0021 405-05518 970.000 SYS | 4. 52000 4384. 40| 1. 20000 1164. 00| 5. 00000 4850. 00
ASPHALT FOR PRI ME COAT | | |
0022 406- 05521 2930. 000 SYS | 0. 45000 1318. 50| 0. 50000 1465. 00| 0. 78000 2285. 40
ASPHALT FOR TACK COAT | | [
0023 601- 06854 2.000 EACH 1870. 00000 3740. 00| 1700. 00000 3400. 00| 1800. 00000 3600. 00
GUARDRAI L, W BEAM NESTED | | [
0024 601- 94689 4.000 EACH 2147. 00000 8588. 00| 1950. 00000 7800. 00| 2075. 00000 8300. 00
GUARDRAI L END TREATMENT, OS | | |
0025 601-99105 450. 000 LFT | 10. 00000 4500. 00| 9. 00000 4050. 00| 11. 00000 4950. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0026 616-02320 200. 000 SYS | 1. 70000 340. 00| 3. 00000 600. 00| 3. 65000 730. 00
GEOTEXTI LES | | |
0027 616- 05688 203.000 TON | 32.16000 6528. 48| 45. 00000 9135. 00| 42. 00000 8526. 00
R PRAP, CLASS 1 | | [
0028 616- 06405 107.000 TON | 21. 99000 2352. 93| 35. 00000 3745. 00| 18. 00000 1926. 00
Rl PRAP, REVETMENT | | [
0029 616-06430 2.000 SYS | 100. 00000 200. 00| 125. 00000 250. 00| 110. 00000 220. 00
RI PRAP, HAND LAID, 6 IN., PLACE | | |
0030 621-01004 2.000 EACH 339. 00000 678. 00| 300. 00000 600. 00| 250. 00000 500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0031 621- 06559 3000. 000 SYS | 0. 58000 1740. 00| 0. 53000 1590. 00| 0. 60000 1800. 00

MJULCHED SEEDI NG R [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 205 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 441, 604. 99 ROUTE : 38
CALL ORDER . 205 CONTRACT ID : R -26627-A COUNTI ES : CLI NTON
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1609544 | (2) 35-1917625 | (3) 35-1386990
| SCHUTT- LOOKABI LL CO | M LESTONE CONTRACTORS, L.P. |1SOM JACK CONSTRUCTI ON QO
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0032 709-51821 LUMP| 200. 00000 200. 00| 1350. 00000 1350. 00| 500. 00000 500. 00
SURFACE SEAL | | |
0033 714- 06660 118.000 SYS | 489. 00000 57702. 00| 415. 00000 48970. 00| 318. 00000 37524. 00
W NGWALL | | |
0034 723-07756 44,000 LFT | 1103. 00000 48532. 00| 1200. 00000 52800. 00| 1425. 00000 62700. 00
STRUCTURE, PRECAST THREE- SI DED, 168 IN. | | |
X 124 IN. | | |
0035 715-02628 8.000 EACH 388. 45000 3107. 60| 320. 00000 2560. 00| 265. 00000 2120. 00
SAFETY METAL END SECTION, 6:1, 15 IN. | | |
0036 715-05169 160. 000 LFT | 23. 23000 3716. 80| 26. 00000 4160. 00| 25. 00000 4000. 00
PIPE, TYPE 3, CRCULAR 15 IN. | | |
0037 801-03291 1. 000 EACH 85. 00000 85. 00| 75. 00000 75. 00| 90. 00000 90. 00
CONSTRUCTI ON SIGN, D | | |
0038 801- 04308 8.000 EACH 136. 00000 1088. 00| 120. 00000 960. 00| 145. 00000 1160. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0039 801- 06625 18. 000 EACH 58. 00000 1044. 00| 51. 00000 918. 00| 84. 00000 1512. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0040 801- 06640 12. 000 EACH 62. 00000 744. 00| 55. 00000 660. 00| 90. 00000 1080. 00
CONSTRUCTI ON SI GN, A | | |
0041 801- 06645 11. 000 EACH 23. 00000 253. 00| 20. 00000 220. 00| 38. 00000 418. 00
CONSTRUCTI ON SIGN, B | | |
0042 801-06775 LUWP| 100. 00000 100. 00| 500. 00000 500. 00| 2500. 00000 2500. 00
MAI NTAI NI NG TRAFFI C | | |
0043 801-07118 48.000 LFT | 6. 00000 288. 00| 5. 25000 252. 00| 7. 25000 348. 00
BARRI CADE, I11-A | | |
0044 801-07119 4.000 LFT | 22. 00000 88. 00| 20. 50000 82. 00| 32. 00000 128. 00
BARRI CADE, I11-B | | |
0045 808-06712 210.000 LFT | 0. 43000 90. 30| 0. 40000 84. 00| 0. 45000 94. 50
LI NE, PAINT, BROKEN, YELLOW 4 IN. | | |
0046 808-06713 1650. 000 LFT | 0. 43000 709. 50| 0. 40000 660. 00| 0. 45000 742.50
LINE, PAINT, SOLID, WHTE, 4 IN | | |
0047 808- 75996 12. 000 EACH 8. 00000 96. 00| 20. 00000 240. 00| 25. 00000 300. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0048 808- 75998 12. 000 EACH 85. 00000 1020. 00| 80. 00000 960. 00| 92. 00000 1104. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 276, 092. 29| $ 294, 251. 84| $ 302, 071. 40
------------------------------------------ o

CONTRACT TOTALS [ $ 276, 092. 29| $ 294, 251. 84| $ 302, 071. 40
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TABULATI ON CF BI DS
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PAGE : 205 -4

03

ENG NEER S ESTI MATE: $ 441, 604. 99 ROUTE : 38
CALL ORDER . 205 CONTRACT ID : R -26627-A COUNTI ES : CLI NTON
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1912582 | (5) 35-1325036 | (6) 35-1381845
| EDSAM CONSTRUCTI ON, | NC. | DEI CHVAN EXCAVATI NG CO | HARVEY, GEORGE R & SON, INC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001  SMALL STRUCTURE REPLACEMENT
[ I |
0001 105- 06845 LUVP| 5500. 00000 5500. 00| 3890. 00000 3890. 00| 7000. 00000 7000. 00
CONSTRUCTI ON ENG NEERI NG | |
0002 105-07038 6.000 MXS | 1540. 00000 9240. 00| 2120. 00000 12720. 00| 1500. 00000 9000. 00
FI ELD OFFICE, A | [
0003 110-01001 LUWP| 13200. 00000 13200. 00| 5870. 00000 5870. 00| 16000. 00000 16000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201-52370 LUWP| 5500. 00000 5500. 00| 2200. 00000 2200. 00| 2000. 00000 2000. 00
CLEARI NG RI GHT OF WAY | |
0005 202-02241 40. 000 LFT | 11. 00000 440. 00| 6. 31000 252. 40| 6. 00000 240. 00
GUARDRAI L, REMOVE | |
0006 202-51330 LUWP| 14300. 00000 14300. 00| 4950. 00000 4950. 00| 25700. 00000 25700. 00
PRESENT STRUCTURE, REMOVE | | |
0007 202-60820 965. 000 SYS | 4. 73000 4564. 45| 4. 00000 3860. 00| 3. 75000 3618. 75
SURFACE M LLI NG, ASPHALT | | [
0008 203- 02000 340.000 CYS | 15. 40000 5236. 00| 16. 80000 5712. 00| 30. 00000 10200. 00
EXCAVATI ON, COVVON | | [
0009 203- 02070 45.000 CYS | 27. 50000 1237. 50| 40. 00000 1800. 00| 1. 00000 45. 00
BORROW | | |
0010 205- 06931 11.000 TON | 44. 00000 484. 00| 96. 00000 1056. 00| 50. 00000 550. 00
TEMPORARY CHECK DAM REVETMENT RI PRAP | | |
0011 205-06932 48.000 LFT | 15. 40000 739. 20| 13. 75000 660. 00| 14. 20000 681. 60
TEMPORARY CHECK DAM STRAW BALES | | |
0012 207-07502 370.000 SYS | 12. 10000 4477. 00| 14. 00000 5180. 00| 22.00000 8140. 00
SUBGRADE TREATMENT, TYPE D | | [
0013 211-07454 100. 000 CYS | 24. 20000 2420. 00| 23. 00000 2300. 00| 20. 00000 2000. 00
STRUCTURE BACKFI LL | | [
0014 213-52830 515.000 CYS | 66. 00000 33990. 00| 80. 00000 41200. 00| 80. 00000 41200. 00
FLOMBLE MORTAR | | |
0015 303-01180 224.000 TON | 16. 50000 3696. 00| 22. 00000 4928. 00| 18. 00000 4032. 00
COVPACTED AGGREGATE, NO. 53 | | |
0016 402-07433 190. 000 TON | 61. 60000 11704. 00| 61. 12000 11612. 80| 55. 20000 10488. 00
HMVA SURFACE, TYPE B | | |
0017 402-07438 245.000 TON | 52. 80000 12936. 00| 52. 23000 12796. 35| 47. 15000 11551. 75
HMVA | NTERVEDI ATE, TYPE B | | [
0018 402-07441 165. 000 TON | 52. 80000 8712. 00| 50. 56000 8342. 40| 41. 40000 6831. 00
HVA BASE, TYPE B | | |
0019 402-07451 25.000 TON | 52. 80000 1320. 00| 52. 23000 1305. 75| 47. 15000 1178. 75
HMVA, TYPE B, WEDGE AND LEVEL | | |
0020 404- 05511 600. 000 SYS | 3. 85000 2310. 00| 3. 89000 2334. 00| 3. 15000 1890. 00

SEAL COAT, 2 | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 441, 604. 99 ROUTE : 38
CALL ORDER . 205 CONTRACT ID : R -26627-A COUNTI ES : CLI NTON
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1912582 | (5) 35-1325036 | (6) 35-1381845
| EDSAM CONSTRUCTI ON, | NC. | DEI CHVAN EXCAVATI NG CO | HARVEY, GEORGE R & SON, INC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0021 405-05518 970.000 SYS | 4. 40000 4268. 00| 4. 44000 4306. 80| 2. 30000 2231.00
ASPHALT FOR PRI VE COAT | | |
0022 406- 05521 2930. 000 SYS | 0. 55000 1611. 50| 0. 44000 1289. 20| 0. 30000 879. 00
ASPHALT FOR TACK COAT | | [
0023 601- 06854 2.000 EACH 1820. 50000 3641. 00| 2016. 86000 4033. 72| 1900. 00000 3800. 00
GUARDRAI L, W BEAM NESTED [ | [
0024 601- 94689 4.000 EACH 2090. 00000 8360. 00| 1955. 74000 7822. 96| 2185. 00000 8740. 00
GUARDRAI L END TREATMENT, OS | | [
0025 601-99105 450. 000 LFT | 9. 68000 4356. 00| 10. 11000 4549. 50| 10. 10000 4545. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0026 616- 02320 200. 000 SYS | 2. 75000 550. 00| 4. 75000 950. 00| 3. 00000 600. 00
GEOTEXTI LES | | [
0027 616- 05688 203.000 TON | 44, 00000 8932. 00| 41. 27000 8377. 81| 35. 00000 7105. 00
R PRAP, CLASS 1 | | [
0028 616- 06405 107.000 TON | 19. 80000 2118. 60| 39. 05000 4178. 35| 20. 00000 2140. 00
R PRAP, REVETMENT | | [
0029 616- 06430 2.000 SYS | 55. 00000 110. 00| 119. 94000 239. 88| 100. 00000 200. 00
RI PRAP, HAND LAID, 6 IN., PLACE | | |
0030 621-01004 2.000 EACH 330. 00000 660. 00| 333. 37000 666. 74| 345. 00000 690. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0031 621- 06559 3000. 000 SYS | 0. 66000 1980. 00| 0. 67000 2010. 00| 0. 60000 1800. 00
MULCHED SEEDI NG R | | |
0032 709-51821 LUWP| 1430. 00000 1430. 00| 1445. 00000 1445. 00| 1500. 00000 1500. 00
SURFACE SEAL | | |
0033 714- 06660 118.000 SYS | 357. 50000 42185. 00| 498. 00000 58764. 00| 525. 00000 61950. 00
W NGWALL | | |
0034 723-07756 44.000 LFT | 1375. 00000 60500. 00| 1419. 40000 62453. 60| 1300. 00000 57200. 00
STRUCTURE, PRECAST THREE-SI DED, 168 IN. | | |
X 124 IN. | | [
0035 715-02628 8.000 EACH 687. 50000 5500. 00| 408. 18000 3265. 44| 325. 00000 2600. 00
SAFETY METAL END SECTION, 6:1, 15 IN | | |
0036 715-05169 160. 000 LFT | 50. 00000 8000. 00| 29. 21000 4673. 60| 25. 00000 4000. 00
PIPE, TYPE 3, CRCULAR 15 IN | | |
0037 801-03291 1. 000 EACH 93. 75000 93. 75| 83. 34000 83. 34| 95. 00000 95. 00
CONSTRUCTI ON SIGN, D | |
0038 801- 04308 8.000 EACH 150. 00000 1200. 00| 133. 35000 1066. 80| 152. 00000 1216. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0039 801- 06625 18. 000 EACH 63. 75000 1147. 50| 56. 67000 1020. 06| 65. 00000 1170. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0040 801- 06640 12. 000 EACH 68. 75000 825. 00| 61. 12000 733. 44| 70. 00000 840. 00

CONSTRUCTI ON SI GN, A | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 441, 604. 99 ROUTE : 38
CALL ORDER . 205 CONTRACT ID : R -26627-A COUNTI ES : CLI NTON
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1912582 | (5) 35-1325036 | (6) 35-1381845
| EDSAM CONSTRUCTI ON, | NC. | DEI CHVAN EXCAVATI NG CO | HARVEY, GEORGE R & SON, INC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0041 801-06645 11. 000 EACH 25. 00000 275. 00| 22.22000 244. 42| 25. 00000 275. 00
CONSTRUCTI ON SI G\, B | | |
0042 801-06775 LUWP| 5000. 00000 5000. 00| 1500. 00000 1500. 00| 1500. 00000 1500. 00
MAI NTAI NI NG TRAFFI C | | |
0043 801-07118 48.000 LFT | 6. 25000 300. 00| 5. 56000 266. 88| 6. 50000 312.00
BARRI CADE, I11-A | | [
0044 801-07119 4.000 LFT | 25. 00000 100. 00| 22.23000 88. 92| 50. 00000 200. 00
BARRI CADE, I11-B | | [
0045 808-06712 210.000 LFT | 0. 50000 105. 00| 0. 42000 88. 20| 0. 50000 105. 00
LI NE, PAI NT, BRCOKEN, YELLOW 4 IN. | | |
0046 808-06713 1650. 000 LFT | 0. 50000 825. 00| 0. 42000 693. 00| 0. 50000 825. 00
LINE, PAINT, SOLID, WHTE, 4 IN | | [
0047 808- 75996 12.000 EACH 25. 00000 300. 00| 15. 36000 184. 32| 20. 00000 240. 00
SNOAWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0048 808- 75998 12. 000 EACH 93. 75000 1125. 00| 83. 34000 1000. 08| 95. 00000 1140. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 307, 504. 50| $ 308, 965. 76| $ 330, 244. 85
______________________________________________________________________ e
CONTRACT TOTALS | $ 307, 504. 50| $ 308, 965. 76| $ 330, 244. 85
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 441, 604. 99 ROUTE : 38
CALL ORDER . 205 CONTRACT ID : R -26627-A COUNTI ES : CLI NTON
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (7) 35-1310611 | (8) 35-1315965 | (9) 35-1212938
| DUNCAN ROBERTSON | NC | FOX CONTRACTORS CORP. | ATLAS EXCAVATING | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 SMALL STRUCTURE REPLACEMENT

[ I |
0001 105-06845 LUWP| 4500. 00000 4500. 00| 4017. 00000 4017. 00| 5000. 00000 5000. 00

CONSTRUCTI ON ENGI NEERI NG | |

0002 105- 07038 6.000 MOS | 1500. 00000 9000. 00| 2020. 00000 12120. 00| 2200. 00000 13200. 00
FIELD OFFI CE, A | |

0003 110- 01001 LUMP|  20000. 00000 20000. 00|  21733. 00000 21733.00|  17500. 00000 17500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |

0004 201- 52370 LUMP| 8000. 00000 8000. 00| 9732. 00000 9732. 00| 7000. 00000 7000. 00
CLEARI NG RI GHT OF VAY | | |

0005 202- 02241 40.000 LFT | 10. 00000 400. 00| 12. 91000 516. 40| 100. 00000 4000. 00
GUARDRAI L, REMOVE

0006 202-51330 LUMP|  30000. 00000 30000. 00|  14020. 00000 14020.00|  14977. 00000 14977. 00
PRESENT STRUCTURE, REMOVE | | |

0007 202- 60820 965. 000 SYS | 5. 00000 4825. 00| 7. 48000 7218. 20| 3. 00000 2895. 00
SURFACE M LLING ASPHALT | | |

0008 203- 02000 340.000 CYS | 20. 00000 6800. 00| 72. 83000 24762. 20| 40. 00000 13600. 00
EXCAVATI ON,  COMMON | | |

0009 203- 02070 45.000 CYS | 25. 00000 1125. 00| 1. 03000 46. 35| 9. 00000 405. 00
BORROW | | |

0010 205- 06931 11.000 TON | 25. 00000 275. 00| 36. 05000 396. 55 70. 00000 770. 00
TEMPORARY CHECK DAM REVETMENT R PRAP | | |

0011 205- 06932 48.000 LFT | 5. 00000 240. 00| 12. 72000 610. 56| 13. 00000 624. 00
TEMPORARY CHECK DAM STRAW BALES | | |

0012 207- 07502 370.000 SYS | 15. 00000 5550. 00| 16. 41000 6071. 70]| 13. 00000 4810. 00
SUBGRADE TREATMENT, TYPE D | |

0013 211- 07454 100.000 CYS | 25. 00000 2500. 00| 16. 46000 1646. 00| 20. 00000 2000. 00
STRUCTURE BACKFI LL | | |

0014 213-52830 515.000 CYS | 85. 00000 43775. 00| 70. 21000 36158. 15| 90. 00000 46350. 00
FLOMBLE MORTAR | |

0015 303- 01180 224.000 TON | 17. 00000 3808. 00| 26. 00000 5824. 00| 30. 00000 6720. 00
COVPACTED AGGREGATE, NO 53 | | |

0016 402- 07433 190.000 TON | 60. 00000 11400. 00| 65. 41000 12427. 90| 60. 00000 11400. 00
HVA SURFACE, TYPE B | | |

0017 402- 07438 245.000 TON | 53. 00000 12985. 00| 63. 86000 15645. 70| 60. 00000 14700. 00
HVA | NTERVEDI ATE, TYPE B | | |

0018 402- 07441 165.000 TON | 50. 00000 8250. 00| 61. 80000 10197. 00| 60. 00000 9900. 00
HVA BASE, TYPE B | |

0019 402- 07451 25.000 TON | 53. 00000 1325. 00| 63. 86000 1596. 50| 60. 00000 1500. 00
HVA, TYPE B, WEDGE AND LEVEL | | |

0020 404- 05511 600. 000 SYS | 4.00000 2400. 00| 4. 64000 2784. 00| 6. 00000 3600. 00

SEAL COAT, 2 | | |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 441, 604. 99 ROUTE : 38
CALL ORDER . 205 CONTRACT ID : R -26627-A COUNTI ES : CLI NTON
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (7) 35-1310611 | (8) 35-1315965 | (9) 35-1212938
| DUNCAN ROBERTSON | NC | FOX CONTRACTORS CORP. | ATLAS EXCAVATING | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0021 405-05518 970.000 SYS | 0. 88000 853. 60| 1. 24000 1202. 80| 1. 00000 970. 00
ASPHALT FOR PRI ME COAT | |
0022 406- 05521 2930. 000 SYS | 0. 44000 1289. 20| 0. 52000 1523. 60| 0. 50000 1465. 00
ASPHALT FOR TACK COAT | | [
0023 601- 06854 2.000 EACH 1800. 00000 3600. 00| 1854. 00000 3708. 00| 1750. 00000 3500. 00
GUARDRAI L, W BEAM NESTED [ | [
0024 601- 94689 4.000 EACH 2100. 00000 8400. 00| 1957. 00000 7828. 00| 2000. 00000 8000. 00
GUARDRAI L END TREATMENT, OS | | [
0025 601-99105 450. 000 LFT | 10. 00000 4500. 00| 9. 48000 4266. 00| 12. 00000 5400. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0026 616- 02320 200. 000 SYS | 4. 00000 800. 00| 3. 48000 696. 00| 1. 00000 200. 00
GEOTEXTI LES | | [
0027 616- 05688 203.000 TON | 30. 00000 6090. 00| 38. 10000 7734. 30| 40. 00000 8120. 00
R PRAP, CLASS 1 | | [
0028 616- 06405 107.000 TON | 25. 00000 2675. 00| 38. 44000 4113. 08| 20. 00000 2140. 00
R PRAP, REVETMENT | | [
0029 616- 06430 2.000 SYS | 200. 00000 400. 00| 154. 66000 309. 32| 200. 00000 400. 00
RI PRAP, HAND LAID, 6 IN., PLACE | | |
0030 621-01004 2.000 EACH 100. 00000 200. 00| 309. 00000 618. 00| 300. 00000 600. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0031 621- 06559 3000. 000 SYS | 1. 00000 3000. 00| 0. 54000 1620. 00| 0. 50000 1500. 00
MULCHED SEEDI NG R | | |
0032 709-51821 LUWP| 1500. 00000 1500. 00| 1339. 00000 1339. 00| 4000. 00000 4000. 00
SURFACE SEAL | | |
0033 714- 06660 118.000 SYS | 500. 00000 59000. 00| 296. 78000 35020. 04| 425. 00000 50150. 00
W NGWALL | | |
0034 723-07756 44.000 LFT | 1250. 00000 55000. 00| 1603. 43000 70550. 92| 1510. 00000 66440. 00
STRUCTURE, PRECAST THREE-SI DED, 168 IN. | | |
X 124 IN. | | [
0035 715-02628 8.000 EACH 400. 00000 3200. 00| 569. 47000 4555. 76| 250. 00000 2000. 00
SAFETY METAL END SECTION, 6:1, 15 IN | | |
0036 715-05169 160. 000 LFT | 30. 00000 4800. 00| 34. 81000 5569. 60| 50. 00000 8000. 00
PIPE, TYPE 3, CRCULAR 15 IN | | |
0037 801-03291 1. 000 EACH 55. 00000 55. 00| 77. 25000 77. 25| 75. 00000 75. 00
CONSTRUCTI ON SIGN, D | |
0038 801- 04308 8.000 EACH 132. 00000 1056. 00| 123. 60000 988. 80| 120. 00000 960. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0039 801- 06625 18. 000 EACH 66. 00000 1188. 00| 52. 53000 945. 54| 50. 00000 900. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0040 801- 06640 12. 000 EACH 66. 00000 792. 00| 56. 65000 679. 80| 50. 00000 600. 00

CONSTRUCTI ON SI GN, A



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 205 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 441, 604. 99 ROUTE : 38
CALL ORDER . 205 CONTRACT ID : R -26627-A COUNTI ES : CLI NTON
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (7) 35-1310611 | (8) 35-1315965 | (9) 35-1212938
| DUNCAN ROBERTSON | NC | FOX CONTRACTORS CORP. | ATLAS EXCAVATING | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0041 801-06645 11. 000 EACH 33. 00000 363. 00| 56. 65000 623. 15| 25. 00000 275. 00
CONSTRUCTI ON SI G\, B | | |
0042 801-06775 LUWP| 5000. 00000 5000. 00| 1030. 00000 1030. 00| 1500. 00000 1500. 00
MAI NTAI NI NG TRAFFI C | | |
0043 801-07118 48.000 LFT | 16. 50000 792. 00| 5. 15000 247. 20| 5. 00000 240. 00
BARRI CADE, I11-A | [
0044 801-07119 4.000 LFT | 55. 00000 220. 00| 20. 60000 82. 40| 20. 00000 80. 00
BARRI CADE, I11-B | | [
0045 808-06712 210.000 LFT | 0. 57000 119. 70| 0. 39000 81. 90| 0. 40000 84. 00
LI NE, PAI NT, BRCOKEN, YELLOW 4 IN. | | |
0046 808-06713 1650. 000 LFT | 0. 57000 940. 50| 0. 39000 643. 50| 0. 40000 660. 00
LINE, PAINT, SOLID, WHTE, 4 IN | | [
0047 808- 75996 12.000 EACH 25. 00000 300. 00| 9. 37000 112. 44| 20. 00000 240. 00
SNOAWPLOWABLE RAI SED PAVEMENT MARKER, | |
REMOVE | | |
0048 808- 75998 12. 000 EACH 66. 00000 792. 00| 77. 25000 927. 00| 75. 00000 900. 00
SNOWPLOMABLE RAI SED PAVEMENT MARKER [ | |
SECTI ON TOTALS | $ 344, 084. 00| $ 344, 616. 61| $ 350, 350. 00
CONTRACT TOTALS | $ 344, 084. 00| $ 344, 616. 61| $ 350, 350. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 205 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 441, 604. 99 ROUTE : 38
CALL ORDER . 205 CONTRACT ID : R -26627-A COUNTI ES : CLI NTON
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

| (10) 35-1523985 | |
| WRTZ & YATES, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 SMALL STRUCTURE REPLACEMENT

[
0001 105-06845 LUWP| 12000. 00000 12000. 00|

|

|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 6.000 MOS | 2000. 00000 12000. 00| |
FIELD OFFI CE, A | [ [
0003 110- 01001 LUMP|  20000. 00000 20000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 6000. 00000 6000. 00| |
CLEARI NG RI GHT OF VAY | | |
0005 202- 02241 40.000 LFT | 20. 00000 800. 00| |
GUARDRAI L, REMOVE | | |
0006 202- 51330 LUMP|  25000. 00000 25000. 00| |
PRESENT STRUCTURE, REMOVE | | |
0007 202- 60820 965. 000 SYS | 5. 00000 4825. 00| |
SURFACE M LLING ASPHALT | | |
0008 203- 02000 340.000 CYS | 11. 00000 3740. 00| |
EXCAVATI ON,  COMMON | [ |
0009 203- 02070 45.000 CYS | 18. 00000 810. 00| |
BORROW | [ |
0010 205- 06931 11.000 TON | 30. 00000 330. 00| |
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0011 205- 06932 48.000 LFT | 15. 00000 720. 00| |
TEMPORARY CHECK DAM STRAW BALES | | |
0012 207- 07502 370.000 SYS | 10. 00000 3700. 00| |
SUBGRADE TREATMENT, TYPE D | | |
0013 211- 07454 100.000 CYS | 25. 00000 2500. 00| |
STRUCTURE BACKFI LL | [ |
0014 213- 52830 515.000 CYS | 84. 00000 43260. 00| [
FLOMBLE MORTAR | | |
0015 303- 01180 224.000 TON | 14. 00000 3136. 00| |
COVPACTED AGGREGATE, NO 53 | | |
0016 402- 07433 190.000 TON | 77.50000 14725. 00| |
HVA SURFACE, TYPE B | [ |
0017 402- 07438 245.000 TON | 77.50000 18987. 50| |
HVA | NTERVEDI ATE, TYPE B | | |
0018 402- 07441 165.000 TON | 77.50000 12787. 50| |
HVA BASE, TYPE B | [ |
0019 402- 07451 25.000 TON | 70. 00000 1750. 00| |
HVA, TYPE B, WEDGE AND LEVEL | | |
0020 404- 05511 600. 000 SYS | 7.00000 4200. 00| |
|

SEAL COAT, 2 | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 205 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 441, 604. 99 ROUTE : 38
CALL ORDER . 205 CONTRACT ID : R -26627-A COUNTI ES : CLI NTON
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (10) 35-1523985 | |
| WRTZ & YATES, | NC | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0021 405-05518 970.000 SYS | 1. 00000 970. 00| |
ASPHALT FOR PRI ME COAT | |
0022 406- 05521 2930.000 SYS | 0. 40000 1172. 00| |
ASPHALT FOR TACK COAT | | [
0023 601- 06854 2.000 EACH 1855. 00000 3710. 00| |
GUARDRAI L, W BEAM NESTED [ [ [
0024 601- 94689 4.000 EACH 2128. 00000 8512. 00| |
GUARDRAI L END TREATMENT, OS | | [
0025 601-99105 450. 000 LFT | 10. 00000 4500. 00| |
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0026 616- 02320 200. 000 SYS | 5. 00000 1000. 00| |
GEOTEXTI LES | [ [
0027 616- 05688 203.000 TON | 50. 00000 10150. 00| |
R PRAP, CLASS 1 | | |
0028 616- 06405 107.000 TON | 22. 00000 2354. 00| |
R PRAP, REVETNMENT | [ [
0029 616- 06430 2.000 SYS | 200. 00000 400. 00| |
RI PRAP, HAND LAID, 6 IN., PLACE | | |
0030 621-01004 2.000 EACH 450. 00000 900. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0031 621- 06559 3000. 000 SYS | 0. 60000 1800. 00| |
MULCHED SEEDI NG R | | |
0032 709-51821 LUWP| 2000. 00000 2000. 00| |
SURFACE SEAL | | |
0033 714- 06660 118.000 SYS | 400. 00000 47200. 00| |
W NGWALL [ [ |
0034 723-07756 44.000 LFT | 1470. 46000 64700. 24| |
STRUCTURE, PRECAST THREE-SI DED, 168 IN. | | |
X 124 IN. | | [
0035 715-02628 8.000 EACH 300. 00000 2400. 00| |
SAFETY METAL END SECTION, 6:1, 15 IN | | |
0036 715-05169 160. 000 LFT | 24. 00000 3840. 00| |
PIPE, TYPE 3, CRCULAR 15 IN [ | |
0037 801-03291 1.000 EACH 150. 00000 150. 00| |
CONSTRUCTI ON SIGN, D | |
0038 801- 04308 8.000 EACH 250. 00000 2000. 00| |
ROAD CLOSURE S| GN ASSEMBLY | | |
0039 801- 06625 18. 000 EACH| 100. 00000 1800. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0040 801- 06640 12. 000 EACH| 110. 00000 1320. 00| |
|

CONSTRUCTI ON SI GN, A



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 205 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 441, 604. 99 ROUTE : 38
CALL ORDER . 205 CONTRACT ID : R -26627-A COUNTI ES : CLI NTON
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

| (10) 35-1523985 | |

| WRTZ & YATES, | NC. | |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0041 801- 06645 11.000 EACH 30. 00000 330. 00| |
CONSTRUCTI ON SIGN, B | | |
0042 801-06775 LUNP| 6000. 00000 6000. 00|
MAI NTAI NI NG TRAFFI C | | |
0043 801-07118 48.000 LFT | 10. 00000 480. 00| |
BARRI CADE, |11-A | |
0044 801-07119 4.000 LFT | 50. 00000 200. 00| |
BARRI CADE, 111-B | |
0045 808- 06712 210.000 LFT | 0. 44000 92. 40| |
LINE, PAINT, BROKEN, YELLOW 4 IN. | |
0046 808- 06713 1650. 000 LFT | 0. 44000 726. 00| |
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0047 808- 75996 12.000 EACH 40. 00000 480. 00| |
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | [ |
0048 808- 75998 12.000 EACH 110. 00000 1320. 00| |
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 361, 777.64|
------------------------------------------ o m e et o e e et o e e e e e e e e e et e e e e e e e e e e memeeeoao-n

CONTRACT TOTALS | $ 361, 777.64




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 215 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 8,113. 20 ROUTE :
CALL ORDER : 215 CONTRACT 1D : R -26651-A COUNTI ES : MARI ON
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TIME : 10 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 9949055
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWBI D
1  35-0821499 DREW JAMES H CORPORATI ON $ 4, 807. 70 100. 0000%
2 35-1643252 C TECH CORPCRATI ON, | NC. $ 10, 024. 16 208. 5021%
| (1) 35-0821499 | (2) 35-1643252 [
| DREW JAMES H. OORPORATI ON | G TECH OORPORATI ON, | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ o
SECTI ON 0001  GUARDRAI L | NSTALLATI ON, NEW
[ | |
0001 105- 06845 LUMP| 210. 00000 210. 00| 500. 00000 500. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 110- 01001 LUMP| 315. 00000 315. 00| 500. 00000 500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0003 601- 02103 7.620 m | 85. 00000 647. 70| 118. 00000 899. 16|
GUARDRAI L, W BEAM SHOP CURVED, 1.905 m | | |
SPACI NG [ | |
0004 601- 94689 1.000 EACH 2435. 00000 2435. 00| 4500. 00000 4500. 00|
GUARDRAI L END TREATMENT, CS | | [
0005 621- 06560 25.000 n2 | 10. 00000 250. 00| 25. 00000 625. 00|
MULCHED SEEDI NG, U | | |
0006 801- 06640 2.000 EACH 25. 00000 50. 00| 200. 00000 400. 00|
CONSTRUCTI ON SIGN, A | | |
0007 801-06775 LUMP| 900. 00000 900. 00| 2600. 00000 2600. 00|
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 4,807. 70| $ 10, 024. 16|
__________________________________________ o
CONTRACT TOTALS | $ 4,807. 70| $ 10, 024. 16|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 07/ 03
PAGE : 225 -1
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 23, 751, 062. 51 ROUTE : 41
CALL ORDER : 225 CONTRACT ID : R -26656- A COUNTI ES : @ BSON KNOX
LETTI NG DATE : 04/22/03 10:00 AM DISTRICT  : VINCENNES DI STRI CT
CONTRACT TIME : 250 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 0173036
0173036
SET- ASI DE :
VENDCR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-0626844 RUDOLPH, J.H & CO $ 20, 373, 518. 09 100. 0000%
2 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC, $ 20, 473, 000. 00 100. 4882%
3 35-1418333 ROGERS GROP, | NC. $ 21, 285, 306. 34 104. 4753%
4 35-1139301 E & B PAVING |NC. $ 22,141, 266. 10 108. 6766%
5  35-0918397 RIETH RI LEY CONSTRUCTI ON $ 22,473, 177.00 110. 3058%
| (1) 35-0626844 | (2) 35-2040801 | (3) 35-1418333
| RUDOLPH, J.H. & CO | GOHVANN ASPHALT & CONSTR, || ROGERS GROUP, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  SI GNI NG
[ I |
0001 105- 06845 LUMP|  85000. 00000 85000. 00| 150000. 00000 150000. 00|  132000. 00000 132000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 24.000 MS | 1800. 00000 43200. 00| 2000. 00000 48000. 00| 2500. 00000 60000. 00
FIELD OFFI CE, B | | |
0003 110- 01001 LUMP| 1018000. 00000  1018000.00| 1000000.00000  1000000. 00| 1050000. 00000 1050000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  305000. 00000 305000. 00|  292919. 05000 292919.05]  90000. 00000 90000. 00
CLEARI NG RI GHT OF VAY | | |
0005 202- 01901 4.000 EACH 5000. 00000 20000. 00| 3200. 00000 12800. 00|  17450. 00000 69800. 00
TEMPORARY CROSSOVER, REMOVE | | |
0006 202- 02240 6212.000 12 | 12. 00000 74544. 00| 7. 00000 43484. 00| 8. 40000 52180. 80
PAVEMENT, REMOVE | | |
0007 202- 02241 6516.000 m | 4. 25000 27693. 00| 4. 08000 26585. 28] 4. 15000 27041. 40
GUARDRAI L, REMOVE | | |
0008 202- 02272 3088.000 m | 14. 00000 43232. 00| 6. 00000 18528. 00| 13. 65000 42151. 20
PAVED SI DE DI TCH, REMOVE | | |
0009 202- 03783 2.000 EACH 280. 00000 560. 00| 280. 00000 560. 00| 178. 50000 .00
SIGN, PANEL, REMOVE | | |
0010 202- 60820 348588.000 n2 | 0. 75000 261441. 00| 0. 15000 52288. 20| 1. 34000 467107. 92
SURFACE M LLING ASPHALT | | |
0011 202- 74045 296. 000 EACH| 7. 80000 2308. 80| 7..80000 2308. 80| 7.85000 .60
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE| | |
0012 202- 74050 2.000 EACH 250. 00000 500. 00| 250. 00000 500. 00| 177. 50000 .00
SIGN, OVERHEAD, REMOVE | | |
0013 202- 91385 7.000 EACH 370. 00000 2590. 00| 270. 00000 1890. 00| 403. 50000 .50

I NLET, REMOVE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 225 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 23, 751, 062. 51 ROQUTE : 41
CALL ORDER . 225 CONTRACT I D : R -26656-A COUNTI ES : d BSON KNOX
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0626844 | (2) 35-2040801 | (3) 35-1418333
| RUDOLPH, J.H & CO | GOHVANN ASPHALT & CONSTR, || ROGERS GROUP, | NC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 202-95027 4.000 EACH 850. 00000 3400. 00| 600. 00000 2400. 00| 106. 25000 425. 00
| MPACT ATTENUATOR, REMOVE | | |
0015 202-96133 30.000 m | 36. 00000 1080. 00| 120. 00000 3600. 00| 45, 30000 1359. 00
Pl PE, REMOVE | | [
0016 203- 02000 58444.000 nB8 | 10. 00000 584440. 00| 6. 00000 350664. 00| 10. 60000 619506. 40
EXCAVATI ON, COVVON | | [
0017 203- 02070 3164.000 nB8 | 10. 00000 31640. 00| 1. 00000 3164. 00| 13. 10000 41448. 40
BORROW | | |
0018 205- 06932 321.000 m | 11. 10000 3563. 10| 27. 75000 8907. 75| 28. 00000 8988. 00
TEMPORARY CHECK DAM STRAW BALES | | |
0019 205-06933 66. 000 EACH| 50. 00000 3300. 00| 65. 00000 4290. 00| 65. 50000 4323. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0020 205- 06934 23.300 My | 430. 00000 10019. 00| 433. 00000 10088. 90| 435. 00000 10135. 50
TEMPORARY MULCHI NG | | |
0021 205- 06937 5641.000 m | 4. 95000 27922. 95| 4. 50000 25384. 50| 4. 50000 25384. 50
TEMPORARY SI LT FENCE | | |
0022 207-07498 59791.000 n?2 | 2.90000 173393. 90| 3. 50000 209268. 50| 5. 10000 304934. 10
SUBGRADE TREATMENT, TYPE A | | [
0023 207-07503 13927.000 n2 | 2. 35000 32728. 45| 1. 00000 13927. 00| 0. 78000 10863. 06
SUBGRADE TREATMENT, TYPE E | | [
0024 211-07454 953.800 nB8 | 34. 75000 33144. 55| 35. 00000 33383. 00| 42. 80000 40822. 64
STRUCTURE BACKFI LL | | [
0025 301-07448 60427.000 My | 18. 25000 1102792. 75| 16. 00000 966832. 00| 18. 40000 1111856. 80
COVPACTED AGGREGATE, NO 53, BASE | | [
0026 304-07491 530.000 My | 50. 00000 26500. 00| 92. 00000 48760. 00| 65. 50000 34715. 00
HVA PATCH NG TYPE C | | |
0027 305-97019 235729.000 n2 | 1. 64000 386595. 56| 1. 75000 412525. 75| 1. 68000 396024. 72
RUBBLI ZED PCCP | | |
0028 401- 06264 LUWP| 10000. 00000 10000. 00| 15000. 00000 15000. 00| 11325. 00000 11325. 00
PROFI LOGRAPH, HVA | | |
0029 401-07329 35996. 000 My | 42. 00000 1511832. 00| 46. 00000 1655816. 00| 42. 45000 1528030. 20
@-HVA, 4, 70, SURFACE, 9.5 mm | | |
0030 401-07399 63337.000 My | 36. 00000 2280132. 00| 35. 00000 2216795. 00| 32. 00000 2026784. 00
QC/ QA-HVA, 4, 70, | NTERMEDI ATE, 19.0 nm | | |
0031 401-07409 170581. 000 My | 30. 25000 5160075. 25| 34. 00000 5799754. 00| 32. 00000 5458592. 00
QM- HVA, 4, 64, BASE, 25.0 nm | | |
0033 401-07430 7051.000 My | 38. 00000 267938. 00| 34. 00000 239734. 00| 40. 00000 282040. 00
QA-HWA, 5, 76, | NTERMEDI ATE, C25.0 nmi | |
0034 402-07453 11281.000 My | 45. 00000 507645. 00| 40. 00000 451240. 00| 58. 00000 654298. 00
HVA FOR TEMPORARY PAVENVENT | | |
0035 404- 05514 13857.000 n2 | 2. 25000 31178. 25| 3. 00000 41571. 00| 1. 50000 20785. 50

SEAL COAT, 5 | | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 225 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 23, 751, 062. 51 ROQUTE : 41
CALL ORDER . 225 CONTRACT I D : R -26656-A COUNTI ES : d BSON KNOX
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0626844 | (2) 35-2040801 | (3) 35-1418333
| RUDOLPH, J.H & CO | GOHVANN ASPHALT & CONSTR, || ROGERS GROUP, | NC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0036 405- 05517 398.000 My | 350. 00000 139300. 00| 200. 00000 79600. 00| 310. 00000 123380. 00
ASPHALT FOR PRI VE COAT | | |
0037 406- 05520 304.000 My | 180. 00000 54720. 00| 200. 00000 60800. 00| 230. 00000 69920. 00
ASPHALT FOR TACK COAT | | [
0038 601-01522 10. 000 EACH| 1200. 00000 12000. 00| 1200. 00000 12000. 00| 1200. 00000 12000. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0039 601-01626 10. 000 EACH| 1300. 00000 13000. 00| 1300. 00000 13000. 00| 1300. 00000 13000. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 2 | | |
0040 601-01846 1.000 EACH 1435. 00000 1435. 00| 1435. 00000 1435. 00| 1445. 00000 1445. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 [ [ |
0041 601- 05999 12.000 EACH 38. 00000 456. 00| 38. 00000 456. 00| 38. 00000 456. 00
CURVED TERM NAL END | | [
0042 601- 06246 4,000 EACH 36000. 00000 144000. 00| 34950. 00000 139800. 00| 35300. 00000 141200. 00
| MPACT ATTENUATOR R2, WL, TL-3 | | [
0043 601-91147 1.000 EACH| 1400. 00000 1400. 00| 1400. 00000 1400. 00| 1415. 00000 1415. 00
GUARDRAI L END TREATMENT, RESET | | |
0044 601-94689 42.000 EACH 2200. 00000 92400. 00| 1725. 00000 72450. 00| 1745. 00000 73290. 00
GUARDRAI L END TREATMENT, OS | | [
0045 601- 94690 2.000 EACH 3500. 00000 7000. 00| 2875. 00000 5750. 00| 2904. 00000 5808. 00
GUARDRAI L END TREATMENT, MB | | [
0046 601-99105 12316.000 m | 27. 15000 334379. 40| 27. 15000 334379. 40| 27. 40000 337458. 40
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0047 602-02098 4,000 EACH 3667. 00000 14668. 00| 3595. 00000 14380. 00| 4540. 00000 18160. 00
MEDI AN BARRI ER RAI L TRANSI Tl ON | | |
0048 602- 06729 446. 000 EACH 8. 30000 3701. 80| 8. 30000 3701. 80| 8. 40000 3746. 40
BARRI ER DELI NEATOR | | [
0049 602- 06945 1994.500 m | 162. 85000 324804. 33| 157. 00000 313136. 50| 187. 00000 372971. 50
BARRI ER, CONCRETE, 1145 mm | | |
0050 602- 06976 671.000 m | 195. 00000 130845. 00| 185. 00000 124135. 00| 278. 00000 186538. 00
BARRI ER, CONCRETE, 1145 mm MODI FI ED | | |
0051 602-99181 2457.500 m | 35. 50000 87241. 25| 25. 00000 61437. 50| 35. 80000 87978. 50
MEDI AN BARRI ER, OONCRETE, REMOVE | | |
0052 603- 06040 300.000 m | 20. 10000 6030. 00| 36. 00000 10800. 00| 20. 30000 6090. 00
FENCE, FARM FIELD, 1190 nm | | |
0053 606-07484 59172.000 m | 0. 30000 17751. 60| 0. 22000 13017. 84| 0. 22000 13017. 84
M LLED HVA SHOULDER CORRUGATI ONS | | |
0054 610-07487 11111.000 My | 53. 00000 588883. 00| 44, 00000 488884. 00| 44. 00000 488884. 00
HVA FOR APPROACHES, TYPE B | | |
0055 611- 06497 2.000 EACH 165. 00000 330. 00| 165. 00000 330. 00| 167. 00000 334. 00

MAI LBOX ASSEMBLY, SI NGLE | | |
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ENG NEER S ESTI MATE: $ 23, 751, 062. 51 ROQUTE : 41
CALL ORDER . 225 CONTRACT I D : R -26656-A COUNTI ES : d BSON KNOX
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0626844 | (2) 35-2040801 | (3) 35-1418333
| RUDOLPH, J.H & CO | GOHVANN ASPHALT & CONSTR, || ROGERS GROUP, | NC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0056 611-06498 4.000 EACH 230. 00000 920. 00| 230. 00000 920. 00| 235. 00000 940. 00
MAI LBOX ASSEMBLY, DOUBLE | | |
0057 611-52817 4.000 EACH 70000. 00000 280000. 00| 8000. 00000 32000. 00| 8200. 00000 32800. 00
TEMPORARY CROSSOVER, B | | [
0058 615- 06505 1.000 EACH 450. 00000 450. 00| 850. 00000 850. 00| 455. 00000 455. 00
MONUMENT, B | | |
0059 615- 06510 15.000 EACH| 415. 00000 6225. 00| 500. 00000 7500. 00| 420. 00000 6300. 00
MONUMENT, C | | |
0060 615- 06515 1.000 EACH 110. 00000 110. 00| 300. 00000 300. 00| 112. 00000 112. 00
MONUMENT, D | | |
0061 616-02320 9316.000 n2 | 2. 75000 25619. 00| 1. 60000 14905. 60| 2. 00000 18632. 00
GEOTEXTI LES | | [
0062 616- 06405 2974.000 My | 27. 00000 80298. 00| 27. 00000 80298. 00| 31. 25000 92937. 50
R PRAP, REVETMENT | | |
0063 616- 06451 4622.000 My | 27. 00000 124794. 00| 27. 00000 124794. 00| 31. 25000 144437. 50
R PRAP, UNI FORM | | [
0064 621-01004 4.000 EACH 660. 00000 2640. 00| 1500. 00000 6000. 00| 1520. 00000 6080. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0065 621-02770 17446.000 n2 | 1. 60000 27913. 60| 1. 68000 29309. 28| 1. 70000 29658. 20
EROSI ON CONTROL BLANKET | | |
0066 621-06545 5.800 My | 525. 00000 3045. 00| 568. 00000 3294. 40| 575. 00000 3335. 00
FERTI LI ZER | | |
0067 621-06548 49.000 kg | 62. 00000 3038. 00| 55. 00000 2695. 00| 55. 50000 2719. 50
SEED M XTURE, CV | | |
0068 621- 06553 983.000 kg | 6. 10000 5996. 30| 5. 97000 5868. 51| 6. 40000 6291. 20
SEED M XTURE, R | | |
0069 621- 06557 466. 000 kg | 4. 80000 2236. 80| 4. 70000 2190. 20| 5. 00000 2330. 00
SEED M XTURE, T | | |
0070 621-06565 23.300 My | 430. 00000 10019. 00| 433. 00000 10088. 90| 465. 00000 10834. 50
MULCHI NG MATERI AL | | [
0071 621- 06567 70.000 kL | 1. 00000 70. 00| 0. 55000 38. 50| 0. 56000 39. 20
WATER | | |
0072 621-06574 3889.000 n2 | 3. 40000 13222. 60| 4. 32000 16800. 48| 4. 50000 17500. 50
SODDI NG | | |
0073 715-03475 10. 000 EACH 350. 00000 3500. 00| 350. 00000 3500. 00| 470. 00000 4700. 00
SAFETY METAL END SECTION, 4:1, 375 mm | | |
0074 715-03476 1.000 EACH 540. 00000 540. 00| 690. 00000 690. 00| 915. 00000 915. 00
SAFETY METAL END SECTION, 4:1, 600 mm | | |
0075 715-03584 4.000 EACH 420. 00000 1680. 00| 560. 00000 2240. 00| 810. 00000 3240. 00

SAFETY METAL END SECTION, 4:1, 450 nm | | |
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ENG NEER S ESTI MATE: $ 23, 751, 062. 51 ROQUTE : 41
CALL ORDER . 225 CONTRACT I D : R -26656-A COUNTI ES : d BSON KNOX
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0626844 | (2) 35-2040801 | (3) 35-1418333
| RUDOLPH, J.H & CO | GOHVANN ASPHALT & CONSTR, || ROGERS GROUP, | NC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0076 715-05048 66673.000 m | 7. 75000 516715. 75| 6. 90000 460043. 70| 10. 00000 666730. 00
PIPE, TYPE 4, O RCULAR 150 nm | | |
0077 715- 05053 5630.000 m | 46. 00000 258980. 00| 43. 00000 242090. 00| 48. 50000 273055. 00
PI PE, UNDERDRAI N OUTLET, 150 nm | | [
0078 715-05119 104.000 m | 80. 00000 8320. 00| 160. 00000 16640. 00| 73. 50000 7644. 00
PIPE, TYPE 1, O RCULAR 375 nm [ [ [
0079 715-05121 110.500 m | 86. 00000 9503. 00| 165. 00000 18232. 50| 94. 00000 10387. 00
PIPE, TYPE 1, O RCULAR 450 nm [ [ |
0080 715-05123 15.500 m | 141. 00000 2185. 50| 175. 00000 2712. 50| 150. 00000 2325. 00
PIPE, TYPE 1, O RCULAR 600 nm [ [ [
0081 715-05149 23.000 m | 80. 00000 1840. 00| 100. 00000 2300. 00| 68. 00000 1564. 00
PIPE, TYPE 2, O RCULAR 300 nm [ [ |
0082 715-05151 544.600 m | 84. 00000 45746. 40| 105. 00000 57183. 00| 73. 50000 40028. 10
PIPE, TYPE 2, O RCULAR 375 nm | [ |
0083 715- 05156 51.000 m | 175. 00000 8925. 00| 165. 00000 8415. 00| 200. 00000 10200. 00
PIPE, TYPE 2, O RCULAR 750 nm [ [ |
0084 715-05169 115.500 m | 87. 00000 10048. 50| 105. 00000 12127. 50| 71. 00000 8200. 50
PIPE, TYPE 3, O RCULAR 375 nm [ [ |
0085 715-05171 15.300 m | 125. 00000 1912. 50| 110. 00000 1683. 00| 91. 00000 1392. 30
PIPE, TYPE 3, O RCULAR 450 nm [ [ |
0086 715-05173 31.300 m | 141. 00000 4413. 30| 135. 00000 4225. 50| 146. 00000 4569. 80
PIPE, TYPE 3, O RCULAR 600 nm [ [ |
0087 715- 05245 72.500 m | 300. 00000 21750. 00| 350. 00000 25375. 00| 461. 00000 33422. 50
PI PE, TYPE 1, DEFORMED, M N. AREA 1.20 | | |
2 | I I
0088 715- 05595 1.000 m | 1150. 00000 1150. 00| 300. 00000 300. 00| 751. 00000 751. 00
Pl PE EXTENSI ON, C RCULAR, 375 nm | | |
0089 715- 05597 2.000 m | 625. 00000 1250. 00| 250. 00000 500. 00| 1540. 00000 3080. 00
Pl PE EXTENSI ON, C RCULAR, 600 nm | | |
0090 715-05756 2.000 m | 600. 00000 1200. 00| 125. 00000 250. 00| 515. 00000 1030. 00
Pl PE EXTENSI ON, C RCULAR, 300 nm | | |
0091 715-06611 4.000 m | 550. 00000 2200. 00| 600. 00000 2400. 00| 520. 00000 2080. 00
Pl PE EXTENSI ON, DEFORMED, 0. 15 nR | | |
0092 715-07651 1.000 m | 1450. 00000 1450. 00| 750. 00000 750. 00| 2050. 00000 2050. 00
PIPE, RELAID, 750 nm | | |
0093 715-07652 4.000 EACH 1700. 00000 6800. 00| 550. 00000 2200. 00| 1340. 00000 5360. 00
PI PE END SECTION, M N. AREA 1.20 n? | | |
0094 715- 46005 38.000 EACH 430. 00000 16340. 00| 290. 00000 11020. 00| 330. 00000 12540. 00
PI PE END SECTION, 375 mm | | |
0095 715-46010 6. 000 EACH 475. 00000 2850. 00| 320. 00000 1920. 00| 380. 00000 2280. 00

PI PE END SECTI ON, 450 mm | [ |
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TEMPORARY PAVEMENT MESSAGE MARKI NG | [
LANE | NDI CATI ON  ARROW | |

0112 801- 04308 28.000 EACH 375. 00000 10500. 00| 355. 00000 9940. 00 378. 00000 10584. 00
ROAD CLOSURE SI GN ASSEMBLY | |

0113 801- 06203 14296.000 m | 0. 40000 5718. 40| 0. 40000 5718. 40 0. 41000 5861. 36
TEMPORARY PAVEMENT MARKI NG 100 nm | |

0114 801- 06207 145931.000 m | 2. 75000 401310. 25| 4. 50000 656689. 50 2. 40000 350234. 40

TEMPORARY PAVEMENT MARKI NG REMOVABLE, | |
100 mm | [

ENG NEER S ESTI MATE: $ 23, 751, 062. 51 ROQUTE : 41
CALL ORDER . 225 CONTRACT I D : R -26656-A COUNTI ES : d BSON KNOX
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0626844 | (2) 35-2040801 | (3) 35-1418333
| RUDOLPH, J.H & CO | GOHVANN ASPHALT & CONSTR, || ROGERS GROUP, | NC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0096 715- 46020 6. 000 EACH 560. 00000 3360. 00| 450. 00000 2700. 00| 505. 00000 3030. 00
PI PE END SECTION, 600 mm | | |
0097 715- 46030 2.000 EACH 720. 00000 1440. 00| 620. 00000 1240. 00| 705. 00000 1410. 00
PI PE END SECTION, 750 mm | | [
0098 715- 46050 1.000 EACH 425. 00000 425. 00| 360. 00000 360. 00| 505. 00000 505. 00
PI PE END SECTION, M N AREA .15 nR | | |
0099 718- 06529 260. 000 EACH| 375. 00000 97500. 00| 460. 00000 119600. 00| 465. 00000 120900. 00
OUTLET PROTECTOR, 2 | | [
0100 718-06531 39.000 EACH 375. 00000 14625. 00| 420. 00000 16380. 00| 440. 00000 17160. 00
OUTLET PROTECTOR, 3 | | [
0101 718-06532 4000.000 m | 3. 00000 12000. 00| 3. 00000 12000. 00| 3. 10000 12400. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0102 718-52610 14007.000 n8 | 36. 50000 511255. 50| 30. 00000 420210. 00| 42. 25000 591795. 75
AGGREGATE FOR UNDERDRAI NS | | |
0103 720-07301 4.000 EACH 2300. 00000 9200. 00| 2500. 00000 10000. 00| 1970. 00000 7880. 00
I NLET TYPE HA 5 [ | |
0104 720- 44000 10. 000 EACH| 325. 00000 3250. 00| 300. 00000 3000. 00| 480. 00000 4800. 00
CASTI NG ADJUST TO GRADE | [ |
0105 720- 45030 7.000 EACH 2000. 00000 14000. 00| 1200. 00000 8400. 00| 1060. 00000 7420. 00
I NLET, E7 | | |
0106 720- 45035 1.000 EACH| 1760. 00000 1760. 00| 1250. 00000 1250. 00| 1060. 00000 1060. 00
I NLET, F7 | | |
0107 720- 45040 1.000 EACH| 2700. 00000 2700. 00| 1500. 00000 1500. 00| 2070. 00000 2070. 00
I NLET, G7 | | |
0108 720- 45041 12. 000 EACH| 3350. 00000 40200. 00| 2500. 00000 30000. 00| 3840. 00000 46080. 00
I NLET, H5 | | |
0109 720- 45065 1.000 EACH 3100. 00000 3100. 00| 4000. 00000 4000. 00| 3540. 00000 3540. 00
I NLET, N12 | | [
0110 801-01093 45. 000 EACH 1475. 00000 66375. 00| 1475. 00000 66375. 00| 1415. 00000 63675. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | [ |
0111 801-01504 96. 000 EACH| 40. 00000 3840. 00| 40. 00000 3840. 00| 40. 40000 3878. 40
I
I
I
I
I
I
|
I
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ENG NEER S ESTI MATE: $ 23, 751, 062. 51 ROQUTE : 41
CALL ORDER . 225 CONTRACT I D : R -26656-A COUNTI ES : d BSON KNOX
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0626844 | (2) 35-2040801 | (3) 35-1418333
| RUDOLPH, J.H & CO | GOHVANN ASPHALT & CONSTR, || ROGERS GROUP, | NC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0115 801- 06469 4200.000 m | 4. 20000 17640. 00| 8. 50000 35700. 00| 4. 25000 17850. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
200 mMm | | |
0116 801- 06577 16.000 m | 6. 30000 100. 80| 37. 00000 592. 00| 6. 35000 101. 60
TEMPORARY PAVEMENT NMARKI NG REMOVABLE, | | |
600 mMm | | |
0117 801- 06625 20.000 EACH 125. 00000 2500. 00| 110. 00000 2200. 00| 1. 05000 21.00
DETOUR ROUTE MARKER ASSEMBLY [ | [
0118 801- 06640 184. 000 EACH 220. 00000 40480. 00| 250. 00000 46000. 00| 225. 00000 41400. 00
CONSTRUCTI ON SI GN, A | | [
0119 801- 06645 68. 000 EACH| 60. 00000 4080. 00| 50. 00000 3400. 00| 60. 50000 4114. 00
CONSTRUCTI ON SI G\, B | | [
0120 801-06710 2205. 000 DAY | 12. 00000 26460. 00| 16. 00000 35280. 00| 12. 10000 26680. 50
FLASHI NG ARROW S| GN | | |
0121 801-06775 LUMP| 80000. 00000 80000. 00| 280000. 00000 280000. 00| 327500. 00000 327500. 00
MAI NTAI NI NG TRAFFI C | | [
0123 801-07118 479.000 m | 42.00000 20118. 00| 100. 00000 47900. 00| 42. 25000 20237. 75
BARRI CADE, I11-A | |
0124 801-07119 69.000 m | 45, 00000 3105. 00| 110. 00000 7590. 00| 45, 50000 3139. 50
BARRI CADE, I11-B | |
0125 801-09133 2.000 EACH 11250. 00000 22500. 00| 11250. 00000 22500. 00| 11375. 00000 22750. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0126 802- 04893 24.000 EACH 36. 00000 864. 00| 36. 00000 864. 00| 36. 40000 873. 60
REFERENCE POST | | |
0127 802-05701 591.100 m | 22. 50000 13299. 75| 22.50000 13299. 75| 22. 75000 13447. 53
SI GN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE | [ [
0128 802- 05702 294.300 m | 15. 00000 4414. 50| 15. 00000 4414. 50| 15. 15000 4458. 65
SI GN PCST, SQUARE, 2, REI NFORCED ANCHOR | | |
BASE | [ |
0129 802- 05706 14.700 m | 24. 20000 355. 74| 24. 20000 355. 74| 24. 25000 356. 48
SI GN POST, SQUARE, 3, UNRElI NFORCED | | |
ANCHOR [ [ |
0130 802-07057 37.060 n2 | 162. 20000 6011. 13| 162. 20000 6011. 13| 135. 00000 5003. 10
SIGN, PANEL, W TH LEGEND | |
0131 802- 76025 14.230 n2 | 103. 00000 1465. 69| 103. 00000 1465. 69| 105. 00000 1494. 15

SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |
0132 802- 76035 133.680 n2 | 99. 60000 13314. 53| 99. 60000 13314. 53| 100. 00000 13368. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |



ENG NEER S ESTI MATE: $ 23, 751, 062. 51
CALL ORDER @ 225
LETTI NG DATE : 04/22/03 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D : R -26656-A

RQUTE :
COUNTI ES :

DI STR CT : VINCENNES DI STRI CT

41

DATE : 05/07/03
PAGE : 225 -8

G BSON KNOX

| (1) 35- 0626844
| RUDOLPH, J.H & CO

LINE NO/ I TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY |

0133 805-02503 82.000 m |
CABLE, ROADWAY LOOP, 1C 14GA |
0134 805- 78795 27.000 m |
SAW CUT FOR ROADWAY LOCP AND SEALER [
0135 805-92951 1.000 EACH
SI GNAL DETECTOR HOUSI NG ADJUST TO GRADE |
0136 808-03002 416.000 m |
LI NE, EPOXY, BROKEN, WH TE, 100 mm |
0137 808-03631 1662.000 m |
LI NE, EPOXY, SCOLID, WHITE, 100 mm |
0138 808-03632 1662.000 m |
LI NE, EPOXY, SCLID, YELLOW 100 nm |
0139 808-06701 8161.000 m

LI NE, THERMOPLASTI C, BROKEN, WHI TE,
100mMm

0140 808-06703 43474.000 m

0141 808-06716 14757.000 m
LI NE, REMOVE

0142 808- 75245 33978.000 m

|
I
|
LINE, THERMOPLASTIC, SOLID, WH TE, 100nmj
I
I
I
I

LI NE, THERMOPLASTIC, SOLID, YELLOW
100mm
0143 808- 75297 213.000 m |
TRANSVERSE MARKI NGS, THERVOPLASTI C, |
STCP LINE, 600 mm |
0144 808- 75320 105. 000 EACH
PAVENENT MESSAGE MARKI NGS,
THERMOPLASTI C,  LANE | NDI CATI ON ARROW |
0145 808- 75325 105. 000 EACH
PAVEMENT MESSAGE MARKI NGS,
THERMOPLASTI C, WORD ( ONLY)

0146 808- 75996 1500. 000 EACH
SNOWPLOMBLE RAI SED PAVEMENT NMARKER, |
REMOVE

0147 808- 75998 1699. 000 EACH
SNOWPLOMBLE RAI SED PAVEMENT MARKER |

0148 213-52830 1183.200 nB
FLOMBLE MORTAR

0149 401- 07429 36464.000 My

QC/ QA-HVA, 5, 76, | NTERMEDI ATE, C19.0
SECTI ON TOTALS

CONTRACT TOTALS |

3 __

| (2) 35-2040801
| GOHVANN ASPHALT & CONSTR.,

I
UNIT PR CE AMOUNT

0. 30000 24. 60|

I

25. 60000 691. 20|
I

220. 00000 220. 00|
I

1. 38000 574. 08|
I

1.38000 2293. 56|

I

1.38000 2293. 56|

I

0. 75000 6120. 75|

|

0. 75000 32605. 50|

|

0. 66000 9739. 62|

|

0. 75000 25483. 50|

|

9. 50000 2023. 50|

|

44, 00000 4620. 00|
|

52. 00000 5460. 00|
|

3. 44000 5160. 00|
||

17. 00000 28883. 00|
I

79. 48000 94040. 74|
|

31. 00000 1130384. 00|
|

$ 20, 373, 518. 09|

$ 20, 373, 518.

| (3) 35-1418333
| | ROGERS GROUP, | NC.

I
UNIT PRICE AVDUNT]

""" 0.30000  24.60]
25. 60000 691. 20
220. 00000 220. 00
1. 38000 574.08
1. 38000 2293. 56
1. 38000 2293. 56
0. 75000 6120. 75

I

0. 75000 32605.50I
0. 66000 9739. 62
0. 75000 25483.50I

|

9. 50000 2023. 50

I

44. 00000 4620. 00
I

52. 00000 5460. 00
I

4. 00000 6000. 00

I

17. 45000 29647.55
70. 00000 82824.00I
34.00000  1239776.00
$ 20,473,000.00“
"""""" $ 20,473, 000. 00|

UNT PRI CE AMOUNT
0. 30000 24.60
25. 85000 697. 95
225. 00000 225.00
1. 40000 582. 40
1. 40000 2326. 80
1. 40000 2326. 80
0. 76000 6202. 36
0. 76000 33040. 24
0. 67000 9887. 19
0. 75000 25483. 50
9. 60000 2044. 80
44. 45000 4667. 25
52. 50000 5512. 50
4. 30000 6450. 00
17. 20000 29222. 80
96. 00000 113587. 20
34. 75000 1267124. 00

$ 21, 285, 306. 34

$ 21, 285, 306. 34
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ENG NEER S ESTI MATE: $ 23, 751, 062. 51 ROQUTE : 41
CALL ORDER . 225 CONTRACT I D : R -26656-A COUNTI ES : d BSON KNOX
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1139301 | (5) 35-0918397 [
| E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001  SIGNING

[ I
0001 105-06845 LUWP|  225000. 00000 225000. 00| 230000. 00000 230000. 00|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 24.000 MS | 2400. 00000 57600. 00| 3200. 00000 76800. 00|
FIELD CFFI CE, B | | |
0003 110- 01001 LUMP| 1000000. 00000  1000000. 00| 1398000.01000  1398000. 01
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  32000. 00000 32000. 00|  40000. 00000 40000. 00|
CLEARI NG RI GHT OF VAY | | |
0005 202- 01901 4.000 EACH 9300. 00000 37200. 00| 9200. 00000 36800. 00|
TEMPORARY CROSSOVER, REMOVE | | |
0006 202- 02240 6212.000 n2 | 6. 05000 37582. 60| 14. 00000 86968. 00|
PAVEMENT, REMOVE | | |
0007 202- 02241 6516.000 m | 2. 50000 16290. 00| 2. 60000 16941. 60
GUARDRAI L, REMOVE | | |
0008 202- 02272 3088.000 m | 12. 25000 37828. 00| 16. 00000 49408. 00|
PAVED S| DE DI TCH, REMOVE | | |
0009 202- 03783 2.000 EACH 350. 00000 700. 00| 190. 00000 380. 00|
SIGN, PANEL, REMOVE | | |
0010 202- 60820 348588.000 n2 | 0. 68000 237039. 84 1. 40000 488023. 20|
SURFACE M LLING ASPHALT | | |
0011 202- 74045 296. 000 EACH| 60. 00000 17760. 00| 93. 00000 27528. 00|
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE] | |
0012 202- 74050 2.000 EACH 500. 00000 1000. 00| 190. 00000 380. 00|
SI G\, OVERHEAD, REMOVE | | |
0013 202- 91385 7.000 EACH 726. 00000 5082. 00| 570. 00000 3990. 00|
I NLET, REMOVE | | |
0014 202- 95027 4.000 EACH 450. 00000 1800. 00| 480. 00000 1920. 00|
| MPACT ATTENUATOR REMOVE | | |
0015 202- 96133 30.000 m | 83. 00000 2490. 00| 22. 00000 660. 00|
Pl PE, REMOVE | | |
0016 203- 02000 58444.000 n8 | 16. 25000 949715. 00| 20.00000  1168880. 00|
EXCAVATI ON,  COVMMON | | |
0017 203- 02070 3164.000 n8 | 12. 85000 40657. 40| 17. 00000 53788. 00|
BORROW | | |
0018 205- 06932 321.000 m | 21. 00000 6741. 00| 12. 00000 3852. 00|
TEMPORARY CHECK DAM STRAW BALES | | |
0019 205- 06933 66.000 EACH 40. 00000 2640. 00| 53. 00000 3498. 00|
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0020 205- 06934 23.300 My | 575. 00000 13397. 50| 450. 00000 10485. 00|

TEMPORARY MULCHI NG | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 225 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 23, 751, 062. 51 ROQUTE : 41
CALL ORDER . 225 CONTRACT I D : R -26656-A COUNTI ES : d BSON KNOX
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1139301 | (5) 35-0918397 [
| E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0021 205-06937 5641.000 m | 4. 68000 26399. 88| 5. 20000 29333. 20
TEMPORARY SI LT FENCE | | |
0022 207-07498 59791.000 n?2 | 5. 15000 307923. 65| 4. 50000 269059. 50
SUBGRADE TREATMENT, TYPE A | | [
0023 207-07503 13927.000 n2 | 1. 80000 25068. 60| 1. 00000 13927. 00
SUBGRADE TREATMENT, TYPE E | | [
0024 211-07454 953.800 nB | 40. 00000 38152. 00| 62. 00000 59135. 60
STRUCTURE BACKFI LL | | [
0025 301-07448 60427.000 My | 15. 65000 945682. 55| 17. 00000 1027259. 00
COVPACTED AGGREGATE, NO 53, BASE | | [
0026 304-07491 530.000 My | 90. 00000 47700. 00| 56. 00000 29680. 00
HVA PATCH NG TYPE C [ | |
0027 305-97019 235729.000 n2 | 1. 64000 386595. 56| 1. 95000 459671. 55
RUBBL| ZED PCCP | | |
0028 401- 06264 LUWP| 11000. 00000 11000. 00| 14396. 55000 14396. 55
PROFI LOGRAPH, HMVA | | [
0029 401-07329 35996.000 My | 49. 00000 1763804. 00| 55. 00000 1979780. 00
Q- HVA, 4, 70, SURFACE, 9.5 mm | | [
0030 401-07399 63337.000 My | 39. 00000 2470143. 00| 36. 25000 2295966. 25
QX QM- HVA, 4, 70, | NTERVEDI ATE, 19.0 nm | | [
0031 401-07409 170581.000 My | 36. 00000 6140916. 00| 33. 00000 5629173. 00
QA-HVA, 4, 64, BASE, 25.0 mm | | |
0033 401-07430 7051.000 M | 48. 25000 340210. 75| 41. 75000 294379. 25
QY QM- HVA, 5, 76, | NTERVEDI ATE, C25.0 mmi [ [
0034 402-07453 11281.000 My | 45, 50000 513285. 50| 40. 00000 451240. 00
HVA FOR TEMPORARY PAVENENT | | |
0035 404- 05514 13857.000 n2 | 3. 50000 48499. 50| 4. 30000 59585. 10|
SEAL COAT, 5 | | |
0036 405- 05517 398.000 My | 285. 00000 113430. 00| 290. 00000 115420. 00|
ASPHALT FOR PRI VE COAT | | |
0037 406- 05520 304.000 My | 210. 00000 63840. 00| 190. 00000 57760. 00|
ASPHALT FOR TACK COAT | | [
0038 601- 01522 10. 000 EACH 1125. 00000 11250. 00| 1200. 00000 12000. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0039 601-01626 10. 000 EACH 1220. 00000 12200. 00| 1300. 00000 13000. 00|
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 2 [ [ |
0040 601-01846 1.000 EACH 1575. 00000 1575. 00| 1700. 00000 1700. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0041 601- 05999 12. 000 EACH 27. 00000 324. 00| 29. 00000 348. 00|

CURVED TERM NAL END |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 225 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 23, 751, 062. 51 ROQUTE : 41
CALL ORDER . 225 CONTRACT I D : R -26656-A COUNTI ES : d BSON KNOX
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1139301 | (5) 35-0918397 [
| E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0042 601- 06246 4.000 EACH 32850. 00000 131400. 00| 35000. 00000 140000. 00|
| MPACT ATTENUATOR R2, WL, TL-3 | | |
0043 601-91147 1.000 EACH 1375. 00000 1375. 00| 1500. 00000 1500. 00|
GUARDRAI L END TREATMENT, RESET | | |
0044 601- 94689 42.000 EACH 1775. 00000 74550. 00| 1900. 00000 79800. 00|
GUARDRAI L END TREATMENT, OS | | [
0045 601- 94690 2.000 EACH 2925. 00000 5850. 00| 3100. 00000 6200. 00|
GUARDRAI L END TREATMENT, MB | | [
0046 601-99105 12316.000 m | 28. 50000 351006. 00| 30. 00000 369480. 00|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0047 602-02098 4.000 EACH 3667. 00000 14668. 00| 3900. 00000 15600. 00|
MEDI AN BARRI ER RAI L TRANSI Tl ON | |
0048 602-06729 446. 000 EACH 6. 00000 2676. 00| 6. 30000 2809. 80|
BARRI ER DELI NEATOR | | |
0049 602- 06945 1994.500 m | 140. 65000 280526. 43| 170. 00000 339065. 00|
BARRI ER, CONCRETE, 1145 mm | | [
0050 602- 06976 671.000 m | 171. 75000 115244, 25| 210. 00000 140910. 00|
BARRI ER, CONCRETE, 1145 mm MODI FI ED | | |
0051 602-99181 2457.500 m | 33. 00000 81097. 50| 38. 00000 93385. 00|
MEDI AN BARRI ER, CONCRETE, REMOVE | | [
0052 603- 06040 300.000 m | 16. 00000 4800. 00| 17. 00000 5100. 00|
FENCE, FARM FIELD, 1190 nm | | [
0053 606-07484 59172.000 m | 0. 41000 24260. 52| 0. 50000 29586. 00|
M LLED HVA SHOULDER CORRUGATI ONS | | |
0054 610-07487 11111.000 My | 54. 00000 599994, 00| 53. 00000 588883. 00|
HVA FOR APPROACHES, TYPE B | | |
0055 611- 06497 2.000 EACH 130. 00000 260. 00| 140. 00000 280. 00|
MAI LBOX ASSEMBLY, SINGLE | | [
0056 611-06498 4.000 EACH 143. 00000 572. 00| 150. 00000 600. 00|
MAI LBOX ASSEMBLY, DOUBLE | |
0057 611-52817 4.000 EACH 17000. 00000 68000. 00| 4700. 00000 18800. 00|
TEMPORARY CROSSOVER, B | | |
0058 615- 06505 1. 000 EACH 495. 00000 495. 00| 520. 00000 520. 00|
MONUMENT, B | | |
0059 615-06510 15. 000 EACH 290. 00000 4350. 00| 310. 00000 4650. 00|
MONUMENT, C | | |
0060 615- 06515 1.000 EACH 78. 00000 78. 00| 82. 00000 82. 00|
MONUMENT, D | | |
0061 616-02320 9316.000 n2 | 1. 85000 17234. 60| 2. 10000 19563. 60|
GEOTEXTI LES | | |
0062 616- 06405 2974.000 My | 32. 00000 95168. 00| 32. 00000 95168. 00|

Rl PRAP, REVETMENT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 05/07/03
PAGE : 225 -12

ENG NEER S ESTI MATE: $ 23, 751, 062. 51 ROQUTE : 41
CALL ORDER . 225 CONTRACT I D : R -26656-A COUNTI ES : d BSON KNOX
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1139301 | (5) 35-0918397 [
| E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0063 616- 06451 4622.000 My | 34. 00000 157148. 00| 32. 00000 147904. 00|
R PRAP, UNI FORM | | |
0064 621-01004 4.000 EACH 1100. 00000 4400. 00| 700. 00000 2800. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0065 621-02770 17446.000 n2 | 1. 45000 25296. 70| 1. 70000 29658. 20|
EROSI ON CONTROL BLANKET | | |
0066 621- 06545 5.800 My | 380. 00000 2204. 00| 550. 00000 3190. 00|
FERTI LI ZER | | |
0067 621-06548 49.000 kg | 75. 00000 3675. 00| 66. 00000 3234. 00|
SEED M XTURE, CV | | |
0068 621- 06553 983.000 kg | 4. 70000 4620. 10| 6. 50000 6389. 50|
SEED M XTURE, R | | |
0069 621- 06557 466. 000 kg | 3. 56000 1658. 96| 5. 10000 2376. 60|
SEED M XTURE, T | | |
0070 621- 06565 23.300 My | 510. 00000 11883. 00| 450. 00000 10485. 00|
MULCHI NG MATERI AL | | [
0071 621- 06567 70.000 kL | 0. 55000 38. 50| 1. 10000 77.00]|
WATER | | |
0072 621-06574 3889.000 n2 | 4. 00000 15556. 00| 3. 60000 14000. 40|
SODDI NG | | |
0073 715-03475 10. 000 EACH 137. 00000 1370. 00| 280. 00000 2800. 00|
SAFETY METAL END SECTION, 4:1, 375 nm | | |
0074 715-03476 1. 000 EACH 275. 00000 275. 00| 460. 00000 460. 00|
SAFETY METAL END SECTION, 4:1, 600 nm | | |
0075 715-03584 4.000 EACH 196. 00000 784. 00| 350. 00000 1400. 00|
SAFETY METAL END SECTION, 4:1, 450 mm | | |
0076 715-05048 66673.000 m | 6. 25000 416706. 25| 6. 10000 406705. 30|
PIPE, TYPE 4, O RCULAR 150 mm [ [ |
0077 715- 05053 5630.000 m | 43. 00000 242090. 00| 35. 00000 197050. 00|
PI PE, UNDERDRAI N OUTLET, 150 nm | | [
0078 715-05119 104.000 m | 80. 00000 8320. 00| 75. 00000 7800. 00|
PIPE, TYPE 1, O RCULAR 375 mm [ [ |
0079 715-05121 110.500 m | 92. 00000 10166. 00| 84. 00000 9282. 00|
PIPE, TYPE 1, O RCULAR 450 mm [ [ |
0080 715-05123 15.500 m | 110. 00000 1705. 00| 95. 00000 1472. 50|
PIPE, TYPE 1, O RCULAR 600 mm [ [ |
0081 715-05149 23.000 m | 43. 00000 989. 00| 84. 00000 1932. 00|
PIPE, TYPE 2, O RCULAR 300 mm [ [ [
0082 715-05151 544.600 m | 48. 00000 26140. 80| 84. 00000 45746. 40|
PIPE, TYPE 2, O RCULAR 375 mm [ [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 23, 751, 062. 51 ROQUTE : 41
CALL ORDER . 225 CONTRACT I D : R -26656-A COUNTI ES : d BSON KNOX
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1139301 | (5) 35-0918397 [
| E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0083 715-05156 51.000 m | 133. 00000 6783. 00| 150. 00000 7650. 00|
PIPE, TYPE 2, O RCULAR 750 mm | [ |
0084 715-05169 115.500 m | 80. 00000 9240. 00| 78. 00000 9009. 00|
PIPE, TYPE 3, O RCULAR 375 mm [ [ [
0085 715-05171 15.300 m | 92. 00000 1407. 60| 82. 00000 1254. 60|
PIPE, TYPE 3, O RCULAR 450 mm [ [ |
0086 715-05173 31.300 m | 92. 00000 2879. 60| 110. 00000 3443. 00|
PIPE, TYPE 3, O RCULAR 600 nm [ [ [
0087 715- 05245 72.500 m | 170. 00000 12325. 00| 300. 00000 21750. 00|
PI PE, TYPE 1, DEFORMED, M N. AREA 1.20 | | |
ne | | I
0088 715- 05595 1.000 m | 344. 00000 344. 00| 270. 00000 270. 00|
Pl PE EXTENSI ON, Cl RCULAR, 375 nm | | |
0089 715- 05597 2.000 m | 344. 00000 688. 00| 250. 00000 500. 00|
Pl PE EXTENSI ON, Cl RCULAR, 600 nm | | |
0090 715-05756 2.000 m | 172. 00000 344. 00| 180. 00000 360. 00|
Pl PE EXTENSI ON, Cl RCULAR, 300 nm | | |
0091 715-06611 4.000 m | 344. 00000 1376. 00| 140. 00000 560. 00|
PI PE EXTENSI ON, DEFORMVED, 0.15 n2 | | [
0092 715-07651 1.000 m | 866. 00000 866. 00| 540. 00000 540. 00|
PIPE, RELAID, 750 nm | | [
0093 715-07652 4.000 EACH 275. 00000 1100. 00| 1300. 00000 5200. 00|
PIPE END SECTION, M N AREA 1.20 n? | | |
0094 715- 46005 38.000 EACH 227. 00000 8626. 00| 240. 00000 9120. 00|
PI PE END SECTI ON, 375 mm | | |
0095 715-46010 6.000 EACH 257. 00000 1542. 00| 270. 00000 1620. 00|
PI PE END SECTI ON, 450 mm | | |
0096 715- 46020 6.000 EACH 322. 00000 1932. 00| 310. 00000 1860. 00|
PI PE END SECTION, 600 mm | | |
0097 715- 46030 2.000 EACH 332. 00000 664. 00| 460. 00000 920. 00|
PI PE END SECTION, 750 mm | | |
0098 715- 46050 1.000 EACH 137. 00000 137. 00| 320. 00000 320. 00|
PI PE END SECTION, M N. AREA .15 nR | | |
0099 718-06529 260. 000 EACH| 463. 00000 120380. 00| 480. 00000 124800. 00|
OUTLET PROTECTOR, 2 | | [
0100 718-06531 39. 000 EACH 437. 00000 17043. 00| 440. 00000 17160. 00|
OUTLET PROTECTOR, 3 | | |
0101 718-06532 4000.000 m | 3. 00000 12000. 00| 4. 50000 18000. 00|
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0102 718-52610 14007.000 nB8 | 40. 00000 560280. 00| 26. 00000 364182. 00|

AGGREGATE FCOR UNDERDRAI NS



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 05/07/03
PAGE : 225 -14

ENG NEER S ESTI MATE: $ 23, 751, 062. 51 ROQUTE : 41
CALL ORDER . 225 CONTRACT I D : R -26656-A COUNTI ES : d BSON KNOX
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1139301 | (5) 35-0918397 [
| E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0103 720-07301 4.000 EACH 1844. 00000 7376. 00| 1900. 00000 7600. 00
I NLET TYPE HA 5 | | |
0104 720- 44000 10. 000 EACH 360. 00000 3600. 00| 280. 00000 2800. 00
CASTI NG ADJUST TO GRADE | | [
0105 720- 45030 7.000 EACH 1269. 00000 8883. 00| 1400. 00000 9800. 00
I NLET, E7 | | |
0106 720- 45035 1.000 EACH 1514. 00000 1514. 00| 1400. 00000 1400. 00
I NLET, F7 | | |
0107 720- 45040 1.000 EACH 1514. 00000 1514. 00| 2700. 00000 2700. 00
I NLET, G7 | | |
0108 720- 45041 12.000 EACH 2975. 00000 35700. 00| 2200. 00000 26400. 00
I NLET, H5 | | |
0109 720- 45065 1.000 EACH 2100. 00000 2100. 00| 2500. 00000 2500. 00
I NLET, N12 | | |
0110 801-01093 45. 000 EACH 1475. 00000 66375. 00| 1600. 00000 72000. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | | |
0111 801-01504 96. 000 EACH| 40. 00000 3840. 00| 42. 00000 4032. 00|
TEMPORARY PAVEMENT MESSAGE MARKI NG | | [
LANE | NDI CATI ON ARROW [ [ |
0112 801-04308 28.000 EACH 375. 00000 10500. 00| 400. 00000 11200. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0113 801- 06203 14296.000 m | 0. 40000 5718. 40| 0. 42000 6004. 32
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0114 801- 06207 145931.000 m | 2. 40000 350234. 40| 2. 60000 379420. 60
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0115 801- 06469 4200.000 m | 4. 20000 17640. 00| 4. 40000 18480. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
200 mMm | | |
0116 801- 06577 16.000 m | 6. 30000 100. 80| 1. 00000 16. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
600 mMm | | |
0117 801- 06625 20. 000 EACH 125. 00000 2500. 00| 130. 00000 2600. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0118 801- 06640 184. 000 EACH 220. 00000 40480. 00| 230. 00000 42320. 00|
CONSTRUCTI ON SI GN, A | | |
0119 801- 06645 68. 000 EACH 60. 00000 4080. 00| 63. 00000 4284. 00
CONSTRUCTI ON SI G\, B | | [
0120 801-06710 2205. 000 DAY | 12. 00000 26460. 00| 13. 00000 28665. 00

FLASHI NG ARROW SI GN |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 23, 751, 062. 51 ROUTE : 41
CALL ORDER : 225 CONTRACT ID : R -26656-A COUNTI ES : G BSON KNOX
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- ASI DE :
| (4) 35-1139301 | (5) 35-0918397 |
|E & B PAVING |NC. | RIETH RI LEY CONSTRUCTI ON [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0121 801- 06775 LUMP|  164466. 50000 164466. 50| 160000. 00000 160000. 00|
MAI NTAI NI NG TRAFFI C | | |
0123 801-07118 479.000 m | 42. 00000 20118. 00| 44. 00000 21076. 00|
BARRI CADE, I11-A | | |
0124 801-07119 69.000 m | 45. 00000 3105. 00| 48. 00000 3312. 00|
BARRI CADE, |11-B | | |
0125 801-09133 2.000 EACH  11250. 00000 22500.00]  12000. 00000 24000. 00|
TEMPORARY CHANGEABLE MESSAGE S| GN | | |
0126 802- 04893 24.000 EACH 75. 00000 1800. 00| 76. 00000 1824. 00|
REFERENCE POST | | |
0127 802- 05701 591.100 m | 40. 00000 23644. 00| 33. 00000 19506. 30|
SIGN PCST, SQUARE, 1, REI NFORCED ANCHCOR | | |
BASE | | |
0128 802- 05702 294.300 m | 30. 00000 8829. 00| 41. 00000 12066. 30|
SIGN PCST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | | [
0129 802- 05706 14.700 m | 30. 00000 441. 00| 57. 00000 837. 90|
SI GN PCST, SQUARE, 3, UNREI NFORCED | | |
ANCHOR | | |
0130 802- 07057 37.060 n2 | 145. 00000 5373. 70| 140. 00000 5188. 40|
SIGN, PANEL, W TH LEGEND | | |
0131 802- 76025 14.230 n2 | 145. 00000 2063. 35| 130. 00000 1849. 90|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | | [
0132 802- 76035 133.680 n2 | 125. 00000 16710. 00| 130. 00000 17378. 40|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 mm THI CKNESS | | |
0133 805- 02503 82.000 m | 1. 47000 120. 54| 15. 00000 1230. 00|
CABLE, ROADWAY LOOP, 1C 14GA. | | |
0134 805- 78795 27.000 m | 28. 00000 756. 00| 62. 00000 1674. 00|
SAW CUT FOR ROADVAY LOOP AND SEALER | |
0135 805- 92951 1.000 EACH| 203. 00000 203. 00| 450. 00000 450. 00|
SI GNAL DETECTOR HOUSI NG ADJUST TO GRADE | | |
0136 808- 03002 416.000 m | 1. 38000 574. 08| 1. 50000 624. 00|
LI NE, EPOXY, BROKEN, WH TE, 100 mm | | |
0137 808- 03631 1662.000 m | 1. 38000 2293. 56| 1. 50000 2493. 00|
LINE, EPOXY, SOLID, WH TE, 100 nm | | |
0138 808- 03632 1662.000 m | 1. 38000 2293. 56| 1. 50000 2493. 00|
LI NE, EPOXY, SOLID, YELLON 100 nm | | |
0139 808- 06701 8161.000 m | 0. 75000 6120. 75| 0. 79000 6447. 19|

LI NE, THERMOPLASTI C, BROKEN, WHI TE,
100mMm
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TABULATI ON CF BI DS

DATE : 05/07/03
PAGE : 225 -16

ENG NEER S ESTI MATE: $ 23, 751, 062. 51 RQUTE : 41
CALL ORDER : 225 CONTRACT ID: R -26656-A COUNTIES : G BSON KNOX
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1139301 | (5) 35-0918397 |
| E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE ANMOUNT
__________________________________________ e
0140 808- 06703 43474.000 m | 0. 75000 32605. 50| 0. 79000 34344. 46|
LI NE, THERMOPLASTIC, SOLID, WHI TE, 100nmmi | |
0141 808-06716 14757.000 m | 0. 66000 9739. 62| 0. 70000 10329. 90|
LI NE, REMOVE | | |
0142 808- 75245 33978.000 m | 0. 75000 25483. 50| 0. 79000 26842. 62|
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | |
0143 808- 75297 213.000 m | 9. 50000 2023. 50| 10. 00000 2130. 00|
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STCOP LINE, 600 nm | | |
0144 808- 75320 105. 000 EACH 44, 00000 4620. 00| 47. 00000 4935. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0145 808- 75325 105. 000 EACH 52. 00000 5460. 00| 55. 00000 5775. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | |
0146 808- 75996 1500. 000 EACH 5. 00000 7500. 00| 6. 10000 9150. 00|
SNOWPLOMABLE RAI SED PAVEMENT NARKER, | | |
REMOVE | | |
0147 808- 75998 1699. 000 EACH| 17. 00000 28883. 00| 18. 00000 30582. 00|
SNOWPLOMBLE RAlI SED PAVEMVENT MARKER | | |
0148 213-52830 1183.200 nB | 116. 00000 137251. 20| 95. 00000 112404. 00|
FLOMBLE MORTAR | | |
0149 401-07429 36464.000 My | 40. 00000 1458560. 00| 38. 00000 1385632. 00|
QT QA-HVA, 5, 76, | NTERVED ATE, C19.0 mmi | |
SECTI ON TOTALS | $ 22, 141, 266. 10| $ 22,473,177. 00|
__________________________________________ e
CONTRACT TOTALS | $ 22,141, 266. 10| $ 22,473,177. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 235 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 626, 390. 63 ROUTE : IR 1001
CALL ORDER . 235 CONTRACT ID : R -26692-A COUNTI ES : LAPORTE
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME : 35 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROQIECT(S) : | N47021
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-0918397 R ETH RI LEY CONSTRUCTI ON $ 430, 304. 12 100. 0000%
2 35-1120685 WALSH & KELLY, |INC $ 458, 000. 37 106. 4364%
| (1) 35-0918397 | (2) 35-1120685 [
| RIETH RI LEY CONSTRUCTI ON | WALSH & KELLY [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
[ | |
0001 105- 06845 LUWP| 585. 00000 585. 00| 1000. 00000 1000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105- 07038 3.000 MBS | 1400. 00000 4200. 00| 1600. 00000 4800. 00|
FI ELD OFFI CE, A | | [
0003 110- 01001 LUMP|  14000. 00000 14000. 00|  22900. 00000 22900. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02241 652.000 LFT | 3.12000 2034. 24| 3. 00000 1956. 00|
GUARDRAI L, REMOVE | | [
0005 202- 60820 1274.000 SYS | 0. 68000 866. 32| 3. 85000 4904. 90|
SURFACE M LLI NG ASPHALT | | |
0006 202- 74045 25.000 EACH| 46. 80000 1170. 00| 25. 00000 625. 00|
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE| | [
0007 214- 07202 107.000 SYS | 1. 00000 107. 00| 2. 80000 299. 60|
GECGRI D, | | | [
0008 303- 01180 107.000 TON | 9. 00000 963. 00| 14. 00000 1498. 00|
COVPACTED AGGREGATE, NO. 53 | | [
0009 303- 04075 1186.000 TON | 18. 00000 21348. 00| 14. 00000 16604. 00|
COVPACTED AGGREGATE, O, 73 | | |
0010 304- 07489 368.000 TON | 20. 00000 7360. 00| 40. 00000 14720. 00|
HVA PATCH NG TYPE A | | |
0011 401- 07320 5037.000 TON | 28. 50000 143554. 50| 32. 00000 161184. 00|
QU QA-HWVA, 1, 64, SURFACE, 9.5 mm | | [
0012 401- 07355 4973.000 TON | 27. 30000 135762. 90| 28. 00000 139244. 00|
QY QM- HVA, 1, 64, |NTERVEDI ATE, 9.5 nmm | | [
0013 402- 07450 94.000 TON | 27. 30000 2566. 20| 28. 00000 2632. 00|
HVA, TYPE A, WEDGE AND LEVEL | | [
0014 406- 05520 26.000 TON | 265. 00000 6890. 00| 250. 00000 6500. 00|
ASPHALT FOR TACK COAT | | [
0015 601- 02103 49.500 LFT | 16. 64000 823. 68 16. 00000 792. 00|

[
GUARDRAI L, WBEAM SHOP CURVED, 6 FT. 3 | | I
IN. SPACI NG | | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 235 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 626, 390. 63 ROUTE : IR 1001
CALL ORDER . 235 CONTRACT ID : R -26692-A COUNTI ES : LAPORTE
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1120685
| REETH RILEY CONSTRUCTION | WALSH & KELLY
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0016 601-94689 14.000 EACH 2028. 00000 28392. 00| 1950. 00000 27300. 00|
GUARDRAI L END TREATMENT, GS | | |
0017 601-97774 1.000 EACH 988. 00000 988. 00| 950. 00000 950. 00|

GUARDRAI L END TREATMENT, OS, SPARE | | I
PARTS PACKAGE | I

|
0018 601- 99105 393.000 LFT | 12. 48000 4904. 64 12. 00000 4716. 00|
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0019 610- 07486 142.000 TON | 40. 00000 5680. 00| 50. 00000 7100. 00|
HVA FOR APPROACHES, TYPE A | | |
0020 615- 06520 27.000 EACH 100. 00000 2700. 00| 40. 00000 1080. 00|
MONUVENT, RE- ESTABLI SH | | |
0021 621- 01004 1.000 EACH 546. 00000 546. 00| 525. 00000 525. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0022 621- 06560 3042.000 SYS | 0. 73000 2220. 66| 0. 70000 2129. 40|
MULCHED SEEDI NG, U | | |
0023 621- 06570 254.000 CYS | 26. 00000 6604. 00| 24. 00000 6096. 00|
TOP SO L | | |
0024 801- 06203 4940.000 LFT | 1. 71000 8447. 40| 0. 30000 1482. 00|
TEMPORARY PAVEMENT MARKING 4 IN | | |
0025 801- 06640 22.000 EACH 62. 40000 1372. 80| 60. 00000 1320. 00|
CONSTRUCTI ON SIGN, A | | |
0026 801- 06775 LUMP| 2000. 00000 2000. 00| 1750. 00000 1750. 00|
MAI NTAI NI NG TRAFFI C | |
0027 802- 05704 470.000 LFT | 7.80000 3666. 00 7. 50000 3525. 00|
SI GN POST, SQUARE, 1, UNREI NFORCED | |
ANCHOR BASE | |
0028 802- 76025 152.880 SFT | 14. 56000 2225.93 14. 00000 2140. 32

SI G\, SHEET, ENCAPSULATED LENS W TH |
LEGEND, 0.080 IN. TH CKNESS |
0029 802- 76035 63.830 SFT | 15. 50000 989. 37

14. 90000 951. 07|

SI G\, SHEET, ENCAPSULATED LENS W TH | |
0030 808-06703 49473.000 LFT | 0. 24000 11873. 52 0. 24000 11873. 52|
LI NE, THERMOPLASTIC, SCLID, WH TE, 4 IN.| |
0031 808- 75240 4656. 000 LFT | 0. 24000 1117. 44 0. 24000 1117. 44|
LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 | |
IN | |
0032 808- 75245 11563. 000 LFT | 0. 24000 2775. 12 0. 24000 2775. 12|

LI NE, THERMOPLASTIC, SCLID, YELLOW 4 |
I'N. [

I
I
I
I
|
I
|
LEGEND, 0.100 IN. THI CKNESS | | I
I
I
II
|
I
|
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 235 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 626, 390. 63 ROUTE : IR 1001
CALL ORDER . 235 CONTRACT ID : R -26692-A COUNTI ES : LAPORTE
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1120685 [
| REETH RILEY CONSTRUCTION | WALSH & KELLY |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0033 808- 75297 190. 000 LFT | 4. 16000 790. 40| 4. 00000 760. 00|
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
STOP LINE, 24 IN | | |
0034 808- 75340 2.000 EACH 390. 00000 780. 00| 375. 00000 750. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD, RXR | [ [
SECTI ON TOTALS | $ 430, 304. 12| $ 458, 000. 37|
__________________________________________ o
CONTRACT TOTALS | $ 430, 304. 12| $ 458, 000. 37|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 07/ 03
PAGE : 239 -1
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 1, 356, 720. 40 ROUTE : 69
CALL ORDER : 239 CONTRACT ID : R -26717-A COUNTI ES : MADI SON
LETTI NG DATE : 04/22/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 20 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : 0691103
0691103
SET- ASI DE :
VENDCR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1139301 E & B PAVING |NC $ 1,024, 700.00 100. 0000%
2 35-0918397 R ETH R LEY CONSTRUCTI ON $ 1,312, 600.00 128. 0960%
3 31-4351261 SHELLY & SANDS, | NC. $ 1,470, 068. 20 143. 4632%
| (1) 35-1139301 | (2) 35-0918397 | (3) 31-4351261
|E & B PAVING | NC. | RIETH RILEY CONSTRUCTION | SHELLY & SANDS, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  ROAD REHABI LI TATI ON
I | |
0001 105- 06845 LUMP| 4250. 00000 4250.00]  13000. 00000 13000. 00|  13350. 65000 13350. 65
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 3.000 MOS | 2300. 00000 6900. 00| 2200. 00000 6600. 00| 1886. 89000 5660. 67
FIELD OFFI CE, B | | |
0003 110- 01001 LUMP|  51300. 00000 51300. 00|  69805. 63000 69805. 63|  31088. 78000 31088. 78
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 202- 60820 109152. 000 SYS | 0. 27000 29471. 04| 0. 51000 55667. 52| 1. 07000 116792. 64
SURFACE M LLING ASPHALT | | |
0005 304- 07491 1000. 000 TON | 75. 00000 75000. 00| 70. 00000 70000. 00| 128. 25000 128250. 00
HVA PATCH NG TYPE C | | |
0006 311- 06465 3636.000 SYS | 0. 01000 36. 36| 3. 00000 10908. 00| 8. 81000 32033. 16
PCCP CRACKI NG AND SEATI NG | | |
0007 401- 07337 9005.000 TON | 55. 00000 495275. 00| 72. 50000 652862. 50| 71. 32000 642236. 60
QU QA-HVA, 5, 76, SURFACE, 9.5 nm-- SMA | |
0008 406- 05520 25.000 TON | 180. 00000 4500. 00| 200. 00000 5000. 00| 206. 42000 5160. 50
ASPHALT FOR TACK COAT [ | |
0009 506- 06333 3636.000 SYS | 82. 00000 298152. 00| 95. 00000 345420. 00| 96. 12000 349492. 32
PCCP PATCHI NG, FULL DEPTH | | |
0010 606- 07484 81864.000 LFT | 0. 11000 9005. 04 0. 10000 8186. 40| 0. 08000 6549. 12
M LLED HVA SHOULDER CORRUGATI ONS | |
0011 801-01093 4.000 EACH 500. 00000 2000. 00| 320. 00000 1280. 00| 1068. 05000 4272. 20
TEMPORARY WORKS| TE SPEED LIM T SI GN | | |
ASSEMBLY | [ |
0012 801- 06208 4095.000 LFT | 1. 40000 5733. 00 1. 20000 4914. 00| 1. 42000 5814. 90
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
5 1IN | [ [
0013 801- 06640 24.000 EACH 65. 00000 1560. 00| 53. 00000 1272. 00| 64. 08000 1537. 92

CONSTRUCTI ON SI GN, A [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 239 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 356, 720. 40 RQUTE : 69
CALL ORDER . 239 CONTRACT ID : R -26717-A COUNTI ES : MADI SON
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 | (3) 31-4351261
|E & B PAVING | NC. | RFRETH RI LEY CONSTRUCTI ON | SHELLY & SANDS, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0014 801-06710 60. 000 DAY | 15. 00000 900. 00| 17. 00000 1020. 00| 12. 82000 769. 20
FLASHI NG ARROW S| GN | | |
0015 801- 06775 LUWP| 14794. 09000 14794. 09| 38000. 00000 38000. 00] 100320. 29000 100320. 29
MAI NTAI NI NG TRAFFI C | | [
0016 808- 06702 10233.000 LFT | 0. 35000 3581. 55| 0. 35000 3581. 55| 0. 37000 3786. 21
LI NE, THERMOPLASTI C, BROKEN, WH TE, 5 [ | |
IN | | |
0017 808-06713 40932. 000 LFT | 0. 08000 3274. 56| 0. 10000 4093. 20| 0. 09000 3683. 88
LINE, PAINT, SOLID, WHTE, 4 IN. | | |
0018 808-06714 40932. 000 LFT | 0. 08000 3274. 56| 0. 10000 4093. 20| 0. 09000 3683. 88
LINE, PAINT, SOLID, YELLON 4 IN. | | |
0019 808- 75996 512. 000 EACH 5. 95000 3046. 40| 6. 00000 3072. 00| 5. 34000 2734.08
SNOWPLOMBLE RAI SED PAVENMENT MARKER, | | |
REMOVE [ [ |
0020 808- 75998 512. 000 EACH 24. 70000 12646. 40| 27. 00000 13824. 00| 25. 10000 12851. 20
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 1,024, 700. 00| $ 1,312,600.00] $ 1,470, 068.20

CONTRACT TOTALS | $ 1,024, 700. 00| $ 1,312, 600.00|

$ 1,470, 068. 20




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 241 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 185, 532. 64 ROQUTE : SR 58
CALL ORDER . 241 CONTRACT ID: R -26731-B COUNTI ES : LAVWRENCE
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 10/30/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 4847004
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 54-1342714 TR COUNTY BU LDERS CO $ 177, 900. 00 100. 0000%
2 35-1049546 THOVAS, WL., |INC $ 178, 060. 52 100. 0902%
3 35-1875662 CRIDER & CRIDER, | NC. $ 185, 266. 81 104. 1409%
4  35-1357381 O MARA, DAVE CONTRACTCR $ 194, 268. 19 109. 2007%
| (1) 54-1342714 | (2) 35-1049546 | (3) 35-1875662
| TR COUNTY BU LDERS CO | THOMAS, WL., INC. | CRIDER & CRIDER, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001 | NTERSECTI ON | MPROVEMENT
I | |
0001 105- 06845 LUMP| 6625. 00000 6625. 00| 8875. 00000 8875. 00| 9700. 00000 9700. 00
CONSTRUCTI ON ENG NEERI NG | |
0002 105- 07038 5.000 MS | 3280. 00000 16400. 00| 1500. 00000 7500. 00| 2320. 00000 11600. 00
FI ELD OFFI CE, A | | [
0003 110- 01001 LUMP|  11840. 00000 11840.00|  18300. 00000 18300. 00| 9250. 00000 9250. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP| 1821. 00000 1821. 00| 7500. 00000 7500. 00| 5500. 00000 5500. 00
CLEARI NG R GHT OF WAY | |
0005 202- 96133 34.500 m | 32. 00000 1104. 00| 21. 50000 741. 75| 62. 00000 2139. 00
Pl PE, REMOVE | |
0006 203- 02000 1231.000 n8 | 17. 00000 20927. 00| 15. 96000 19646. 76| 17. 50000 21542. 50
EXCAVATI ON,  COMVON | | [
0007 205- 06933 4.000 EACH 54. 00000 216. 00| 47. 25000 189. 00| 50. 00000 200. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | [
0008 205- 06937 56.000 m | 7. 00000 392. 00| 6. 05000 338. 80| 6. 35000 355. 60
TEMPORARY SI LT FENCE | | |
0009 207- 07499 865.000 n2 | 10. 00000 8650. 00| 10. 65000 9212. 25| 9. 00000 7785. 00
SUBGRADE TREATMENT, TYPE B | |
0010 211- 07454 86.000 n8 | 32. 00000 2752. 00| 37. 58000 3231. 88| 42. 00000 3612. 00
STRUCTURE BACKFI LL | |
0011 303-01180 91.600 My | 32. 20000 2949. 52| 28. 25000 2587. 70| 26. 00000 2381. 60
COVPACTED AGGREGATE, NO. 53 | | |
0012 402- 07433 134.200 My | 66. 00000 8857. 20| 58. 55000 7857. 41| 71. 25000 9561. 75
HVA SURFACE, TYPE B | |
0013 402- 07438 138.500 My | 56. 20000 7783. 70| 49. 20000 6814. 20| 65. 40000 9057. 90
HVA | NTERVEDI ATE, TYPE B | |
0014 402- 07441 512.900 My | 50. 00000 25645, 00| 42. 65000 21875. 19| 56. 00000 28722. 40

HVA BASE, TYPE B | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 241 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 185, 532. 64 ROQUTE : SR 58
CALL ORDER . 241 CONTRACT ID: R -26731-B COUNTI ES : LAVWRENCE
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 54-1342714 | (2) 35-1049546 | (3) 35-1875662
| TR COUNTY BU LDERS QO | THOVAS, WL., INC | CRIDER & CRIDER, | NC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0015 402-07451 9.900 M | 80. 75000 799. 42| 70. 00000 693. 00| 138. 00000 1366. 20
HMVA, TYPE B, WEDGE AND LEVEL | | |
0016 404-05511 233.400 n2 | 7.10000 1657. 14| 6. 75000 1575. 45| 6. 40000 1493. 76
SEAL COAT, 2 | | [
0017 404-05514 21.200 n2 | 47. 20000 1000. 64| 44. 00000 932. 80| 18. 00000 381. 60
SEAL COAT, 5 | | [
0018 406- 05520 0.870 My | 333. 00000 289. 71| 340. 00000 295. 80| 425. 00000 369. 75
ASPHALT FOR TACK COAT | | [
0019 601-99105 6.600 m | 216. 50000 1428. 90| 292. 33000 1929. 38| 170. 00000 1122. 00
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0020 610-07486 75.600 My | 81. 00000 6123. 60| 76. 50000 5783. 40| 105. 00000 7938. 00
HVA FOR APPROACHES, TYPE A | | |
0021 610- 07506 151.200 My | 23. 50000 3553. 20| 22.07000 3336. 98| 26. 00000 3931. 20
COVPACTED AGGREGATE, NO. 53 | | |
0022 616- 06405 7.200 M | 51. 00000 367. 20| 28. 33000 203. 98| 67. 00000 482. 40
R PRAP, REVETMENT | | [
0023 621-01004 2.000 EACH 690. 00000 1380. 00| 630. 00000 1260. 00| 660. 00000 1320. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0024 621- 06560 2102.000 n2 | 0. 65000 1366. 30| 0. 60000 1261. 20| 0. 65000 1366. 30
MULCHED SEEDI NG, U | | [
0025 621- 06574 261.000 n2 | 10. 00000 2610. 00| 9. 25000 2414. 25| 8. 80000 2296. 80
SODDI NG | | |
0026 715-05024 53.600 m | 197. 50000 10586. 00| 252. 45000 13531. 32| 215. 00000 11524. 00
PIPE, TYPE 2, O RCULAR 900 nm | [ |
0027 715-05151 9.600 m | 107. 50000 1032. 00| 125. 00000 1200. 00| 90. 00000 864. 00
PIPE, TYPE 2, O RCULAR 375 mm [ [ |
0028 715-05169 10.000 m | 107. 50000 1075. 00| 88. 82000 888. 20| 90. 00000 900. 00
PIPE, TYPE 3, O RCULAR 375 mm [ [ |
0029 715-05177 15.000 m | 197. 50000 2962. 50| 205. 48000 3082. 20| 215. 00000 3225. 00
PIPE, TYPE 3, O RCULAR 900 mm [ [ |
0030 715- 46005 2.000 EACH 158. 00000 316. 00| 250. 00000 500. 00| 450. 00000 900. 00
PI PE END SECTI ON, 375 mm | | |
0031 715-46040 4.000 EACH 775. 00000 3100. 00| 600. 00000 2400. 00| 1100. 00000 4400. 00
PI PE END SECTION, 900 mm | | [
0032 720-45030 1.000 EACH 1620. 00000 1620. 00| 1400. 00000 1400. 00| 1200. 00000 1200. 00
I NLET, E7 | | |
0033 720- 95409 1.000 EACH| 2629. 00000 2629. 00| 2500. 00000 2500. 00| 2250. 00000 2250. 00
MANHOLE, J4, MODI FI ED | | |
0034 801-04308 4.000 EACH 315. 00000 1260. 00| 300. 90000 1203. 60| 275. 00000 1100. 00

ROAD CLOSURE SI GN ASSEMBLY



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 241 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 185, 532. 64 ROQUTE : SR 58
CALL ORDER . 241 CONTRACT ID: R -26731-B COUNTI ES : LAVWRENCE
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 54-1342714 | (2) 35-1049546 | (3) 35-1875662
| TR COUNTY BU LDERS QO | THOVAS, WL., INC | CRIDER & CRIDER, | NC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0035 801-07118 132.000 m | 22. 00000 2904. 00| 30. 60000 4039. 20| 20. 50000 2706. 00
BARRI CADE, I11-A | | |
0036 801- 06625 20. 000 EACH 74. 50000 1490. 00| 96. 90000 1938. 00| 70. 00000 1400. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0037 801-06640 11.000 EACH 90. 00000 990. 00| 81. 60000 897. 60| 72. 00000 792. 00
CONSTRUCTI ON SI GN, A | | [
0038 801- 06775 LUWP| 6191. 53000 6191. 53| 6975. 00000 6975. 00| 6500. 00000 6500. 00
MAI NTAI NI NG TRAFFI C | |
0039 802-05701 14.400 m | 62. 00000 892. 80| 33. 30000 479. 52| 41. 00000 590. 40
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | | |
0040 802- 76025 2.612 n2 | 356. 50000 931. 18| 218. 40000 570. 46| 192. 00000 501. 50
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |
0041 808-06703 467.000 m | 1. 75000 817. 25| 1. 20000 560. 40| 1. 55000 723.85
LI NE, THERMOPLASTI C, SOLID, WH TE, 100nmj | |
0042 808- 75245 418.000 m | 1. 75000 731. 50| 1. 20000 501. 60| 1. 55000 647. 90
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | |
0043 808- 75297 10.700 m | 25. 30000 270. 71| 13. 05000 139. 64| 22. 00000 235. 40
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600 nm | | [
0044 808- 75998 11.000 EACH 142. 00000 1562. 00| 81. 60000 897. 60| 121. 00000 1331. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 177, 900. 00| $ 178, 060. 52| $ 185, 266. 81

CONTRACT TOTALS [

$ 177, 900.

$ 178, 060. 52|

$ 185, 266. 81




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 241 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 185, 532. 64 ROQUTE : SR 58
CALL ORDER . 241 CONTRACT ID: R -26731-B COUNTI ES : LAVWRENCE
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1357381 | |
| O MARA, DAVE CONTRACTOR | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 | NTERSECTI ON | MPROVEMENT
I I |
0001 105-06845 LUWP| 9300. 00000 9300. 00| |
CONSTRUCTI ON ENG NEERI NG | | [
0002 105-07038 5.000 M3S | 1400. 00000 7000. 00| |
FI ELD OFFICE, A [ [ [
0003 110-01001 LUWP| 9700. 00000 9700. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 3800. 00000 3800. 00| |
CLEARI NG Rl GHT OF WAY | | [
0005 202-96133 34.500 m | 95. 00000 3277. 50| |
Pl PE, REMOVE [ | [
0006 203- 02000 1231.000 n8 | 24. 00000 29544, 00| |
EXCAVATI ON, COVVON | [ |
0007 205- 06933 4.000 EACH 65. 00000 260. 00| |
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0008 205- 06937 56.000 m | 15. 00000 840. 00|
TEMPORARY SI LT FENCE | | [
0009 207-07499 865.000 n2 | 7.50000 6487. 50| |
SUBGRADE TREATMENT, TYPE B | [ [
0010 211-07454 86.000 nB8 | 30. 00000 2580. 00| |
STRUCTURE BACKFI LL | [ [
0011 303-01180 91.600 My | 29. 00000 2656. 40| |
COVPACTED AGGREGATE, NO. 53 | | |
0012 402-07433 134.200 My | 74. 00000 9930. 80| |
HVA SURFACE, TYPE B | [ |
0013 402-07438 138.500 My | 72. 00000 9972. 00| |
HVA | NTERVEDI ATE, TYPE B | [ [
0014 402-07441 512.900 My | 69. 00000 35390. 10| |
HVA BASE, TYPE B | [ |
0015 402-07451 9.900 My | 115. 00000 1138. 50| |
HMVA, TYPE B, WEDGE AND LEVEL | | [
0016 404-05511 233.400 n2 | 9. 00000 2100. 60| |
SEAL COAT, 2 | | |
0017 404- 05514 21.200 n2 | 29. 00000 614. 80| |
SEAL COAT, 5 | | |
0018 406- 05520 0.870 My | 225. 00000 195. 75| |
ASPHALT FOR TACK COAT | | |
0019 601-99105 6.600 m | 170. 00000 1122. 00| |
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0020 610-07486 75.600 My | 115. 00000 8694. 00| |
|

HVA FOR APPROACHES, TYPE A | |



SI G\, SHEET, ENCAPSULATED LENS W TH

| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 05/07/03
PAGE : 241 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 185, 532. 64 ROUTE : SR 58
CALL ORDER : 241 CONTRACT ID : R -26731-B COUNTI ES : LAWRENCE
LETTI NG DATE : 04/22/03 10:00 AM Dl STRI CT © VI NCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1357381 [ |
| O MARA, DAVE CONTRACTOR [ |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ g
0021 610- 07506 151.200 My | 29. 00000 4384. 80| |
COVPACTED AGGREGATE, NO 53 | | |
0022 616- 06405 7.200 My | 85. 00000 612. 00| |
Rl PRAP, REVETMENT [ | |
0023 621- 01004 2.000 EACH| 600. 00000 1200. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0024 621- 06560 2102.000 n2 | 0. 80000 1681. 60| |
MULCHED SEEDI NG, U | | |
0025 621- 06574 261.000 n2 | 4. 00000 1044. 00| |
SODDI NG | | |
0026 715- 05024 53.600 m | 185. 00000 9916. 00| |
Pl PE, TYPE 2, C RCULAR 900 mm | | |
0027 715- 05151 9.600 m | 175. 00000 1680. 00| |
PIPE, TYPE 2, CIRCULAR 375 mm | | |
0028 715- 05169 10.000 m | 175. 00000 1750. 00| |
PIPE, TYPE 3, CIRCULAR 375 mm | | |
0029 715-05177 15.000 m | 185. 00000 2775. 00| |
PIPE, TYPE 3, ClRCULAR 900 mm | | |
0030 715- 46005 2.000 EACH 525. 00000 1050. 00| |
Pl PE END SECTI ON, 375 nm | | |
0031 715- 46040 4.000 EACH 1295. 00000 5180. 00| |
Pl PE END SECTI ON, 900 nm | | |
0032 720- 45030 1.000 EACH| 1195. 00000 1195. 00| |
I NLET, E7 | | |
0033 720- 95409 1.000 EACH 2418. 00000 2418. 00| |
MANHOLE, J4, MODI Fl ED [ | |
0034 801- 04308 4.000 EACH 300. 00000 1200. 00| |
ROAD CLOSURE SI GN ASSEMBLY [ [ |
0035 801-07118 132.000 m | 20. 00000 2640. 00| |
BARRI CADE, 111-A | | |
0036 801- 06625 20.000 EACH 85. 00000 1700. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0037 801- 06640 11.000 EACH 80. 00000 880. 00| |
CONSTRUCTI ON SI GN, A | | |
0038 801- 06775 LUVP| 3750. 00000 3750. 00| |
MAI NTAI NI NG TRAFFI C | | |
0039 802- 05701 14.400 m | 40. 00000 576. 00| |
SI GN POST, SQUARE, 1, REINFORCED ANCHCR | | |
BASE | | |
0040 802- 76025 2.612 n2 | 195. 00000 509. 34| |
| |
I

LEGEND, 2.03 nm THI CKNESS | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PACGE : 241 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 185, 532. 64 ROQUTE : SR 58
CALL ORDER . 241 CONTRACT ID: R -26731-B COUNTI ES : LAVWRENCE
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (4) 35-1357381 | |
| O MARA, DAVE CONTRACTCR | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ST
0041 808- 06703 467.000 m | 2.00000 934. 00|
LI NE, THERMOPLASTI C, SCOLID, WH TE, 2100mm] |
0042 808- 75245 418.000 m | 2.00000 836. 00|
LI NE, THERMOPLASTIC, SCLID, YELLOW | |
100mMm |
0043 808- 75297 10.700 m | 25. 00000 267.50

|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LINE, 600 mm | |
|
|
|

0044 808- 75998 11. 000 EACH| 135. 00000 1485. 00
SNOWPLOMBLE RAlI SED PAVEVENT MARKER |
SECTI ON TOTALS | $ 194, 268. 19
------------------------------------------ e

CONTRACT TOTALS | $ 194, 268. 19 |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 245 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 354, 965. 32 ROUTE : 200 WEST
CALL ORDER . 245 CONTRACT ID: R -26773-A COUNTI ES : HOMRD
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 10/31/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJIECT(S) : 0320004
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-0524595 MOHR CONSTRUCTI ON CO $ 1,806, 793. 39 100. 0000%
2 35-1325036 DEI CHVAN EXCAVATI NG CO $ 2,099, 953. 80 116. 2254%
3 35-1698047 GRADEX, | NC. $ 2, 248,550.17 124. 4497%
4 35-1875662 CRIDER & CRIDER, | NC. $ 2,357, 053.63 130. 4550%
| (1) 35-0524595 | (2) 35-1325036 | (3) 35-1698047
| MOHR CONSTRUCTI ON CO | DEI CHVAN EXCAVATI NG CO | GRADEX, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ROAD RECONSTRUCTI ON
I | |
0001 105-01925 8.000 MS | 2100. 00000 16800. 00| 2500. 00000 20000. 00| 1600. 00000 12800. 00
FI ELD OFFI CE, 550 SQ FT. | |
0002 105- 06845 LUWP|  29850. 00000 29850. 00|  33495. 00000 33495.00]  45000. 00000 45000. 00
CONSTRUCTI ON ENG NEERI NG | |
0003 110- 01001 LUMP|  47000. 00000 47000. 00| 101301. 00000 101301. 00| 112650. 00000 112650. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  13920. 00000 13920.00|  11295. 00000 11295.00]  45060. 00000 45060. 00
CLEARI NG RI GHT OF WAY | |
0005 202- 02240 9480. 000 SYS | 3. 50000 33180. 00| 5. 06000 47968. 80| 8. 00000 75840. 00
PAVEMENT, REMOVE | | |
0006 202- 02928 1.000 EACH 802. 50000 802. 50| 900. 00000 900. 00| 600. 00000 600. 00
CATCH BASI N, REMOVE | | |
0007 202-52710 16.000 SYS | 5. 00000 80. 00| 15. 83000 253. 28| 12. 00000 192. 00
S| DEWALK, CONCRETE, REMOVE | |
0008 202- 60820 466.000 SYS | 5. 00000 2330. 00| 5. 50000 2563. 00| 4. 00000 1864. 00
SURFACE M LLI NG ASPHALT | | |
0009 202- 91385 1.000 EACH 481. 50000 481. 50| 550. 00000 550. 00| 600. 00000 600. 00
I NLET, REMOVE | | |
0010 202- 96133 4501. 000 LFT | 1. 50000 6751. 50| 2. 00000 9002. 00| 12. 00000 54012. 00
Pl PE, REMOVE | | |
0011 203- 02000 12950. 000 CYS | 10. 00000 129500. 00| 11. 65000 150867. 50| 7. 50000 97125. 00
EXCAVATI ON,  COMVON | | [
0012 205- 06931 7.000 TON | 74. 90000 524. 30| 80. 00000 560. 00| 50. 00000 350. 00
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0013 205- 06933 5.000 EACH| 64. 20000 321. 00| 65. 00000 325. 00| 60. 00000 300. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0014 205- 06935 1.000 EACH| 1123. 50000 1123. 50| 1200. 00000 1200. 00| 1350. 00000 1350. 00

TEMPORARY SEDI MENT BASI N | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 245 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 354, 965. 32 ROUTE : 200 WEST
CALL ORDER . 245 CONTRACT ID: R -26773-A COUNTI ES : HOMRD
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0524595 | (2) 35-1325036 | (3) 35-1698047
| MOHR CONSTRUCTI ON CO | DEI CHVAN EXCAVATI NG CO | GRADEX, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 205- 06937 5015. 000 LFT | 1. 55150 7780. 77| 1. 58000 7923. 70| 1. 45000 7271. 75
TEMPORARY SI LT FENCE | | |
0016 207-07500 20840. 000 SYS | 2.61450 54486. 18| 2. 80000 58352. 00| 3. 50000 72940. 00
SUBGRADE TREATMENT, TYPE C | | [
0017 211-07454 5321. 000 CYS | 13. 05700 69476. 30| 14. 50000 77154. 50| 13. 85000 73695. 85
STRUCTURE BACKFI LL | | [
0018 301-07448 610.000 TON | 9. 75000 5947. 50| 13. 00000 7930. 00| 18. 00000 10980. 00
COVPACTED AGGREGATE, NO 53, BASE | | [
0019 401-07334 1570. 000 TON | 44. 70720 70190. 30| 49. 20000 77244. 00| 63. 00000 98910. 00
Q- HVA, 3, 76, SURFACE, 9.5 mm | | [
0020 401-07403 2620.000 TON | 39. 43030 103307. 39| 43. 35000 113577. 00| 50. 40000 132048. 00
QX QM- HVA, 3, 76, | NTERVEDI ATE, 19.0 mm | | [
0021 401-07408 9460. 000 TON | 32. 30660 305620. 44| 35. 55000 336303. 00| 39. 90000 377454. 00
QM- HMVA, 3, 64, BASE, 25.0 nm | | |
0022 401-07430 5520. 000 TON | 34. 39840 189879. 17| 37. 85000 208932. 00| 46. 20000 255024. 00
Q QM- HVA, 5, 76, | NTERVEDI ATE, C25.0 mmi [ [
0023 405- 05518 242.000 SYS | 0. 30000 72. 60| 1. 00000 242. 00| 0. 66000 159. 72
ASPHALT FOR PRI ME COAT | | [
0024 406- 05520 19.000 TON | 289. 41010 5498. 79| 300. 00000 5700. 00| 216. 30000 4109. 70
ASPHALT FOR TACK COAT | | [
0025 603- 92636 338.000 LFT | 13. 91000 4701. 58| 14. 20000 4799. 60| 13. 65000 4613.70
FENCE, CHAIN LINK, 72 IN. | | [
0026 604- 06069 190. 000 SYS | 51. 36000 9758. 40| 73. 83000 14027. 70| 31. 50000 5985. 00
CURB RAMP, CONCRETE | | [
0027 604- 44251 2.000 CvYS | 1000. 00000 2000. 00| 1284. 00000 2568. 00| 1260. 00000 2520. 00
STEPS, CONCRETE | | |
0028 604-91531 3078.000 SYS | 24. 61000 75749. 58| 28. 36000 87292. 08| 25. 20000 77565. 60
SI DEWALK, OONCRETE, 4 IN. | | [
0029 605- 06155 5483. 000 LFT | 9. 00000 49347. 00| 9. 95000 54555. 85| 10. 50000 57571. 50
CURB AND GUTTER, CONCRETE, MoDI Fl ED | | |
0030 605-96305 941.000 LFT | 9. 00000 8469. 00| 9. 95000 9362. 95| 10. 50000 9880. 50
CURB AND GUTTER, CONCRETE, DEPRESSED | | |
0031 610-07486 300. 000 TON | 55. 00000 16500. 00| 61. 00000 18300. 00| 115. 50000 34650. 00
HVA FOR APPROACHES, TYPE A | | |
0032 611-05330 1250. 000 SYS | 35. 00000 43750. 00| 32. 10000 40125. 00| 35. 70000 44625. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
6 IN. | | |
0033 611-06497 12.000 EACH 128. 40000 1540. 80| 130. 00000 1560. 00| 126. 00000 1512. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0034 615- 06490 13.000 EACH 139. 10000 1808. 30| 130. 00000 1690. 00| 136. 50000 1774. 50

RIGHT OF WAY MARKER | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 245 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 354, 965. 32 ROUTE : 200 WEST
CALL ORDER . 245 CONTRACT ID: R -26773-A COUNTI ES : HOMRD
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0524595 | (2) 35-1325036 | (3) 35-1698047
| MOHR CONSTRUCTI ON CO | DEI CHVAN EXCAVATI NG CO | GRADEX, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0035 615- 06505 4.000 EACH 481. 50000 1926. 00| 480. 00000 1920. 00| 472. 50000 1890. 00
MONUMENT, B | | |
0036 615- 06527 1.000 EACH 363. 80000 363. 80| 375. 00000 375. 00| 357. 00000 357.00
MONUMENT, SECTI ON CORNER | | [
0037 616- 02320 109. 000 SYS | 9. 63000 1049. 67| 9. 00000 981. 00| 2. 25000 245, 25
GEOTEXTI LES | [
0038 616- 05688 92.000 TON | 42. 80000 3937. 60| 36. 00000 3312. 00| 36. 45000 3353. 40
R PRAP, CLASS 1 | | [
0039 621-01004 2.000 EACH 240. 75000 481. 50| 250. 00000 500. 00| 235. 00000 470. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0040 621- 06545 0.100 TON | 107. 00000 10. 70| 110. 00000 11. 00| 105. 00000 10. 50
FERTI LI ZER | | |
0041 621- 06557 70.000 LBS | 1. 84040 128. 83| 2. 00000 140. 00| 1. 81000 126. 70
SEED M XTURE, T | | |
0042 621-06565 1.700 TON | 585. 29000 994. 99| 600. 00000 1020. 00| 574. 35000 976. 40
MULCHI NG MATERI AL | | [
0043 621- 06567 33.000 MG | 2. 14000 70. 62| 2. 20000 72. 60| 2. 10000 69. 30
WATER | | |
0044 621-06575 8052. 000 SYS | 2.96780 23896. 73| 2. 79000 22465. 08| 2.67000 21498. 84
SODDI NG,  NURSERY | | |
0045 715-05048 6326. 000 LFT | 2.84620 18005. 06] 3. 15000 19926. 90| 3. 00000 18978. 00
PIPE, TYPE 4, O RCULAR 6 IN | | [
0046 715-05149 1217.000 LFT | 22. 20250 27020. 44| 21. 23000 25836. 91| 24. 50000 29816. 50
PIPE, TYPE 2, CRCULAR 12 IN | | [
0047 715-05151 1191. 000 LFT | 32. 74200 38995. 72| 31. 32000 37302. 12| 27. 00000 32157. 00
PIPE, TYPE 2, CRCULAR 15 IN | [ |
0048 715-05154 305.000 LFT | 45. 04700 13739. 34| 44. 08000 13444. 40| 36. 00000 10980. 00
PIPE, TYPE 2, CIRCULAR 24 IN [ [ [
0049 715-05156 808.000 LFT | 65. 10950 52608. 48| 69. 58000 56220. 64| 50. 00000 40400. 00
PIPE, TYPE 2, CIRCULAR 30 IN [ [ [
0050 715-05161 16.000 LFT | 145. 33810 2325. 41| 158. 33000 2533. 28| 115. 00000 1840. 00
PIPE, TYPE 2, CIRCULAR 48 IN [ [ [
0051 715-05164 459. 000 LFT | 159. 87940 73384. 64| 150. 00000 68850. 00| 124. 00000 56916. 00
PIPE, TYPE 2, CIRCULAR 66 IN | | [
0052 715-05173 90. 000 LFT | 41. 89050 3770. 15| 39. 16000 3524. 40| 36. 00000 3240. 00
PIPE, TYPE 3, CIRCULAR 24 IN | [ [
0053 715- 05408 96. 000 LFT | 90. 41500 8679. 84| 85. 61000 8218. 56| 56. 00000 5376. 00
PI PE, SANI TARY SEWER, 8 IN. | | |
0054 715-05412 92.000 LFT | 105. 59830 9715. 04| 100. 02000 9201. 84| 69. 00000 6348. 00

PI PE, SANI TARY SEVER, 15 IN. |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 245 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 354, 965. 32 ROUTE : 200 WEST
CALL ORDER . 245 CONTRACT ID: R -26773-A COUNTI ES : HOMRD
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0524595 | (2) 35-1325036 | (3) 35-1698047
| MOHR CONSTRUCTI ON CO | DEI CHVAN EXCAVATI NG CO | GRADEX, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0055 715-07581 1.000 EACH 1605. 00000 1605. 00| 1500. 00000 1500. 00| 2220. 00000 2220. 00
CONCRETE ANCHOR, 66 | N. | | |
0056 715-46020 2.000 EACH 333. 84000 667. 68| 205. 00000 410. 00| 700. 00000 1400. 00
PI PE END SECTION, 24 IN. | | [
0057 715-46030 1.000 EACH 465. 45000 465. 45| 450. 00000 450. 00| 900. 00000 900. 00
Pl PE END SECTION, 30 IN | |
0058 715-98684 1.000 EACH 11251. 05000 11251. 05| 9500. 00000 9500. 00| 11500. 00000 11500. 00
GRATED BOX END SECTION, 11, 6:1, 48 IN | | |
0059 718-52610 588.000 CYS | 27. 58460 16219. 74| 28. 09000 16516. 92| 29. 00000 17052. 00
AGGREGATE FOR UNDERDRAI NS | | [
0060 718-99153 6326. 000 SYS | 0. 40660 2572. 15| 0. 47000 2973. 22| 0. 85000 5377.10
GEOTEXTI LES FOR UNDERDRAI N | | [
0061 720- 44000 4.000 EACH 535. 00000 2140. 00| 397. 04000 1588. 16| 675. 00000 2700. 00
CASTI NG ADJUST TO GRADE | | [
0062 720-44025 1.000 EACH 694. 43000 694. 43| 560. 92000 560. 92| 500. 00000 500. 00
CASTING 4, FURNI SH AND ADJUST TO GRADE | | |
0063 720- 45045 6.000 EACH 888. 10000 5328. 60| 690. 41000 4142. 46| 1200. 00000 7200. 00
I NLET, J10 | | |
0064 720- 45055 1.000 EACH 888. 10000 888. 10| 691. 00000 691. 00| 1200. 00000 1200. 00
| NLET, MLO | | [
0065 720- 45235 2.000 EACH 877. 40000 1754. 80| 850. 00000 1700. 00| 1500. 00000 3000. 00
CATCH BASIN, E7 | | [
0066 720- 45250 13.000 EACH 1064. 65000 13840. 45| 955. 51000 12421. 63| 1500. 00000 19500. 00
CATCH BASI N, K10 | | [
0067 720- 45410 9.000 EACH 1244. 41000 11199. 69| 1181. 55000 10633. 95| 1750. 00000 15750. 00
MANHOLE, C4 | | |
0068 720- 45605 1.100 LFT | 2140. 00000 2354. 00| 1471. 53000 1618. 68| 650. 00000 715. 00
STRUCTURE, MANHOLE, RECONSTRUCT | | |
0069 720-95335 1.000 EACH 8472. 26000 8472. 26| 7203. 24000 7203. 24| 9500. 00000 9500. 00
MANHOLE, M4 | | |
0070 720-95422 6. 000 EACH 2181. 73000 13090. 38| 1986. 00000 11916. 00| 2800. 00000 16800. 00
MANHOLE, J4 | | |
0071 720-98174 1.000 EACH 1385. 65000 1385. 65| 1100. 00000 1100. 00| 1500. 00000 1500. 00
| NLET, B15 | | [
0072 720- 98555 1.000 EACH 1385. 65000 1385. 65| 1100. 00000 1100. 00| 1800. 00000 1800. 00
I NLET, C15 | | [
0073 720-98687 9.000 EACH 1032. 55000 9292. 95| 932. 41000 8391. 69| 1700. 00000 15300. 00
CATCH BASIN, MO | |
0074 720-99417 4.000 EACH 1417. 75000 5671. 00| 1200. 00000 4800. 00| 2000. 00000 8000. 00
CATCH BASI N, C15 | | |
0075 801- 04308 6. 000 EACH 369. 15000 2214. 90| 240. 00000 1440. 00| 231. 00000 1386. 00

ROAD CLOSURE S| GN ASSEMBLY | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 245 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 354, 965. 32 ROUTE : 200 WEST
CALL ORDER . 245 CONTRACT ID: R -26773-A COUNTI ES : HOMRD
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0524595 | (2) 35-1325036 | (3) 35-1698047
| MOHR CONSTRUCTI ON CO | DEI CHVAN EXCAVATI NG CO | GRADEX, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0076 801- 06606 7.000 EACH 117. 70000 823. 90| 110. 00000 770. 00| 105. 00000 735. 00
BARRI CADE, 111B | | |
0077 801-06625 20. 000 EACH 58. 85000 1177. 00| 106. 65000 2133. 00| 102. 00000 2040. 00
DETOUR ROUTE MARKER ASSEMBLY [ | [
0078 801- 06640 13.000 EACH 103. 79000 1349. 27| 94. 60000 1229. 80| 91. 00000 1183. 00
CONSTRUCTI ON SI GN, A | | [
0079 801- 06645 4.000 EACH 1. 07000 4. 28| 33. 00000 132. 00| 32. 00000 128. 00
CONSTRUCTI ON SI G\, B | [
0080 802-05701 137.700 LFT | 8. 58140 1181. 66| 8. 25000 1136. 03] 11. 03000 1518. 83
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | | |
0081 802- 05702 21.000 LFT | 10. 20780 214. 36| 5. 83000 122. 43| 9. 45000 198. 45
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | [ [
0082 802- 76025 87.000 SFT | 14. 19890 1235. 30| 15. 40000 1339. 80| 15. 23000 1325. 01
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. THI CKNESS | | |
0083 802- 76035 33.500 SFT | 13. 13960 440. 18| 15. 62000 523. 27| 15. 75000 527. 63
SIGN, SHEET, ENCAPSULATED LENS W TH | | [
LEGEND, 0.100 IN. TH CKNESS | | |
0084 802- 76045 18.000 SFT | 20. 23370 364. 21| 17. 05000 306. 90| 16. 80000 302. 40
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.125 IN. TH CKNESS | | |
0085 805-01842 6. 000 EACH 587. 89010 3527. 34| 726. 00000 4356. 00| 819. 00000 4914. 00
HANDHOLE, SI GNAL | | |
0086 805-02151 6. 000 EACH 568. 97250 3413. 84| 528. 00000 3168. 00| 588. 00000 3528. 00
PEDESTRI AN S| GNAL HEAD W TH | | [
| NTERNATI ONAL SYMBOLS, 12 IN. | | |
0087 805- 06592 1065. 000 LFT | 13. 61040 14495. 08| 8. 80000 9372. 00| 11. 55000 12300. 75
CONDUI T, STEEL, GALVANI ZED, 2 IN. | | |
0088 805-07098 5.000 EACH 609. 64320 3048. 22| 528. 00000 2640. 00| 483. 00000 2415. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN., | | |
RED LED, AMBER GREEN LED | | |
0089 805-07099 1.000 EACH 949. 79620 949. 80| 858. 00000 858. 00| 830. 00000 830. 00
TRAFFI C SI GNAL HEAD, 5 FACE, 12., RED | | |
LED, AMBER, AMBER ARROW LED, GREEN LED, | | |
GREEN ARROW LED [ | |
0090 805- 78100 1.000 EACH 7781. 66060 7781. 66| 8635. 00000 8635. 00| 7035. 00000 7035. 00
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | | |
0091 805- 78415 3.000 EACH 1150. 80640 3452. 42| 1540. 00000 4620. 00| 934. 50000 2803. 50
|

SPAN, CATENARY, AND TETHER | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 245 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 354, 965. 32 ROUTE : 200 WEST
CALL ORDER . 245 CONTRACT ID: R -26773-A COUNTI ES : HOMRD
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0524595 | (2) 35-1325036 | (3) 35-1698047
| MOHR CONSTRUCTI ON CO | DEI CHVAN EXCAVATI NG CO | GRADEX, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0092 805- 78420 3.000 EACH 189. 37930 568. 14| 242. 00000 726. 00| 240. 00000 720. 00
DI SCONNECT HANGER | | |
0093 805- 78445 1.000 EACH 423. 11010 423. 11| 440. 00000 440. 00| 331. 00000 331.00
SI GNAL SERVI CE | | [
0094 805- 78467 30.000 LFT | 1. 20910 36. 27| 4. 62000 138. 60| 2. 17000 65. 10
SI GNAL CABLE, 3C 8GA. | | [
0095 805-78470 4074.000 LFT | 0.41730 1700. 08| 0. 11000 448. 14| 0. 11000 448. 14
SI GNAL CABLE, ROADWAY LOOP, 1C 14CA | |
0096 805- 78485 1095. 000 LFT | 0. 79180 867. 02| 0. 88000 963. 60| 1. 56000 1708. 20
SI GNAL CABLE, 5C 14GA. | | [
0097 805- 78490 1445.000 LFT | 0. 90950 1314. 23| 0. 99000 1430. 55| 1. 62000 2340. 90
SI GNAL CABLE, 7C 14GA. | | [
0098 805- 78510 2100. 000 LFT | 0. 69550 1460. 55| 0. 88000 1848. 00| 1. 17000 2457. 00
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0099 805- 78520 LUVP| 1339. 33000 1339. 33| 1320. 00000 1320. 00| 1000. 00000 1000. 00
M SCELLANEQUS EQUI PMENT FOR TRAFFI C | | [
S| GNALS | | |
0100 805- 78785 9. 000 EACH 716. 73950 6450. 66| 396. 00000 3564. 00| 693. 00000 6237. 00
S| GNAL DETECTOR HOUSI NG | |
0101 805- 78795 1333. 000 LFT | 5.71380 7616. 50| 8. 03000 10703. 99| 6. 30000 8397. 90
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0102 805- 78906 4.000 EACH 1810. 12970 7240. 52| 1980. 00000 7920. 00| 1680. 00000 6720. 00
SI GNAL SUPPORT FOUNDATION, 3 FT. X 3 FT.| | |
X 12 FT. | [ [
0103 805- 78925 1.000 EACH 846. 20950 846. 21| 605. 00000 605. 00| 1029. 00000 1029. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0104 805-81032 4.000 EACH 2394. 58510 9578. 34| 2816. 00000 11264. 00| 2121. 00000 8484. 00
SI GNAL STRAIN POLE, STEEL, 30 FT. | | |
0105 805-92504 9.000 EACH 187. 59240 1688. 33| 330. 00000 2970. 00| 168. 00000 1512. 00
LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL| | |
0106 805-96121 6. 000 EACH 118. 47040 710. 82| 110. 00000 660. 00| 180. 00000 1080. 00
PEDESTRI AN PUSH BUTTON AND SI GN | | [
0107 808-06701 1310. 000 LFT | 0. 29960 392. 48| 0. 40000 524. 00| 0. 38000 497. 80
LI NE, THERMOPLASTI C, BROKEN, WH TE, 4 | | |
IN I I |
0108 808- 06703 552.000 LFT | 0. 29960 165. 38| 0. 38000 209. 76| 0. 35000 193. 20
LI NE, THERMOPLASTIC, SCLID, WH TE, 4 IN.| | |
0109 808-06713 696. 000 LFT | 0. 42800 297. 89| 0. 55000 382. 80| 0. 53000 368. 88
LINE, PAINT, SOLID, WH TE, 4 IN. | | |
0110 808-06716 320.000 LFT | 0. 50000 160. 00| 0. 55000 176. 00| 0. 53000 169. 60

LI NE, REMOVE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 354, 965. 32 ROUTE : 200 WEST
CALL ORDER . 245 CONTRACT ID: R -26773-A COUNTI ES : HOMRD
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0524595 | (2) 35-1325036 | (3) 35-1698047
| MOHR CONSTRUCTI ON CO | DEI CHVAN EXCAVATI NG CO | GRADEX, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0111 808- 75245 4988.000 LFT | 0. 29960 1494. 40| 0. 35000 1745. 80| 0. 34000 1695. 92
LI NE, THERMOPLASTIC, SOLID, YELLOW 4 | | |
IN | | |
0112 808- 75278 274.000 LFT | 1. 33750 366. 48| 1. 37500 376. 75| 1. 31000 358. 94
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLOW CROSSHATCH LINE, 12 IN. | | |
0113 808- 75297 159. 000 LFT | 3. 21000 510. 39| 4. 08000 648. 72| 3. 94000 626. 46
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
STOP LINE, 24 IN | | |
0114 808- 75300 784.000 LFT | 0. 80250 629. 16| 0. 53000 415. 52| 0. 50000 392. 00
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LINE, 6 IN. | | [
0115 808- 75320 6. 000 EACH 53. 50000 321. 00| 51. 23000 307. 38| 49, 35000 296. 10
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0116 808- 75325 4.000 EACH 80. 25000 321. 00| 66. 00000 264. 00| 63. 00000 252. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | |
0117 808-92027 1495. 000 LFT | 0. 96300 1439. 69| 0. 92000 1375. 40| 0. 67000 1001. 65
LI NE, THERMOPLASTIC, SOLID, YELLOW 8 | | |
I'N. I | |
0118 920-06775 LUWP| 13250. 00000 13250. 00] 122750. 00000 122750. 00| 59000. 00000 59000. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 1,806, 793. 39| $ 2,099, 953. 80| $ 2,248,550.17
------------------------------------------ ey

CONTRACT TOTALS | $ 1,806, 793. 39| $ 2,099, 953. 80| $ 2,248,550.17




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 354, 965. 32 ROUTE : 200 WEST
CALL ORDER . 245 CONTRACT ID: R -26773-A COUNTI ES : HOMRD
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 35-1875662 | |
| CRIDER & CRIDER, |NC, | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001  ROAD RECONSTRUCTI ON

I
0001 105-01925 8.000 M3XS | 1500. 00000 12000. 00|

|

FIELD OFFI CE, 550 SQ FT. | | |
0002 105- 06845 LUMP|  50000. 00000 50000. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  117500. 00000 117500. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  25000. 00000 25000. 00| |
CLEARI NG RI GHT OF VAY | | |
0005 202- 02240 9480.000 SYS | 7. 50000 71100. 00| |
PAVEMENT, REMOVE | | |
0006 202- 02928 1.000 EACH 325. 00000 325. 00| |
CATCH BASI N, REMOVE | | |
0007 202-52710 16. 000 SYS | 6. 00000 96. 00| |
S| DEWALK, CONCRETE, REMOVE | | |
0008 202- 60820 466.000 SYS | 4.50000 2097. 00| [
SURFACE M LLING ASPHALT | | |
0009 202- 91385 1.000 EACH 500. 00000 500. 00| |
I NLET, REMOVE | | |
0010 202- 96133 4501. 000 LFT | 15. 00000 67515. 00| |
Pl PE, REMOVE | | |
0011 203- 02000 12950. 000 CYS | 15. 00000 194250. 00| |
EXCAVATI ON,  COVMMON | [ |
0012 205- 06931 7.000 TON | 45. 00000 315. 00| |
TEMPORARY CHECK DAM REVETMENT RIPRAP | [ |
0013 205- 06933 5.000 EACH 65. 00000 325. 00| |
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0014 205- 06935 1.000 EACH 2000. 00000 2000. 00| |
TEMPORARY SEDI MENT BASI N | [ |
0015 205- 06937 5015.000 LFT | 1. 60000 8024. 00| |
TEMPORARY SI LT FENCE | | |
0016 207- 07500 20840.000 SYS | 3. 40000 70856. 00| |
SUBGRADE TREATMENT, TYPE C | | |
0017 211-07454 5321.000 CYS | 21. 00000 111741. 00 |
STRUCTURE BACKFI LL | [ |
0018 301- 07448 610. 000 TON | 23. 00000 14030. 00| [
COVPACTED AGGREGATE, NO. 53, BASE | | |
0019 401-07334 1570.000 TON | 62. 00000 97340. 00| |
QA HWA, 3, 76, SURFACE, 9.5 mm | | |
0020 401- 07403 2620.000 TON | 53. 00000 138860. 00| |
QU QA-HVA, 3, 76, | NTERMEDI ATE, 19.0 mm | | |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 354, 965. 32 ROUTE : 200 WEST
CALL ORDER . 245 CONTRACT ID: R -26773-A COUNTI ES : HOMRD
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1875662 | |
| CRIDER & CRIDER | NC, [ |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PR CE AMOUNT]| UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT
______________________________________________________________________ T
0021 401-07408 9460. 000 TON | 40. 00000 378400. 00| |
QM- HMVA, 3, 64, BASE, 25.0 mm | | |
0022 401-07430 5520. 000 TON | 45, 00000 248400. 00| |
QY QM- HVA, 5, 76, | NTERVEDI ATE, C25.0 nmi [ [
0023 405- 05518 242.000 SYS | 1. 00000 242. 00| |
ASPHALT FOR PRI ME COAT | | [
0024 406- 05520 19.000 TON | 250. 00000 4750. 00| |
ASPHALT FOR TACK COAT | | [
0025 603-92636 338.000 LFT | 15. 00000 5070. 00| |
FENCE, CHAIN LINK, 72 IN. | | [
0026 604- 06069 190. 000 SYS | 31. 00000 5890. 00| |
CURB RAMP, CONCRETE | [ [
0027 604- 44251 2.000 CvYs | 1250. 00000 2500. 00| |
STEPS, CONCRETE | [ |
0028 604- 91531 3078.000 SYS | 25. 00000 76950. 00| |
S| DEWALK, CONCRETE, 4 IN | [ [
0029 605- 06155 5483. 000 LFT | 12. 50000 68537. 50| |
CURB AND GUTTER, CONCRETE, MODI FI ED | | |
0030 605- 96305 941.000 LFT | 13. 00000 12233. 00| |
CURB AND GQUTTER, CONCRETE, DEPRESSED | | |
0031 610-07486 300. 000 TON | 125. 00000 37500. 00| |
HMVA FOR APPROACHES, TYPE A | [ [
0032 611- 05330 1250. 000 SYS | 35. 00000 43750. 00| |
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
6 IN. | | |
0033 611- 06497 12. 000 EACH| 130. 00000 1560. 00| |
MAI LBOX ASSEMBLY, SINGLE | | [
0034 615- 06490 13. 000 EACH| 140. 00000 1820. 00| |
R GHT OF WAY MARKER | | [
0035 615- 06505 4.000 EACH 500. 00000 2000. 00| |
MONUMENT, B | | |
0036 615- 06527 1.000 EACH 375. 00000 375. 00| |
MONUMENT, SECTI ON CORNER | | [
0037 616-02320 109. 000 SYS | 5. 00000 545. 00| |
GEOTEXTI LES | | |
0038 616- 05688 92.000 TON | 45. 00000 4140. 00| |
R PRAP, CLASS 1 | | |
0039 621-01004 2.000 EACH 250. 00000 500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0040 621- 06545 0.100 TON | 110. 00000 11. 00| |
|
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 354, 965. 32 ROUTE : 200 WEST
CALL ORDER . 245 CONTRACT ID: R -26773-A COUNTI ES : HOMRD
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1875662 | |
| CRIDER & CRIDER | NC, [ |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0041 621- 06557 70.000 LBS | 1. 90000 133. 00|
SEED M XTURE, T | | |
0042 621- 06565 1.700 TON | 600. 00000 1020. 00| |
MULCHI NG MATERI AL [ [ [
0043 621- 06567 33.000 M5 | 2. 25000 74. 25| |
WATER | [ |
0044 621- 06575 8052. 000 SYS | 3. 00000 24156. 00|
SODDI NG, NURSERY | [ [
0045 715-05048 6326.000 LFT | 4. 00000 25304. 00|
PIPE, TYPE 4, O RCULAR 6 IN [ | [
0046 715-05149 1217.000 LFT | 24. 00000 29208. 00| |
PIPE, TYPE 2, CRCULAR 12 IN [ [ [
0047 715-05151 1191. 000 LFT | 28. 00000 33348. 00| |
PIPE, TYPE 2, CRCULAR 15 IN [ [ [
0048 715-05154 305. 000 LFT | 38. 00000 11590. 00| |
PIPE, TYPE 2, CRCULAR 24 IN [ [ [
0049 715-05156 808. 000 LFT | 51. 00000 41208. 00| |
PIPE, TYPE 2, CIRCULAR 30 IN [ [ [
0050 715-05161 16.000 LFT | 83. 00000 1328. 00| |
PIPE, TYPE 2, CIRCULAR 48 IN [ [ [
0051 715-05164 459. 000 LFT | 130. 00000 59670. 00| |
PIPE, TYPE 2, CIRCULAR 66 IN [ [ [
0052 715-05173 90. 000 LFT | 43. 00000 3870. 00| |
PIPE, TYPE 3, CRCULAR 24 IN [ [ [
0053 715- 05408 96.000 LFT | 40. 00000 3840. 00| |
PI PE, SANI TARY SEVER, 8 IN. | [ |
0054 715-05412 92.000 LFT | 47. 00000 4324. 00| |
PI PE, SANI TARY SEVER, 15 IN. | | [
0055 715-07581 1.000 EACH 1250. 00000 1250. 00| |
CONCRETE ANCHOR, 66 | N. | [ [
0056 715-46020 2.000 EACH 1000. 00000 2000. 00| |
PI PE END SECTION, 24 IN. | | |
0057 715-46030 1.000 EACH 1200. 00000 1200. 00| |
PI PE END SECTION, 30 IN. | | |
0058 715-98684 1. 000 EACH 12500. 00000 12500. 00| |
GRATED BOX END SECTION, 11, 6:1, 48 IN | | |
0059 718-52610 588. 000 CYS | 30. 00000 17640. 00| |
AGGREGATE FOR UNDERDRAI NS | | |
0060 718-99153 6326. 000 SYS | 1. 40000 8856. 40| |
GEOTEXTI LES FCR UNDERDRAI N | | |
0061 720- 44000 4.000 EACH 500. 00000 2000. 00| |
|

CASTI NG ADJUST TO GRADE
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 354, 965. 32 ROUTE : 200 WEST
CALL ORDER . 245 CONTRACT ID: R -26773-A COUNTI ES : HOMRD
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 35-1875662 |
| CRIDER & CRIDER, |NC, | |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

BASE

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0062 720- 44025 1.000 EACH 475. 00000 475. 00| |
CASTING 4, FURNI SH AND ADJUST TO GRADE | | |
0063 720- 45045 6.000 EACH 1100. 00000 6600. 00| |
I NLET, J10 | | |
0064 720- 45055 1.000 EACH 1100. 00000 1100. 00| |
I NLET, MLO | | |
0065 720- 45235 2.000 EACH 1500. 00000 3000. 00| |
CATCH BASIN, E7 | | |
0066 720- 45250 13.000 EACH 1400. 00000 18200. 00| |
CATCH BASI N, K10 | |
0067 720- 45410 9.000 EACH 1300. 00000 11700. 00| |
MANHOLE, C4 | | |
0068 720- 45605 1.100 LFT | 450. 00000 495. 00| |
STRUCTURE, MANHOLE, RECONSTRUCT | |
0069 720- 95335 1.000 EACH 7500. 00000 7500. 00| |
MANHOLE, M4 | | |
0070 720- 95422 6.000 EACH| 2100. 00000 12600. 00| |
MANHOLE, J4 | |
0071 720-98174 1.000 EACH 1750. 00000 1750. 00| |
I NLET, B15 | | |
0072 720- 98555 1.000 EACH 1750. 00000 1750. 00| |
I NLET, C15 | | |
0073 720- 98687 9.000 EACH 1500. 00000 13500. 00| |
CATCH BASIN, MLO | | |
0074 720-99417 4.000 EACH 2000. 00000 8000. 00| |
CATCH BASIN, C15 | | |
0075 801- 04308 6.000 EACH 250. 00000 1500. 00| [
ROAD CLOSURE S| GN ASSEMBLY | | |
0076 801- 06606 7.000 EACH 110. 00000 770. 00| |
BARRI CADE, |11B | |
0077 801- 06625 20.000 EACH 110. 00000 2200. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0078 801- 06640 13.000 EACH 95. 00000 1235. 00| |
CONSTRUCTI ON SIGN, A | |
0079 801- 06645 4.000 EACH 33. 00000 132. 00| |
CONSTRUCTI ON SI GN, B | | |
0080 802- 05701 137.700 LFT | 12. 00000 1652. 40| |
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | |
BASE | [ [
0081 802- 05702 21.000 LFT 10. 00000 210. 00| |
I
|

I
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | |
|
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ENG NEER S ESTI MATE: $ 2, 354, 965. 32 ROUTE : 200 WEST
CALL ORDER . 245 CONTRACT ID: R -26773-A COUNTI ES : HOMRD
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 35-1875662 | |
| CRIDER & CRIDER, |NC, | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

0082 802- 76025 87.000 SFT | 16. 00000 1392. 00|
SI G\, SHEET, ENCAPSULATED LENS W TH | [
LEGEND, 0.080 IN. TH CKNESS | |

0083 802- 76035 33.500 SFT | 17. 00000 569. 50|
SI GN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 0.100 IN. TH CKNESS | [

0084 802- 76045 18.000 SFT | 17. 00000 306. 00|
SI G\, SHEET, ENCAPSULATED LENS W TH | [
LEGEND, 0.125 IN. TH CKNESS | |

0085 805- 01842 6.000 EACH 860. 00000 5160. 00|
HANDHOLE, S| GNAL | |
0086 805- 02151 6.000 EACH 620. 00000 3720. 00|

PEDESTRI AN SI GNAL HEAD W TH | |
| NTERNATI ONAL SYMBQLS, 12 I N | [

0087 805- 06592 1065. 000 LFT | 12. 00000 12780. 00|
CONDUI T, STEEL, GALVANI ZED, 2 IN | [
0088 805-07098 5.000 EACH 500. 00000 2500. 00|

|
I
I
I
|
I
|
I
I
I
I
I
:
I
|
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN., | | |
RED LED, AMBER GREEN LED | [ |
0089 805- 07099 1.000 EACH 870. 00000 870. 00| [
TRAFFI C SIGNAL HEAD, 5 FACE, 12., RED | | |
LED, AMBER AMBER ARROW LED, GREEN LED, | | |
GREEN ARROW LED [ | |

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

0090 805- 78100 1.000 EACH 7400. 00000 7400. 00|
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | |
PHASE | |

0091 805- 78415 3.000 EACH 980. 00000 2940. 00|
SPAN, CATENARY, AND TETHER | |

0092 805- 78420 3.000 EACH 250. 00000 750. 00|
DI SCONNECT HANGER | |

0093 805- 78445 1.000 EACH 350. 00000 350. 00|
SI GNAL SERVI CE | |

0094 805- 78467 30.000 LFT | 2.30000 69. 00|
SI GNAL CABLE, 3C 8GA. | |

0095 805- 78470 4074.000 LFT | 0. 12000 488. 88
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA. | |

0096 805- 78485 1095. 000 LFT | 1. 70000 1861. 50|
SI GNAL CABLE, 5C 14GA. | |

0097 805- 78490 1445.000 LFT | 1. 70000 2456. 50
SI GNAL CABLE, 7C 14GA. | |

0098 805- 78510 2100.000 LFT | 1. 25000 2625. 00|

SI GNAL CABLE, 2C 16GA., SHI ELDED | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 245 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 354, 965. 32 ROUTE : 200 WEST
CALL ORDER . 245 CONTRACT ID: R -26773-A COUNTI ES : HOMRD
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 35-1875662 | |
| CRIDER & CRIDER, |NC, | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

TRANSVERSE MARKI NGS, THERMOPLASTI C, |
SOLID, YELLON CROSSHATCH LINE, 12 IN. |

0113 808- 75297 159. 000 LFT | 4. 00000 636. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, [
STOP LINE, 24 IN |

0114 808- 75300 784.000 LFT | 0. 50000 392. 00
I

TRANSVERSE MARKI NGS, THERMOPLASTI C,
CROSSWALK LINE, 6 IN. |
0115 808- 75320 6. 000 EACH 52. 00000 312.00
PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, LANE | NDI CATI ON ARROW |

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0099 805- 78520 LUMP| 815. 00000 815. 00| |
M SCELLANEQUS EQUI PMENT FOR TRAFFI C | | |
SI GNALS | | |
0100 805- 78785 9.000 EACH 726. 00000 6534. 00| |
SI GNAL DETECTCOR HOUSI NG | | |
0101 805- 78795 1333.000 LFT | 7.00000 9331. 00| |
SAW CUT FOR ROADVAY LOOP AND SEALER | | |
0102 805- 78906 4.000 EACH 1800. 00000 7200. 00| |
SI GNAL SUPPORT FOUNDATION, 3 FT. X 3 FT.| | |
X 12 FT. | [ |
0103 805- 78925 1.000 EACH 1100. 00000 1100. 00| |
CONTROLLER CABI NET FOUNDATI ON, P1 | [ |
0104 805- 81032 4.000 EACH 2200. 00000 8800. 00| |
SI GNAL STRAIN POLE, STEEL, 30 FT. | | |
0105 805- 92504 9.000 EACH 175. 00000 1575. 00| |
LOOP DETECTCR DELAY AMPLI FI ER, 2 CHANNEL| [ |
0106 805- 96121 6.000 EACH 190. 00000 1140. 00| |
PEDESTRI AN PUSH BUTTON AND SI GN | [ |
0107 808- 06701 1310.000 LFT | 0. 40000 524. 00| |
LINE, THERMOPLASTIC, BROKEN, WH TE, 4 | | |
IN I I I
0108 808- 06703 552.000 LFT | 0. 40000 220. 80| |
LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN | [ |
0109 808- 06713 696. 000 LFT | 0. 60000 417. 60| [
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0110 808- 06716 320.000 LFT | 0. 60000 192. 00| |
LI NE, REMOVE | | |
0111 808- 75245 4988.000 LFT | 0. 40000 1995. 20| |
LINE, THERVOPLASTIC, SOLID, YELLON 4 | | |
I'N. | | |
0112 808- 75278 274.000 LFT | 1. 40000 383. 60| |
I
I
I
I
|
|
I
|
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 354, 965. 32

DATE : 05/07/03
PAGE : 245 -14

RQUTE : 200 WEST

CALL ORDER . 245 CONTRACT ID: R -26773-A COUNTI ES : HOMRD
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :

| (4) 35-1875662

| CRIDER & CRIDER, |NC, |

LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|
__________________________________________ o e e e e e e e e e e e e m e e =
0116 808- 75325 4.000 EACH 66. 00000 264. 00|
PAVEMENT MESSAGE MARKI NGS, | |
THERVOPLASTI C, WORD (ONLY) | |
0117 808- 92027 1495. 000 LFT | 0. 70000 1046. 50|
LINE, THERMOPLASTIC, SOLID, YELLON 8 | |
I'N. | |
0118 920- 06775 LUMP|  10000. 00000 10000. 00|
MAI NTAI NI NG TRAFFI C | |
SECTI ON TOTALS | $ 2,357, 053. 63

CONTRACT TOTALS | $ 2,357, 053. 63

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 255 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 069, 095. 05 ROUTE : 300W
CALL ORDER : 255 CONTRACT ID : R -26780-A COUNTI ES : LAPORTE
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . LAPORTE DI STRI CT
CONTRACT TIME : 45 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : | N47031
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWBI D
1 35-1120685 WALSH & KELLY, |INC $ 660, 032. 88 100. 0000%
2 35-0918397 R ETH R LEY CONSTRUCTI ON $ 665, 095. 18 100. 7669%
3 35-1139301 E & B PAVING |NC $ 723, 282. 19 109. 5827%
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-1139301
| WVALSH & KELLY | RIETH R LEY CONSTRUCTI ON |E & B PAVING |NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
SECTI ON 0001  ASPHALT RESURFACE
[ I I
0001 105- 06845 LUWP| 600. 00000 600. 00| 585. 00000 585. 00| 2100. 00000 2100. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105- 07038 4.000 MOS | 1425. 00000 5700. 00| 1400. 00000 5600. 00| 1200. 00000 4800. 00
FI ELD OFFI CE, A | |
0003 110- 01001 LUMP|  33000. 00000 33000.00]  11500. 00000 11500. 00|  32000. 00000 32000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 04089 22.000 EACH 25. 00000 550. 00| 46. 80000 1029. 60| 25. 00000 550. 00
SI GN, SHEET, REMOVE |
0005 202- 60820 1223.000 SYS | 3. 00000 3669. 00| 0. 71000 868. 33| 3. 00000 3669. 00
SURFACE M LLI NG, ASPHALT | | |
0006 203- 02070 104.000 CYS | 12. 00000 1248. 00| 14. 00000 1456. 00| 32. 00000 3328. 00
BORROW | | |
0007 303- 07449 3943.000 TON | 12. 05000 47513. 15| 13. 40000 52836. 20| 12. 50000 49287. 50
COVPACTED AGGREGATE, NO 73 I I
0008 304- 07507 1520.000 TON | 29. 00000 44080. 00| 32. 20000 48944. 00| 28. 00000 42560. 00
WDENI NG WTH QC/ QM- HMA, 1, 64, BASE, | | |
25 mm I I I
0009 401- 07320 5384.000 TON | 31. 00000 166904. 00| 30. 45000 163942. 80| 32. 00000 172288. 00
QC/ QM- HVA, 1, 64, SURFACE, 9.5 mm | |
0010 401- 07389 11349.000 TON | 26. 00000 295074. 00| 27. 00000 306423. 00| 30. 50000 346144. 50
QU QA-HVA, 1, 64, | NTERVEDI ATE, 19.0 nm | | |
0011 406- 05520 46.000 TON | 250. 00000 11500. 00| 245, 00000 11270. 00| 95. 00000 4370. 00
ASPHALT FOR TACK COAT | | |
0012 601- 01625 1.000 EACH 1400. 00000 1400. 00| 1456. 00000 1456. 00| 1400. 00000 1400. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 [ | |
0013 601- 01846 1.000 EACH 1700. 00000 1700. 00| 1768. 00000 1768. 00| 1700. 00000 1700. 00

GUARDRAI L TERM NAL SYSTEM W BEAM
CURVED, 3



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 255 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 069, 095. 05 RQUTE : 300W
CALL ORDER . 255 CONTRACT ID : R -26780-A COUNTI ES : LAPORTE
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-1139301
| WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON | E & B PAVING | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 601-06037 1.000 EACH 600. 00000 600. 00| 624. 00000 624. 00| 600. 00000 600. 00
GUARDRAI L END TREATMENT, | | |
0015 601-99105 1281.250 LFT | 9. 00000 11531. 25| 9. 36000 11992. 50| 9. 00000 11531. 25
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0016 610-07486 165. 000 TON | 40. 00000 6600. 00| 40. 00000 6600. 00| 55. 00000 9075. 00
HMVA FOR APPROACHES, TYPE A | |
0017 611-95023 6.000 EACH 100. 00000 600. 00| 156. 00000 936. 00| 250. 00000 1500. 00
MAI LBOX ASSEMBLY, RESET | | [
0018 801- 06207 6004. 000 LFT | 0. 30000 1801. 20 1. 48000 8885. 92| 1. 10000 6604. 40
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | |
4 IN. | |
0019 801- 06640 14. 000 EACH 65. 00000 910. 00 67. 60000 946. 40| 65. 00000 910. 00
CONSTRUCTI ON SI GN, A | |
0020 801-06775 LUWP| 700. 00000 700. 00 2800. 00000 2800. 00| 4455, 00000 4455, 00
MAI NTAI NI NG TRAFFI C |
0021 802-05701 143.300 LFT | 9. 78000 1401. 47 8. 32000 1192. 26| 8. 00000 1146. 40
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR |
BASE | [
0022 802- 05702 204.000 LFT | 7.99000 1629. 96 8. 84000 1803. 36| 8. 50000 1734. 00
SI GN PCST, SQUARE, 2, REI NFORCED ANCHOR | |
BASE | |
0023 802- 76025 28.700 SFT |
I

SI GN, SHEET, ENCAPSULATED LENS W TH
LEGEND, 0.080 IN. TH CKNESS

I
I
I
I
|
|
I
|
I
I
;
12. 53000 359. 61| 14. 56000 417. 87| 14. 00000 401. 80
| |
0024 802- 76035 151.000 SFT | 13. 80000 2083. 80
I
|
I
I
I
I
I
I
I
I

15. 50000 2340. 50| 14. 90000 2249. 90
SIGN, SHEET, ENCAPSULATED LENS W TH |
LEGEND, 0.100 IN. TH CKNESS |
0025 808- 06703 60040. 000 LFT | 0. 24000 14409. 60 0. 24000 14409. 60| 0. 24000 14409. 60
LINE, THERMOPLASTIC, SOLID, WA TE, 4 IN.| |
0026 808- 75240 7505.000 LFT | 0. 24000 1801. 20 0. 24000 1801. 20| 0. 24000 1801. 20
LINE, THERMOPLASTIC, BROKEN, YELLOW 4 |
I'N. | |
0027 808- 75245 11111.000 LFT | 0. 24000 2666. 64 0. 24000 2666. 64| 0. 24000 2666. 64
LINE, THERMOPLASTIC, SCLID, YELLOW 4 | |
I'N. | |
SECTI ON TOTALS | $ 660, 032. 88| $  665,095. 18| $  723,282.19
------------------------------------------ o m e e e oo e e e e e e e e m e e e e e e e e e e e e e e e e e e e memeeaoao-n

CONTRACT TOTALS | $ 660, 032. 88| $ 665, 095. 18| $ 723,282.19




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 265 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 553, 118.73 ROUTE : 37
CALL ORDER . 265 CONTRACT ID : R -26833-A COUNTI ES : MORGAN
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TI ME : 11/14/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 0956012
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 7,181,936.77 100. 0000%
2 35-1139301 E & B PAVING |NC $ 7,535, 000.00 104. 9159%
3 35-0918397 R ETH R LEY CONSTRUCTI ON $ 7,675, 466.00 106. 8718%
4 31-4351261 SHELLY & SANDS, | NC. $ 8,614, 063.52 119. 9406%
5  35-1418333 ROGERS GROUP, | NC. $ 8,714,834.74 121. 3437%
| (1) 35-1917625 | (2) 35-1139301 | (3) 35-0918397
| M LESTONE CONTRACTORS, L.P. |E & B PAVING, |NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  ROAD REHABI LI TATI ON
[ I |
0001 105- 06845 LUMP|  30500. 00000 30500. 00|  37300. 00000 37300.00|  44000. 00000 44000. 00
CONSTRUCTI ON ENGI NEERI NG | |
0002 105- 07039 10.000 MOS | 2000. 00000 20000. 00| 2400. 00000 24000. 00| 3100. 00000 31000. 00
FIELD CFFI CE, B | |
0003 110- 01001 LUMP|  205000. 00000 205000. 00|  420668. 79000 420668. 79|  212000. 00000 212000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0004 201-52370 LUMP|  20000. 00000 20000. 00|  80000. 00000 80000. 00| 8000. 00000 8000. 00
CLEARI NG RI GHT OF WY |
0005 202- 01901 2.000 EACH 1000. 00000 2000. 00| 2100. 00000 4200. 00| 9000. 00000 18000. 00
TEMPORARY CROSSOVER, REMOVE | | |
0006 202- 02240 9147.000 SYS | 4. 25000 38874. 75| 5. 23000 47838. 81| 9. 40000 85981. 80
PAVEMENT, REMOVE | | |
0007 202- 02241 13688. 000 LFT | 1. 60000 21900. 80| 1. 50000 20532. 00| 1. 65000 22585. 20
GUARDRAI L, REMOVE | |
0008 202- 60820 85066. 000 SYS | 2. 61000 222022. 26 0. 75000 63799. 50| 0. 55000 46786. 30
SURFACE M LLING ASPHALT | | |
0009 202- 60822 126.000 SYS | 14. 27000 1798. 02| 12. 00000 1512. 00| 6. 25000 787.50
SURFACE M LLI NG, PORTLAND CEMENT | | |
CONCRETE | [ |
0010 202- 93741 13.000 EACH 125. 00000 1625. 00| 135. 00000 1755. 00| 128. 00000 1664. 00
GUARD RAI L END TREATMENT, REMOVE | |
0011 202- 95027 1.000 EACH 1014. 19000 1014. 19| 40. 00000 40. 00| 350. 00000 350. 00
| MPACT ATTENUATCR REMOVE | | |
0012 202- 99187 500.000 LFT | 1. 70000 850. 00| 1. 70000 850. 00| 1. 75000 875. 00
FENCE, FARM FI ELD, REMOVE | |
0013 203- 02000 10001. 000 CYS | 12. 00000 120012. 00| 10. 00000 100010. 00| 15. 00000 150015. 00

EXCAVATI ON,  COVMMON | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

05/ 07/
265 -2

03

ENG NEER S ESTI MATE: $ 8, 553, 118.73 ROUTE : 37
CALL ORDER . 265 CONTRACT ID : R -26833-A COUNTI ES : MORGAN
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1139301 | (3) 35-0918397
| M LESTONE CONTRACTORS, L.P. |E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0014 203- 02020 20.000 CYS | 20. 00000 400. 00| 30. 00000 600. 00| 41. 00000 820. 00
EXCAVATI ON,  UNCLASSI FI ED | | |
0015 203- 02070 8184.000 CYS | 9. 00000 73656. 00| 13. 00000 106392. 00| 11. 00000 90024. 00
BORROW | | |
0016 203-91878 1000. 000 LFT | 4, 00000 4000. 00| 14. 00000 14000. 00| 5. 50000 5500. 00
LI NEAR DI TCH GRADI NG | | [
0017 205- 06931 100. 000 TON | 55. 00000 5500. 00| 22.03000 2203. 00| 34. 00000 3400. 00
TEMPORARY CHECK DAM REVETMENT RI PRAP [ | |
0018 205- 06932 100. 000 LFT | 8. 22000 822. 00| 6. 95000 695. 00| 8. 50000 850. 00
TEMPORARY CHECK DAM STRAW BALES | | |
0019 205-06933 20. 000 EACH 50. 00000 1000. 00| 65. 00000 1300. 00| 51. 00000 1020. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0020 205- 06937 26442.000 LFT | 1. 18000 31201. 56| 1. 50000 39663. 00| 1. 25000 33052. 50
TEMPORARY SI LT FENCE | | |
0021 207-07498 22708.000 SYS | 10. 00000 227080. 00| 11. 00000 249788. 00| 12. 55000 284985. 40
SUBGRADE TREATMENT, TYPE A | | [
0022 211-07454 3769. 000 CYS | 11. 58000 43645. 02| 19. 00000 71611. 00| 14. 50000 54650. 50
STRUCTURE BACKFI LL | | [
0023 213-04324 57.000 CYS | 45. 00000 2565. 00| 207. 00000 11799. 00| 105. 00000 5985. 00
FLOMBLE FI LL | | [
0024 303-01180 19072.000 TON | 9. 00000 171648. 00| 7.50000 143040. 00| 13. 50000 257472. 00
COVPACTED AGGREGATE, NO. 53 | | [
0025 303-07449 4037.000 TON | 8. 00000 32296. 00| 5. 00000 20185. 00| 9. 85000 39764. 45
COVPACTED AGGREGATE, NO. 73 | | [
0026 304-07491 100. 000 TON | 200. 00000 20000. 00| 94. 15000 9415. 00| 95. 00000 9500. 00
HVA PATCH NG TYPE C | | |
0028 305-97019 26716. 000 SYS | 4.13000 110337. 08| 2. 60000 69461. 60| 1. 85000 49424. 60
RUBBLI ZED PCCP | | |
0029 401- 06264 LUWP| 4000. 00000 4000. 00| 4500. 00000 4500. 00| 8000. 00000 8000. 00
PROFI LOGRAPH, HVA | | |
0030 401-07321 7732.000 TON | 32. 00000 247424. 00| 34. 00000 262888. 00| 35. 75000 276419. 00
@-HVA, 2, 64, SURFACE, 9.5 mm | | |
0031 401-07329 13460. 000 TON | 39. 50000 531670. 00| 40. 00000 538400. 00| 41. 00000 551860. 00
@-HVA, 4, 70, SURFACE, 9.5 mm | | |
0032 401-07390 12000. 000 TON | 24. 00000 288000. 00| 27.50000 330000. 00| 28. 70000 344400. 00
QC/ QA-HVA, 2, 64, | NTERMEDI ATE, 19.0 nm | | |
0033 401-07399 26890. 000 TON | 25. 50000 685695. 00| 28. 00000 752920. 00| 29. 75000 799977. 50
QU QM- HVA, 4, 70, | NTERMEDI ATE, 19.0 mm | | |
0034 401- 07407 20227.000 TON | 23. 00000 465221. 00| 25. 00000 505675. 00| 27.00000 546129. 00
QA-HVA, 2, 64, BASE, 25.0 mm | | |
0035 401-07414 24081. 000 TON | 25. 00000 602025. 00| 26. 00000 626106. 00| 29. 25000 704369. 25
QU QA-HVA, 4, 70, BASE, 25.0 mm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PACGE : 265 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 553, 118.73 ROUTE : 37
CALL ORDER . 265 CONTRACT ID : R -26833-A COUNTI ES : MORGAN
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1139301 | (3) 35-0918397
| M LESTONE CONTRACTORS, L.P. |E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0037 402-07453 10827.000 TON | 34. 00000 368118. 00| 33. 00000 357291. 00| 33. 25000 359997. 75
HVA FOR TEMPORARY PAVENVENT | | |
0038 405- 05517 150. 000 TON | 280. 00000 42000. 00| 300. 00000 45000. 00| 280. 00000 42000. 00
ASPHALT FOR PRI ME COAT | | [
0039 406- 05520 275.000 TON | 170. 00000 46750. 00| 173. 00000 47575. 00| 165. 00000 45375. 00
ASPHALT FOR TACK COAT | | [
0040 601-01128 8.000 EACH 1135. 50000 9084. 00| 1100. 00000 8800. 00| 1025. 00000 8200. 00
GUARDRAI L TRANSI TI ON TYPE WEB | | |
0041 601-01625 2.000 EACH 1215. 00000 2430. 00| 1200. 00000 2400. 00| 1255. 00000 2510. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 | | |
0042 601-01626 3.000 EACH 1215. 00000 3645. 00| 1200. 00000 3600. 00| 1255. 00000 3765. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 2 [ [ |
0043 601-01700 3.000 EACH 1500. 00000 4500. 00| 1475. 00000 4425. 00| 1550. 00000 4650. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | | |
0044 601-01740 3.000 EACH 1575. 00000 4725. 00| 1500. 00000 4500. 00| 1640. 00000 4920. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 [ [ |
0045 601-01839 1.000 EACH| 1500. 00000 1500. 00| 1600. 00000 1600. 00| 1550. 00000 1550. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 6 | | |
0046 601- 02206 325.000 LFT | 5. 00000 1625. 00| 5. 00000 1625. 00| 5. 15000 1673. 75
TEMPORARY GUARDRAI L, WBEAM 6 FT. 3 IN| | |
SPACI NG | | |
0047 601-05071 4.000 EACH 1780. 00000 7120. 00| 1800. 00000 7200. 00| 1850. 00000 7400. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 7 [ [ |
0048 601-06233 3.000 EACH 6616. 27000 19848. 81| 6050. 00000 18150. 00| 6250. 00000 18750. 00
| MPACT ATTENUATOR ED, W, TL-3 | | [
0049 601- 06246 1. 000 EACH 33716. 27000 33716. 27| 33000. 00000 33000. 00| 34000. 00000 34000. 00
| MPACT ATTENUATOR R2, WL, TL-3 | | [
0050 601-06416 1.000 EACH 575. 00000 575. 00| 600. 00000 600. 00| 580. 00000 580. 00
| MPACT ATTENUATOR SPARE PARTS PACKAGE, | | |
ED, W, TL-3 [ | |
0051 601- 06454 1. 000 EACH 14165. 00000 14165. 00| 14000. 00000 14000. 00| 14750. 00000 14750. 00
| MPACT ATTENUATCR SPARE PARTS PACKAGE, | | |
R2, W, TL-3 [ | |
0052 601- 06855 17.000 EACH 645. 00000 10965. 00| 600. 00000 10200. 00| 670. 00000 11390. 00

GUARDRAI L, WBEAM CABLE TERM NAL ANCHOR| [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PACGE : 265 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 553, 118.73 ROUTE : 37
CALL ORDER . 265 CONTRACT ID : R -26833-A COUNTI ES : MORGAN
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1139301 | (3) 35-0918397
| M LESTONE CONTRACTORS, L.P. |E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0053 601-07024 1.000 EACH 5100. 00000 5100. 00| 5200. 00000 5200. 00| 5250. 00000 5250. 00
ENERGY ABSORBI NG TERM NAL, CZ, TL-3 | | |
0054 601- 94689 20.000 EACH 1675. 00000 33500. 00| 1650. 00000 33000. 00| 1700. 00000 34000. 00
GUARDRAI L END TREATMENT, OS | | [
0055 601- 94690 3.000 EACH 2800. 00000 8400. 00| 2825. 00000 8475. 00| 2850. 00000 8550. 00
GUARDRAI L END TREATMENT, MB | | [
0056 601-97080 20.000 EACH 1650. 00000 33000. 00| 1600. 00000 32000. 00| 1700. 00000 34000. 00
TEMPORARY GUARDRAI L END TREATMENT, OS | | |
0057 601-97774 1.000 EACH 750. 00000 750. 00| 800. 00000 800. 00| 775. 00000 775. 00

GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | |

0058 601- 97803 1. 000 EACH 1500. 00000 1500. 00| 1400. 00000 1400. 00| 1525. 00000 1525. 00
GUARDRAI L END TREATMENT, MS, SPARE |
PARTS PACKAGE

| |
0059 601- 99105 23988.000 LFT | 7. 75000 185907. 00| 7. 75000 185907. 00| 8. 00000 191904. 00
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | [
0060 601-99108 1164.000 LFT | 12. 30000 14317. 20| 12. 00000 13968. 00| 12. 75000 14841. 00
GUARDRAI L, W BEAM DOUBLE FACED, 6 FT. | | |
3 IN. SPACI NG | | |
0061 602- 06639 100.000 LFT | 42. 00000 4200. 00| 41. 54000 4154. 00| 45. 00000 4500. 00
TEMPORARY CONCRETE BARRI ER ANCHORED | | |
0062 603- 06040 500. 000 LFT | 6. 00000 3000. 00| 6. 00000 3000. 00| 6. 25000 3125. 00
FENCE, FARM FIELD, 47 IN. | |
0063 603- 93088 100.000 LFT | 5. 30000 530. 00| 5. 30000 530. 00| 5. 50000 550. 00
FENCE, FARM FI ELD, REPAIR | |
0064 606- 07484 116800. 000 LFT | 0. 11000 12848. 00| 0. 09000 10512. 00| 0. 16000 18688. 00
M LLED HVA SHOULDER CORRUGATI ONS | | |
0065 607- 95754 838.000 LFT | 4. 50000 3771. 00| 2.10000 1759. 80| 2. 15000 1801. 70
PAVED S| DE DI TCH, BREAK | | |
0067 611-52817 2.000 EACH  19000. 00000 38000.00]  23535. 91000 47071. 82| 9900. 00000 19800. 00
TEMPORARY CROSSOVER, B | | |
0068 611- 95023 10.000 EACH 180. 00000 1800. 00| 135. 00000 1350. 00| 140. 00000 1400. 00
MAl LBOX ASSEMBLY, RESET | | |
0069 615- 06510 5.000 EACH 400. 00000 2000. 00| 400. 00000 2000. 00| 415. 00000 2075. 00
MONUMENT, C | | |
0070 616- 02320 2700.000 SYS | 0. 85000 2295. 00| 3. 75000 10125. 00| 1. 75000 4725. 00
GEOTEXTI LES | | |
0071 616- 05688 1009. 000 TON | 35. 00000 35315. 00| 50. 00000 50450. 00| 38. 50000 38846. 50
R PRAP, CLASS 1 | | |
0072 616- 06451 589.000 TON | 42.00000 24738. 00| 45. 00000 26505. 00| 35. 25000 20762. 25

Rl PRAP, UNI FORM | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE :

PAGE :

05/ 07/ 03
265 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 553, 118.73 ROUTE : 37
CALL ORDER . 265 CONTRACT ID : R -26833-A COUNTI ES : MORGAN
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1139301 | (3) 35-0918397
| M LESTONE CONTRACTORS, L.P. |E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0073 621-01004 2.000 EACH 200. 00000 400. 00| 130. 00000 260. 00| 200. 00000 400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0074 621-02363 82000. 000 SYS | 0. 22000 18040. 00| 0. 26000 21320. 00| 0. 20000 16400. 00
MULCHED SEEDI NG T, CONVENTI ONAL M X | |
0075 621- 06559 82000. 000 SYS | 0. 28000 22960. 00| 0. 32000 26240. 00| 0. 30000 24600. 00
MULCHED SEEDI NG R | | |
0076 715-02397 2.000 EACH 1300. 00000 2600. 00| 1368. 00000 2736. 00| 1275. 00000 2550. 00
SAFETY METAL END SECTION, 4:1, 36 IN. | | |
0077 715-02630 1.000 EACH 700. 00000 700. 00| 1368. 00000 1368. 00| 575. 00000 575. 00
SAFETY METAL END SECTION, 6:1, 24 IN. | | |
0078 715-04522 1. 000 EACH 1135. 00000 1135. 00| 525. 00000 525. 00| 750. 00000 750. 00
PI PE END SECTION, 42 IN. | | |
0079 715-04857 1.000 EACH 490. 00000 490. 00| 1368. 00000 1368. 00| 1275. 00000 1275. 00
SAFETY METAL END SECTI ON, | | |
0080 715-05048 10330. 000 LFT | 2. 42000 24998. 60| 2. 00000 20660. 00| 2. 05000 21176. 50
PI PE, TYPE 4, CRCUAR 6 IN | |
0081 715- 05053 15494. 000 LFT | 10. 59000 164081. 46| 12. 25000 189801. 50| 10. 60000 164236. 40
PI PE, UNDERDRAI N QUTLET, 6 IN | | |
0082 715-05118 250. 000 LFT | 30. 00000 7500. 00| 52. 00000 13000. 00| 17. 00000 4250. 00
PIPE, TYPE 1, C RCULAR 12 IN [ [ |
0083 715-05119 291.000 LFT | 35. 00000 10185. 00| 49. 00000 14259. 00| 22. 00000 6402. 00
PIPE, TYPE 1, C RCULAR 15 IN | [ [
0084 715-05121 118. 000 LFT | 36. 00000 4248. 00| 69. 00000 8142. 00| 31. 00000 3658. 00
PIPE, TYPE 1, C RCULAR 18 IN [ [ [
0085 715-05123 153. 000 LFT | 40. 00000 6120. 00| 69. 00000 10557. 00| 32. 00000 4896. 00
PIPE, TYPE 1, CRCULAR 24 IN [ | [
0086 715-05127 36.000 LFT | 52. 00000 1872. 00| 102. 00000 3672. 00| 61. 00000 2196. 00
PIPE, TYPE 1, CURCULAR 42 IN | [ [
0087 715-05203 105578. 000 LFT | 1. 65000 174203. 70| 1. 20000 126693. 60| 1. 25000 131972. 50
PIPE, TYPE 4, O RCULAR 4 IN [ | [
0088 715-06077 1. 000 EACH 2280. 00000 2280. 00| 2500. 00000 2500. 00| 850. 00000 850. 00
SAFETY METAL END SECTION, 6:1, 42 IN | | |
0089 715-06857 593.000 LFT | 29. 60000 17552. 80| 29. 60000 17552. 80| 31. 00000 18383. 00
Pl PE LI NER, THERMOPLASTI C, 24 IN. | |
0090 715-06858 1143. 000 LFT | 56. 74000 64853. 82| 56. 74000 64853. 82| 59. 00000 67437. 00
Pl PE LI NER, THERMOPLASTIC, 36 IN. | |
0091 715- 06865 182.000 LFT | 27. 65000 5032. 30| 27. 65000 5032. 30| 29. 00000 5278. 00
Pl PE LI NER, THERMOPLASTIC, 12 IN. | |
0092 715- 06866 489. 000 LFT | 20. 98000 10259. 22| 20. 98000 10259. 22| 22. 00000 10758. 00

PI PE LI NER, THERMOPLASTIC, 15 IN.



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PACGE : 265 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 553, 118.73 ROUTE : 37
CALL ORDER . 265 CONTRACT ID : R -26833-A COUNTI ES : MORGAN
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1139301 | (3) 35-0918397
| M LESTONE CONTRACTORS, L.P. |E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0093 715- 06867 376.000 LFT | 25. 10000 9437. 60| 25. 10000 9437. 60| 26. 00000 9776. 00
Pl PE LI NER, THERMOPLASTIC, 18 IN. | | |
0094 715-06870 883.000 LFT | 41. 52000 36662. 16| 41. 52000 36662. 16| 43. 00000 37969. 00
Pl PE LI NER, THERMOPLASTIC, 30 IN. | | |
0095 715-06872 316.000 LFT | 77.06000 24350. 96| 77.06000 24350. 96| 80. 00000 25280. 00
Pl PE LI NER, THERMOPLASTIC, 42 IN. | | |
0096 715-07709 48.000 LFT | 40. 00000 1920. 00| 77.00000 3696. 00| 39. 00000 1872. 00
PI PE, TYPE 1, DEFORVED, M N AREA 2.2 | | |
SFT. | | |
0097 715-26734 1. 000 EACH 16000. 00000 16000. 00| 17000. 00000 17000. 00| 17000. 00000 17000. 00
GRATED BOX END SECTION, II, 10:1, 42 IN.| |
0098 715-46000 9.000 EACH 240. 00000 2160. 00| 224. 00000 2016. 00| 235. 00000 2115. 00
PI PE END SECTION, 12 IN. | | |
0099 715-46005 4.000 EACH 270. 00000 1080. 00| 235. 00000 940. 00| 260. 00000 1040. 00
PI PE END SECTION, 15 IN. | | |
0100 715-46010 2.000 EACH 285. 00000 570. 00| 250. 00000 500. 00| 280. 00000 560. 00
PI PE END SECTION, 18 IN. | | |
0101 715-46020 3.000 EACH 330. 00000 990. 00| 300. 00000 900. 00| 325. 00000 975. 00
PI PE END SECTION, 24 IN. | | |
0102 715-46030 2.000 EACH 425. 00000 850. 00| 400. 00000 800. 00| 450. 00000 900. 00
PI PE END SECTION, 30 IN. | | |
0103 715-46040 4.000 EACH 545. 00000 2180. 00| 500. 00000 2000. 00| 580. 00000 2320. 00
PI PE END SECTION, 36 IN. | | |
0104 715- 46060 1.000 EACH 300. 00000 300. 00| 1186. 05000 1186. 05| 1300. 00000 1300. 00
PIPE END SECTION, MN. AREA 2.2 SQ FT. | |
0105 715-95325 776.000 LFT | 30. 00000 23280. 00| 66. 20000 51371. 20| 42. 00000 32592. 00
| NVERT, CONCRETE PAVED | | |
0106 718- 06526 5284.000 TON | 32. 00000 169088. 00| 28. 00000 147952. 00| 35. 50000 187582. 00
HVA FOR UNDERDRAI NS | |
0107 718-06529 223.000 EACH 475. 00000 105925. 00| 455. 00000 101465. 00| 490. 00000 109270. 00
OUTLET PROTECTOR, 2 | | |
0108 718-06532 15000. 000 LFT | 1. 33000 19950. 00| 0. 85000 12750. 00| 1. 35000 20250. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0109 718-52610 6211.000 CYS | 15. 57000 96705. 27| 25. 00000 155275. 00| 16. 25000 100928. 75
AGGREGATE FOR UNDERDRAI NS | | [
0110 718-99153 6697. 000 SYS | 0. 47000 3147. 59| 0. 80000 5357. 60| 0. 50000 3348. 50
GEOTEXTI LES FOR UNDERDRAI N | |
0111 720- 45070 1.000 EACH 990. 00000 990. 00| 3600. 00000 3600. 00| 1700. 00000 1700. 00
I NLET, P12A | | |
0112 720-91246 5.000 EACH 2100. 00000 10500. 00| 4300. 00000 21500. 00| 2400. 00000 12000. 00

I NLET, N12A | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 265 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 553, 118.73 ROUTE : 37
CALL ORDER . 265 CONTRACT ID : R -26833-A COUNTI ES : MORGAN
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1139301 | (3) 35-0918397
| M LESTONE CONTRACTORS, L.P. |E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0113 801-03290 17.000 EACH 108. 00000 1836. 00| 108. 00000 1836. 00| 230. 00000 3910. 00
CONSTRUCTION SIGN, C | | |
0114 801-04308 45. 000 EACH 200. 00000 9000. 00| 200. 00000 9000. 00| 180. 00000 8100. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0115 801- 06203 104470.000 LFT | 0. 06000 6268. 20| 0. 06000 6268. 20| 0. 05000 5223. 50
TEMPORARY PAVEMENT MARKING 4 I N | | |
0116 801-06207 104440.000 LFT | 0. 83000 86685. 20| 0. 83000 86685. 20| 0. 75000 78330. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. | | |
0117 801-06216 100. 000 LFT | 4. 00000 400. 00| 4. 00000 400. 00| 5. 25000 525. 00
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
24 IN. | [ [
0118 801- 06640 150. 000 EACH| 77.50000 11625. 00| 77.50000 11625. 00| 78. 00000 11700. 00
CONSTRUCTI ON SI GN, A | | |
0119 801-06710 400. 000 DAY | 11. 00000 4400. 00| 11. 00000 4400. 00| 14. 60000 5840. 00
FLASHI NG ARROW S| GN | | [
0120 801-06775 LUVP| 30000. 00000 30000. 00| 91021. 05000 91021. 05| 88000. 00000 88000. 00
MAI NTAI NI NG TRAFFI C | | [
0121 801-07119 1320. 000 LFT | 7.30000 9636. 00| 7. 30000 9636. 00| 10. 85000 14322. 00
BARRI CADE, I11-B | |
0122 801-97643 576.000 LFT | 4. 35000 2505. 60| 4. 35000 2505. 60| 29. 00000 16704. 00
TEMPORARY BUZZ STRI PS | |
0123 801-99182 2.000 EACH 4750. 00000 9500. 00| 4750. 00000 9500. 00| 6000. 00000 12000. 00
TEMPORARY CHANGEABLE MESSAGE Sl G\, | | |
I NSTALL AND MAI NTAI N [ |
0124 802-05701 1129. 000 LFT | 14. 70000 16596. 30| 7. 40000 8354. 60| 15. 00000 16935. 00
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | [ |
0125 802- 05702 518. 000 LFT | 21. 30000 11033. 40| 7.00000 3626. 00| 22. 00000 11396. 00
SI GN POST, SQUARE, 2, REI NFORCED ANCHOR | | [
BASE | [ [
0126 802- 76025 36.000 SFT | 20. 55000 739. 80| 14. 10000 507. 60| 21. 00000 756. 00
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. TH CKNESS | | |
0127 804-06771 181. 000 EACH 22. 00000 3982. 00| 20. 00000 3620. 00| 23. 00000 4163. 00
DELI NEATOR PCST, FLEXI BLE | | [
0128 808-01226 712. 000 EACH 8. 25000 5874. 00| 8. 25000 5874. 00| 8. 00000 5696. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
CASTI NG | NSTALL |
0. 26000 3705. 52| 0. 25000 3563. 00

LI NE, THERMOPLASTI C, BRCKEN, WH TE, 4

I
0129 808- 06701 14252.000 LFT | 0. 26000 3705. 52
|
I'N. |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

05/ 07/ 03
265 -8

ENG NEER S ESTI MATE: $ 8, 553, 118.73 ROUTE : 37
CALL ORDER . 265 CONTRACT ID : R -26833-A COUNTI ES : MORGAN
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1139301 | (3) 35-0918397
| M LESTONE CONTRACTORS, L.P. |E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0130 808-06703 58618. 000 LFT | 0. 25000 14654. 50| 0. 25000 14654. 50| 0. 25000 14654. 50
LI NE, THERMOPLASTIC, SCLID, WH TE, 4 IN.| | |
0131 808-06716 10480. 000 LFT | 0. 29000 3039. 20| 0. 29000 3039. 20| 0. 20000 2096. 00
LI NE, REMOVE | | [
0132 808- 75245 57592. 000 LFT | 0. 25000 14398. 00| 0. 25000 14398. 00| 0. 25000 14398. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW 4 | | |
IN | | |
0133 808- 75297 138.000 LFT | 5. 00000 690. 00| 5. 00000 690. 00| 3. 30000 455, 40
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN | | [
0134 808- 75994 712.000 EACH 3. 75000 2670. 00| 3. 75000 2670. 00| 4. 50000 3204. 00
PRI SMATI C REFLECTOR | | [
0135 401-07429 13132.000 TON | 30. 00000 393960. 00| 28. 00000 367696. 00| 31. 00000 407092. 00
Q- HVA, 5, 76, | NTERMVEDIATE, C19 nm | | |
0136 610-07487 3067.000 TON | 65. 83000 201900. 61| 42. 00000 128814. 00| 57. 00000 174819. 00
HMVA FOR APPROACHES, TYPE B | | [
0137 611-06497 10. 000 EACH| 175. 00000 1750. 00| 165. 00000 1650. 00| 190. 00000 1900. 00
MAI LBOX ASSEMBLY, SINGLE | | [
0138 105- 06657 40.000 MXS | 50. 00000 2000. 00| 110. 00000 4400. 00| 155. 00000 6200. 00
PHONE, CELLULAR | | [
0139 304-07494 896.000 TON | 58. 00000 51968. 00| 41. 90000 37542. 40| 54. 00000 48384. 00
HVA WDENI NG TYPE C [ | |
SECTI ON TOTALS | $ 7,181,936.77| $ 7,535, 000. 00| $ 7,675, 466.00
CONTRACT TOTALS | $ 7,181,936. 77| $ 7,535, 000. 00| $ 7,675, 466.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 265 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 8, 553, 118.73 ROUTE : 37
CALL ORDER . 265 CONTRACT ID : R -26833-A COUNTI ES : MORGAN
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 31-4351261 | (5) 35-1418333 [
| SHELLY & SANDS, |NC. | ROGERS GROUP, | NC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
SECTI ON 0001 ROAD REHABI LI TATI ON
[ I |
0001 105-06845 LUWP| 40000. 00000 40000. 00| 26000. 00000 26000. 00
CONSTRUCTI ON ENG NEERI NG | |
0002 105-07039 10.000 MOS | 1424. 32000 14243. 20| 1325. 00000 13250. 00
FI ELD OFFICE, B [ [
0003 110-01001 LUWP|  293600. 00000 293600. 00| 78914. 00000 78914. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 5275. 25000 5275. 25| 7000. 00000 7000. 00
CLEARI NG RI GHT OF WAY | | [
0005 202-01901 2.000 EACH 22227. 29000 44454, 58| 18500. 00000 37000. 00|
TEMPORARY CROSSOVER, REMOVE | | [
0006 202-02240 9147.000 SYS | 6. 33000 57900. 51| 4. 50000 41161. 50
PAVEMENT, REMOVE | | |
0007 202-02241 13688. 000 LFT | 1. 69000 23132. 72| 1. 70000 23269. 60
GUARDRAI L, REMOVE | | [
0008 202- 60820 85066. 000 SYS | 0. 66000 56143. 56| 0. 50000 42533. 00
SURFACE M LLI NG, ASPHALT | | [
0009 202- 60822 126. 000 SYS | 12. 63000 1591. 38| 1. 75000 220. 50
SURFACE M LLI NG PORTLAND CEMENT | | [
CONCRETE | | |
0010 202-93741 13. 000 EACH 131. 88000 1714. 44| 360. 00000 4680. 00|
GUARD RAI L END TREATMENT, REMOVE | | [
0011 202-95027 1. 000 EACH 42. 20000 42. 20| 650. 00000 650. 00|
| MPACT ATTENUATOR, REMOVE | | |
0012 202-99187 500. 000 LFT | 1. 79000 895. 00| 2. 60000 1300. 00|
FENCE, FARM FI ELD, REMOVE | | [
0013 203- 02000 10001. 000 CYS | 9. 92000 99209. 92| 15. 60000 156015. 60|
EXCAVATI ON, COVVON | | [
0014 203-02020 20.000 CYsS | 21.10000 422. 00| 230. 00000 4600. 00|
EXCAVATI ON,  UNCLASSI FI ED | | [
0015 203-02070 8184.000 CYS | 5. 92000 48449. 28| 13. 60000 111302. 40|
BORROW | | |
0016 203-91878 1000. 000 LFT | 5. 12000 5120. 00| 22. 70000 22700. 00|
LI NEAR DI TCH GRADI NG | | |
0017 205-06931 100. 000 TON | 25. 41000 2541. 00| 196. 75000 19675. 00|
TEMPORARY CHECK DAM REVETMENT RI PRAP | | |
0018 205- 06932 100. 000 LFT | 3. 32000 332. 00| 8. 55000 855. 00
TEMPORARY CHECK DAM STRAW BALES | |
0019 205- 06933 20. 000 EACH 52. 75000 1055. 00| 52. 00000 1040. 00

TEMPORARY DI TCH | NLET PROTECTI ON



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 265 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 8, 553, 118.73 ROUTE : 37
CALL ORDER . 265 CONTRACT ID : R -26833-A COUNTI ES : MORGAN
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 31-4351261 | (5) 35-1418333 [
| SHELLY & SANDS, |NC. | ROGERS GROUP, | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0020 205- 06937 26442.000 LFT | 1. 48000 39134. 16| 1. 25000 33052. 50|
TEMPORARY SI LT FENCE | | |
0021 207-07498 22708.000 SYS | 3. 80000 86290. 40| 13. 85000 314505. 80|
SUBGRADE TREATMENT, TYPE A | | [
0022 211-07454 3769. 000 CYS | 17. 00000 64073. 00| 16. 00000 60304. 00|
STRUCTURE BACKFI LL | | [
0023 213- 04324 57.000 CYS | 69. 54000 3963. 78| 94. 00000 5358. 00|
FLOMBLE FI LL | | [
0024 303-01180 19072. 000 TON | 14. 00000 267008. 00| 15. 00000 286080. 00|
COVPACTED AGGREGATE, NO. 53 | | [
0025 303-07449 4037.000 TON | 15. 00000 60555. 00| 15. 00000 60555. 00|
COVPACTED AGGREGATE, NO. 73 | | [
0026 304-07491 100. 000 TON | 105. 50000 10550. 00| 190. 00000 19000. 00|
HVA PATCHI NG TYPE C | | |
0028 305-97019 26716.000 SYS | 1. 42000 37936. 72| 1. 60000 42745. 60|
RUBBLI| ZED PCCP | | [
0029 401- 06264 LUMWP| 10000. 00000 10000. 00| 7900. 00000 7900. 00|
PROFI LOGRAPH, HMVA | | [
0030 401-07321 7732.000 TON | 38. 00000 293816. 00| 38. 00000 293816. 00|
Q- HVA, 2, 64, SURFACE, 9.5 mm | | [
0031 401-07329 13460. 000 TON | 40. 00000 538400. 00| 51. 00000 686460. 00|
Q- HVA, 4, 70, SURFACE, 9.5 mm | | [
0032 401-07390 12000. 000 TON | 38. 75000 465000. 00| 33. 00000 396000. 00|
QX QM- HVA, 2, 64, | NTERVEDI ATE, 19.0 mm | | [
0033 401-07399 26890. 000 TON | 33. 50000 900815. 00| 34. 00000 914260. 00|
QC/ QM- HVA, 4, 70, | NTERMEDI ATE, 19.0 nm | | |
0034 401-07407 20227.000 TON | 34. 50000 697831. 50| 35. 00000 707945. 00|
QM- HVA, 2, 64, BASE, 25.0 nm | | |
0035 401-07414 24081. 000 TON | 32. 50000 782632. 50| 36. 00000 866916. 00|
QM- HVA, 4, 70, BASE, 25.0 nm | | |
0037 402-07453 10827.000 TON | 38. 00000 411426. 00| 44, 00000 476388. 00|
HVA FOR TEMPORARY PAVENENT | | |
0038 405- 05517 150. 000 TON | 197. 82000 29673. 00| 360. 00000 54000. 00|
ASPHALT FOR PRI ME COAT | | [
0039 406- 05520 275.000 TON | 197. 82000 54400. 50| 210. 00000 57750. 00|
ASPHALT FOR TACK COAT | | |
0040 601-01128 8. 000 EACH| 1055. 05000 8440. 40| 820. 00000 6560. 00|
GUARDRAI L TRANSI TI ON TYPE WGB | | |
0041 601-01625 2.000 EACH 1281. 89000 2563. 78 1170. 00000 2340. 00|

I
GUARDRAI L CONNECTOR SYSTEM W BEAM | |
CURVED, 1 | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 265 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 553, 118.73 ROUTE : 37
CALL ORDER . 265 CONTRACT ID : R -26833-A COUNTI ES : MORGAN
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 31-4351261 | (5) 35-1418333 [
| SHELLY & SANDS, |NC. | ROGERS GROUP, | NC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0042 601-01626 3.000 EACH 1281. 88000 3845. 64| 1170. 00000 3510. 00|
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 2 | | |
0043 601-01700 3.000 EACH 1582. 57000 4747. 71| 1505. 00000 4515. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 [ [ |
0044 601-01740 3.000 EACH 1661. 70000 4985. 10| 1505. 00000 4515. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 | | |
0045 601-01839 1.000 EACH 1582. 57000 1582. 57| 1505. 00000 1505. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 6 [ [ |
0046 601- 02206 325.000 LFT | 5. 28000 1716. 00| 8. 50000 2762. 50|
TEMPORARY GUARDRAIL, WBEAM 6 FT. 3 IN | | |
SPACI NG | | |
0047 601-05071 4.000 EACH 1877. 99000 7511. 96| 1505. 00000 6020. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | [
CURVED, 7 [ [ |
0048 601- 06233 3.000 EACH 7311. 11000 21933. 33| 6700. 00000 20100. 00|
| MPACT ATTENUATOR ED, W, TL-3 | | [
0049 601- 06246 1.000 EACH 35903. 55000 35903. 55| 34300. 00000 34300. 00|
| MPACT ATTENUATOR R2, WL, TL-3 | | [
0050 601-06416 1.000 EACH 606. 65000 606. 65| 575. 00000 575. 00|
| MPACT ATTENUATOR SPARE PARTS PACKAGE, | | |
ED, W, TL-3 [ | |
0051 601- 06454 1.000 EACH 14944. 77000 14944. 77| 14100. 00000 14100. 00|
| MPACT ATTENUATOR SPARE PARTS PACKAGE, | | |
R2, W, TL-3 [ | |
0052 601- 06855 17.000 EACH 680. 51000 11568. 67| 950. 00000 16150. 00|
GUARDRAI L, WBEAM CABLE TERM NAL ANCHOR| | |
0053 601- 07024 1.000 EACH 5380. 75000 5380. 75| 7200. 00000 7200. 00|
ENERGY ABSORBI NG TERM NAL, CZ, TL-3 | | |
0054 601-94689 20. 000 EACH| 1767. 21000 35344. 20| 1755. 00000 35100. 00|
GUARDRAI L END TREATMENT, OS | | |
0055 601- 94690 3.000 EACH 2954. 14000 8862. 42| 2875. 00000 8625. 00|
GUARDRAI L END TREATMENT, NGB | | |
0056 601-97080 20. 000 EACH| 1740. 83000 34816. 60| 1425. 00000 28500. 00|
TEMPORARY GUARDRAI L END TREATMENT, CS | | |
0057 601-97774 1. 000 EACH 791. 29000 791. 29 1050. 00000 1050. 00|

[
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 553, 118.73 ROUTE : 37
CALL ORDER . 265 CONTRACT ID : R -26833-A COUNTI ES : MORGAN
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 31-4351261 | (5) 35-1418333 [
| SHELLY & SANDS, | NC. | ROGERS GROUP, | NC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0058 601- 97803 1.000 EACH 1582. 57000 1582. 57| 1900. 00000 1900. 00|

GUARDRAI L END TREATMENT, MBS, SPARE | | I
PARTS PACKAGE | I

|
0059 601- 99105 23988.000 LFT | 8. 18000 196221. 84| 8. 10000 194302. 80|
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0060 601-99108 1164.000 LFT | 12. 98000 15108. 72| 15. 70000 18274. 80|
GUARDRAI L, WBEAM DOUBLE FACED, 6 FT. | | |
3 IN. SPACI NG | | |
0061 602- 06639 100. 000 LFT | 40. 14000 4014. 00| 26. 00000 2600. 00|
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0062 603- 06040 500.000 LFT | 6. 33000 3165. 00| 4. 50000 2250. 00|
FENCE, FARM FI ELD, 47 IN. | | |
0063 603- 93088 100.000 LFT | 5. 59000 559. 00| 9. 00000 900. 00|
FENCE, FARM FI ELD, REPAIR | | [
0064 606- 07484 116800. 000 LFT | 0. 07000 8176. 00| 0. 13000 15184. 00|
M LLED HVA SHOULDER CORRUGATI ONS | | |
0065 607- 95754 838.000 LFT | 26. 23000 21980. 74| 8. 00000 6704. 00|
PAVED SI DE DI TCH, BREAK | | |
0067 611-52817 2.000 EACH  20164. 04000 40328.08]  23000. 00000 46000. 00|
TEMPORARY CROSSOVER, B | | |
0068 611- 95023 10. 000 EACH| 105. 51000 1055. 10| 140. 00000 1400. 00|
MAlI LBOX ASSEMBLY, RESET | | |
0069 615- 06510 5.000 EACH 422.02000 2110. 10| 500. 00000 2500. 00|
MONUMENT, C | | |
0070 616- 02320 2700. 000 SYS | 1. 90000 5130. 00| 1. 65000 4455, 00|
GEOTEXTI LES | | |
0071 616- 05688 1009. 000 TON | 30. 23000 30502. 07| 62. 00000 62558. 00|
Rl PRAP, CLASS 1 | | |
0072 616- 06451 589.000 TON | 26. 53000 15626. 17| 100. 00000 58900. 00|
Rl PRAP, UNI FORM | | |
0073 621- 01004 2.000 EACH 949. 55000 1899. 10| 208. 00000 416. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0074 621- 02363 82000. 000 SYS | 0. 19000 15580. 00| 0. 23000 18860. 00|
MULCHED SEEDI NG T, CONVENTI ONAL M X | | |
0075 621- 06559 82000. 000 SYS | 0. 32000 26240. 00| 0. 29000 23780. 00|
MULCHED SEEDI NG R | | |
0076 715- 02397 2.000 EACH 1944. 04000 3888. 08| 1500. 00000 3000. 00|
SAFETY METAL END SECTION, 4:1, 36 IN. | | |
0077 715- 02630 1.000 EACH 1319. 45000 1319. 45| 800. 00000 800. 00|

SAFETY METAL END SECTIOQN, 6:1, 24 IN [ | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 553, 118.73 ROUTE : 37
CALL ORDER . 265 CONTRACT ID : R -26833-A COUNTI ES : MORGAN
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 31-4351261 | (5) 35-1418333 [
| SHELLY & SANDS, |NC. | ROGERS GROUP, | NC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0078 715- 04522 1.000 EACH 1447. 11000 1447. 11| 1000. 00000 1000. 00|
PI PE END SECTION, 42 IN. | | |
0079 715-04857 1.000 EACH 316. 51000 316. 51| 1000. 00000 1000. 00
SAFETY METAL END SECTI ON, | | [
0080 715-05048 10330. 000 LFT | 2.11000 21796. 30| 2. 00000 20660. 00
PIPE, TYPE 4, O RCULAR 6 IN [ | |
0081 715-05053 15494. 000 LFT | 12. 92000 200182. 48| 12. 25000 189801. 50
PI PE, UNDERDRAI N OUTLET, 6 IN | | [
0082 715-05118 250.000 LFT | 46. 00000 11500. 00| 65. 00000 16250. 00
PIPE, TYPE 1, CRCULAR 12 IN [ [ [
0083 715-05119 291.000 LFT | 43. 00000 12513. 00| 66. 00000 19206. 00
PIPE, TYPE 1, CRCULAR 15 IN [ [ [
0084 715-05121 118.000 LFT | 64. 00000 7552. 00| 67. 00000 7906. 00
PIPE, TYPE 1, CRCULAR 18 IN | | |
0085 715-05123 153.000 LFT | 80. 00000 12240. 00| 75. 00000 11475. 00
PIPE, TYPE 1, CRCULAR 24 IN [ [ [
0086 715-05127 36.000 LFT | 130. 00000 4680. 00| 110. 00000 3960. 00
PIPE, TYPE 1, CURCULAR 42 IN [ [ [
0087 715-05203 105578. 000 LFT | 2. 13000 224881. 14| 1. 60000 168924. 80
PIPE, TYPE 4, O RCULAR 4 IN [ | [
0088 715- 06077 1. 000 CH| 2988. 54000 2988. 54| 2900. 00000 2900. 00
SAFETY METAL END SECTI ON, 6:1, 42IN | | |
0089 715- 06857 593.000 LFT | 33. 30000 19746. 90| 30. 00000 17790. 00
Pl PE LI NER, THERMOPLASTIC, 24 IN. | | |
0090 715-06858 1143.000 LFT | 61. 93000 70785. 99| 59. 00000 67437. 00
Pl PE LI NER, THERMOPLASTIC, 36 IN. | | |
0091 715- 06865 182. 000 LFT | 31. 24000 5685. 68| 28. 00000 5096. 00|
Pl PE LI NER, THERMOPLASTIC, 12 IN. | | |
0092 715- 06866 489. 000 LFT | 24. 20000 11833. 80| 21. 00000 10269. 00|
Pl PE LI NER, THERMOPLASTIC, 15 IN. | | |
0093 715- 06867 376.000 LFT | 28. 55000 10734. 80| 26. 00000 9776. 00|
Pl PE LI NER, THERMOPLASTIC, 18 IN. | | |
0094 715-06870 883. 000 LFT | 45. 87000 40503. 21| 43. 00000 37969. 00|
Pl PE LI NER, THERMOPLASTIC, 30 IN. | | |
0095 715-06872 316. 000 LFT | 83. 37000 26344. 92| 80. 00000 25280. 00|
Pl PE LI NER, THERMOPLASTIC, 42 IN. | | |
0096 715-07709 48.000 LFT | 2. 06000 98. 88| 150. 00000 7200. 00|
PIPE, TYPE 1, DEFORVED, MN. AREA 2.2 | | |
SFT. | | |
0097 715-26734 1.000 EACH 16740. 17000 16740. 17| 15000. 00000 15000. 00

GRATED BOX END SECTION, I, 10:1, 42 IN| | |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 8, 553, 118.73 ROUTE : 37
CALL ORDER . 265 CONTRACT ID : R -26833-A COUNTI ES : MORGAN
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 31-4351261 | (5) 35-1418333 [
| SHELLY & SANDS, |NC. | ROGERS GROUP, | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0098 715- 46000 9.000 EACH 440. 00000 3960. 00| 350. 00000 3150. 00
PI PE END SECTION, 12 IN. | | |
0099 715- 46005 4.000 EACH 450. 00000 1800. 00| 400. 00000 1600. 00
PI PE END SECTION, 15 IN. | | [
0100 715-46010 2.000 EACH 480. 00000 960. 00| 410. 00000 820. 00
PI PE END SECTION, 18 IN. | | [
0101 715- 46020 3.000 EACH 520. 00000 1560. 00| 450. 00000 1350. 00
PI PE END SECTION, 24 IN. | | [
0102 715- 46030 2.000 EACH 600. 00000 1200. 00| 700. 00000 1400. 00
PI PE END SECTION, 30 IN. | | [
0103 715- 46040 4.000 EACH 770. 00000 3080. 00| 1000. 00000 4000. 00
PI PE END SECTION, 36 IN. | | [
0104 715- 46060 1.000 EACH| 1700. 00000 1700. 00| 750. 00000 750. 00
PIPE END SECTION, MN. AREA 2.2 SQ FT. | | [
0105 715- 95325 776.000 LFT | 18. 84000 14619. 84| 31. 00000 24056. 00
| NVERT, CONCRETE PAVED | | [
0106 718- 06526 5284.000 TON | 63. 04000 333103. 36| 40. 00000 211360. 00
HVA FOR UNDERDRAI NS | | [
0107 718-06529 223.000 EACH 480. 05000 107051. 15| 494. 00000 110162. 00
OUTLET PROTECTOR, 2 | | [
0108 718- 06532 15000. 000 LFT | 1. 06000 15900. 00| 0. 89000 13350. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | |
0109 718-52610 6211.000 CYS | 26. 38000 163846. 18| 26. 00000 161486. 00
AGGREGATE FOR UNDERDRAI NS | |
0110 718-99153 6697. 000 SYS | 0. 84000 5625. 48| 0. 80000 5357. 60
GEOTEXTI LES FOR UNDERDRAI N | | |
0111 720-45070 1.000 EACH 1635. 71000 1635. 71| 2600. 00000 2600. 00|
I NLET, P12A | | |
0112 720-91246 5.000 EACH 1635. 71000 8178. 55| 2700. 00000 13500. 00|
I NLET, N12A | | |
0113 801- 03290 17.000 EACH 113. 95000 1937. 15] 108. 00000 1836. 00|
CONSTRUCTION SIGN, C | | |
0114 801- 04308 45. 000 EACH 211. 01000 9495. 45| 200. 00000 9000. 00|
ROAD CLOSURE SI GN ASSEMBLY | | |
0115 801- 06203 104470. 000 LFT | 0. 06000 6268. 20| 0. 06000 6268. 20|
TEMPORARY PAVEMENT MARKING 4 IN | |
0116 801- 06207 104440. 000 LFT | 0. 88000 91907. 20| 0. 85000 88774. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 |IN | | |
0117 801-06216 100. 000 LFT | 4. 22000 422. 00| 4. 00000 400. 00|

TEMPORARY TRANSVERSE PAVENENT MARKI NG |
24 IN. [
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 553, 118.73 ROUTE : 37
CALL ORDER . 265 CONTRACT ID : R -26833-A COUNTI ES : MORGAN
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 31-4351261 | (5) 35-1418333 [
| SHELLY & SANDS, |NC. | ROGERS GROUP, | NC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0118 801- 06640 150. 000 EACH| 81. 77000 12265. 50| 75. 00000 11250. 00|
CONSTRUCTI ON SI GN, A | | |
0119 801-06710 400. 000 DAY | 11. 61000 4644. 00| 11. 00000 4400. 00|
FLASHI NG ARROW S| GN | | [
0120 801-06775 LUWP|  234129. 41000 234129. 41| 80000. 00000 80000. 00|
MAI NTAI NI NG TRAFFI C | | [
0121 801-07119 1320. 000 LFT | 7.70000 10164. 00| 7.50000 9900. 00|
BARRI CADE, I11-B | | [
0122 801-97643 576.000 LFT | 4. 59000 2643. 84| 4, 50000 2592. 00|
TEMPORARY BUZZ STRI PS | |
0123 801-99182 2.000 EACH 5011. 49000 10022. 98 4900. 00000 9800. 00|

TEMPORARY CHANGEABLE MESSAGE SI GN, [
I NSTALL AND MAI NTAI N |

I

|

|
0124 802- 05701 1129.000 LFT | 7.81000 8817. 49| 15. 00000 16935. 00|
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | [
BASE | | [
0125 802- 05702 518.000 LFT | 7.39000 3828. 02| 15. 00000 7770. 00|
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | [ [
0126 802- 76025 36.000 SFT | 14. 88000 535. 68 29. 00000 1044. 00|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. TH CKNESS | | |
0127 804- 06771 181.000 EACH 23. 21000 4201. 01 27.00000 4887. 00|
DELI NEATOR POST, FLEXI BLE | | |
0128 808- 01226 712.000 EACH 8. 70000 6194. 40| 9. 00000 6408. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
CASTING, | NSTALL | [ |
0129 808- 06701 14252.000 LFT | 0. 27000 3848. 04 0. 27000 3848. 04
LINE, THERMOPLASTIC, BROKEN, WH TE, 4 | | |
I'N. I I I
0130 808- 06703 58618.000 LFT | 0. 26000 15240. 68 0. 26000 15240. 68
LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN | | [
0131 808- 06716 10480. 000 LFT | 0. 31000 3248. 80| 0. 30000 3144. 00|
LI NE, REMOVE | | |
0132 808- 75245 57592.000 LFT | 0. 26000 14973. 92| 0. 26000 14973. 92
LINE, THERVOPLASTIC, SOLID, YELLON 4 | | |
I'N I I I
0133 808- 75297 138.000 LFT | 5. 28000 728. 64| 5. 20000 717. 60|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | | |
0134 808- 75994 712.000 EACH 3. 96000 2819. 52| 3. 90000 2776. 80|

|

PRI SVATI C REFLECTOR |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 8, 553, 118.73 ROUTE : 37
CALL ORDER . 265 CONTRACT ID : R -26833-A COUNTI ES : MORGAN
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 31-4351261 | (5) 35-1418333 [
| SHELLY & SANDS, |NC. | ROGERS GROUP, | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0135 401-07429 13132.000 TON | 33. 50000 439922. 00| 35. 00000 459620. 00|
Q- HVA, 5, 76, | NTERMVEDIATE, C19 nm | | |
0136 610- 07487 3067.000 TON | 82. 14000 251923. 38| 55. 00000 168685. 00|
HVA FOR APPROACHES, TYPE B | | [
0137 611-06497 10. 000 EACH 105. 51000 1055. 10| 150. 00000 1500. 00|
MAI LBOX ASSEMBLY, SINGLE | | [
0138 105- 06657 40.000 M6 | 211. 01000 8440. 40| 220. 00000 8800. 00|
PHONE, CELLULAR | | [
0139 304-07494 896. 000 TON | 53. 50000 47936. 00| 48. 00000 43008. 00|
HVA WDENI NG TYPE C [ | [
SECTI ON TOTALS | $ 8,614, 063. 52| $ 8,714,834 74|
CONTRACT TOTALS | $ 8,614,063.52| $ 8,714,834. 74|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 275 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 88, 503. 59 ROUTE : SR 1
CALL ORDER . 275 CONTRACT ID: R -26908-A COUNTI ES : RANDOLPH
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 10/03/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1815287 DENNEY EXCAVATI NG | NC. $ 45, 853. 25 100. 0000%
2 35-1416264 LI MESTONE PRODUCTS, | NC. $ 47, 366. 50 103. 3002%
3 35-1058755 BAKER & SCHULTZ, | NC. $ 56, 667. 50 123. 5844%
4 35-2031359 HER| TAGE | NDUSTRI AL SERVI CES L. L. C $ 62, 800. 00 136. 9586%
| (1) 35-1815287 | (2) 35-1416264 | (3) 35-1058755
| DENNEY EXCAVATI NG | NC. | LI MESTONE PRODUCTS, | NC. | BAKER & SCHULTZ, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  DEMOLI TI ON OF HOUSES AND BU LDI NGS
I |
0001 202-01347 4.000 EACH 100. 00000 400. 00| 1. 00000 4.00 10. 00000 40. 00
UNDERGROUND STORAGE TANK, REMOVE AND | |
D SPCSE , PARCEL NO. 99 | [
0002 202- 03000 LUMP| 4000. 00000 4000. 00| 4980. 00000 4980. 00 5490. 00000 5490. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | |
NO. 100 | [
0003 202- 03000 LUMP| 4000. 00000 4000. 00| 3600. 00000 3600. 00 4525, 00000 4525, 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | |
NO. 101 | [
0004 202- 03000 LUWP| 200. 00000 200. 00| 650. 00000 650. 00 7500. 00000 7500. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | |
NO. 99 | [
0005 621- 06559 5000. 000 SYS | 0. 79000 3950. 00| 0. 54000 2700. 00 0. 50000 2500. 00
MULCHED SEEDI NG R | |
0006 202- 05823 2.000 EACH 1650. 00000 3300. 00| 1750. 00000 3500. 00 1000. 00000 2000. 00

UNDERGROUND STCRAGE TANK, REMOVE AND | [
DI SPCSE, UNDER 3000 GALLONS CAPACI TY | |

0007 202- 04357 3.000 EACH 2670. 00000 8010. 00| 3150. 00000 9450. 00 1630. 00000 4890. 00
UNDERGROUND STORAGE TANK, REMOVE AND | |
DI SPOSE, 3000 THROUGH 6000 GALLONS | |
CAPACI TY | |

0008 202- 05545 200.000 CYS | 35. 00000 7000. 00| 41. 00000 8200. 00 44. 00000 8800. 00
REGULATED MATERI ALS, DI SPOSE, C | |

0009 202- 05550 200.000 CYS | 1. 50000 300. 00| 2. 00000 400. 00 2.20000 440. 00
REGULATED MATERI ALS, REMOVE, C | |

0010 202- 05555 200.000 CYS | 6. 00000 1200. 00| 5. 85000 1170. 00 6. 20000 1240. 00
|

REGULATED MATERI ALS, TRANSPCORT, C |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 275 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 88, 503. 59 ROUTE : SR 1
CALL ORDER . 275 CONTRACT ID: R -26908-A COUNTI ES : RANDOLPH
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1815287 | (2) 35-1416264 | (3) 35-1058755
| DENNEY EXCAVATI NG | NC. | LI MESTONE PRODUCTS, | NC. | BAKER & SCHULTZ, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0011 202- 05571 27.000 EACH 131. 25000 3543. 75| 230. 00000 6210. 00| 250. 00000 6750. 00
TESTI NG FOR WASTES , TPH(48 HOUR | | |
RESULTS) | | |
0012 202- 05571 10. 000 EACH 50. 00000 500. 00| 230. 00000 2300. 00| 250. 00000 2500. 00
TESTI NG FOR WASTES (WATER), BTEX-MIBE | | |
0013 202- 05549 450. 000 GAL | 1. 50000 675. 00| 1. 12000 504. 00| 1. 20000 540. 00
REGULATED MATERI ALS, REMOVE, C, SLUDCE | | |
0014 202- 05554 450. 000 GAL | 1. 50000 675. 00| 0. 43000 193. 50| 0. 45000 202. 50
REGULATED MATERI ALS, TRANSPCRT, C , | | |
SLUDGE [ [ |
0015 202- 05544 450. 000 GAL | 1. 61000 724. 50| 5. 40000 2430. 00| 7. 00000 3150. 00
REGULATED MATERI ALS, DI SPCSE, C, SLUDGE| | |
0016 203- 02000 550. 000 CYS | 12. 50000 6875. 00| 1. 50000 825. 00| 10. 00000 5500. 00
EXCAVATI ON, COVVON | | [
0017 621-01004 1.000 EACH 500. 00000 500. 00| 250. 00000 250. 00| 600. 00000 600. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
SECTI ON TOTALS | $ 45, 853. 25| $ 47, 366. 50| $ 56, 667. 50
CONTRACT TOTALS | $ 45, 853. 25| $ 47, 366. 50| $ 56, 667. 50




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PACGE : 275 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 88, 503. 59 ROUTE : SR 1
CALL ORDER . 275 CONTRACT ID: R -26908-A COUNTI ES : RANDOLPH
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 35-2031359 | |
| HERI TAGE | NDUSTRI AL SERVI CES| |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 DEMCLI TI ON OF HOUSES AND BU LDI NGS

I
0001 202- 01347 4.000 EACH 2000. 00000 8000. 00
UNDERGROUND STORAGE TANK, REMOVE AND |
DI SPOSE , PARCEL NO. 99 |
0002 202- 03000 LUMVP| 6430. 00000 6430. 00

HOUSES AND BUI LDI NGS, REMOVE , PARCEL |
NO. 100 |

0003 202- 03000 LUNP| 9300. 00000 9300. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL |
NO. 101 |

0004 202- 03000 LUMP| 1100. 00000 1100. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL |
NO. 99 |

0005 621- 06559 5000. 000 SYS | 0. 60000 3000. 00
MULCHED SEEDI NG, R |

0006 202- 05823 2.000 EACH 3000. 00000 6000. 00

UNDERGROUND STORAGE TANK, REMOVE AND
DI SPOSE, UNDER 3000 GALLONS CAPACI TY |
0007 202- 04357 3.000 EACH 2500. 00000 7500. 00
UNDERGROUND STORAGE TANK, REMOVE AND |
DI SPCSE, 3000 THROUGH 6000 GALLONS

I
CAPACI TY [
0008 202- 05545 200.000 CYS | 25. 50000 5100. 00
REGULATED MATERI ALS, DI SPCSE, C |
0009 202- 05550 200.000 CYS | 25. 50000 5100. 00
REGULATED MATERI ALS, REMOVE, C |
0010 202- 05555 200.000 CYS | 10. 50000 2100. 00
REGULATED MATERI ALS, TRANSPORT, C |
0011 202- 05571 27.000 EACH 135. 00000 3645. 00
TESTI NG FOR WASTES , TPH(48 HOUR |
RESULTS) |
0012 202- 05571 10.000 EACH 40. 00000 400. 00
TESTI NG FOR WASTES (WATER), BTEX- MIBE |
0013 202- 05549 450.000 GAL | 2.10000 945. 00
REGULATED MATERI ALS, REMOVE, C, SLUDGE |
0014 202- 05554 450.000 GAL | 1. 20000 540. 00
REGULATED MATERI ALS, TRANSPCRT, C, |
SLUDGE |
0015 202- 05544 450.000 GAL | 0. 60000 270. 00

REGULATED MATERI ALS, DI SPCSE, C, SLUDGE|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 275 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 88, 503. 59 ROUTE : SR 1
CALL ORDER . 275 CONTRACT ID: R -26908-A COUNTI ES : RANDOLPH
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-2031359 | |
| HERI TAGE | NDUSTRI AL SERVI CES| |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0016 203-02000 550. 000 CYS | 5. 00000 2750. 00| |
EXCAVATI ON, COVVON | [ |
0017 621-01004 1.000 EACH 620. 00000 620. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
SECTI ON TOTALS | $ 62, 800. 00| [
__________________________________________ o
CONTRACT TOTALS | $ 62, 800. 00| [




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 279 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 90, 449. 77 ROUTE : 36
CALL ORDER . 279 CONTRACT ID : R -26910-A COUNTI ES : HANCOCK
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 10/03/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJIECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1315965 FOX CONTRACTORS CORP. $ 45, 097. 76 100. 0000%
2 35-1128289 BEATY CONSTRUCTI ON, | NC. $ 45, 564. 70 101. 0353%
3 35-1815287 DENNEY EXCAVATI NG | NC. $ 49, 799. 57 110. 4258%
4 35-1874009 HAUER EXCAVATI NG $ 52, 944. 52 117. 3994%
5  35-1817574 YARDBERRY LANDSCAPE $ 72, 049. 30 159. 7624%
6  35-2031359 HERI TAGE | NDUSTRI AL SERVI CES L. L. C. $ 82, 200. 00 182. 2706%
| (1) 35-1315965 | (2) 35-1128289 | (3) 35-1815287
| FOX CONTRACTORS CORP. | BEATY CONSTRUCTI ON, | NC. | DENNEY EXCAVATI NG | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  DEMOLI TI ON OF HOUSES AND BUI LDI NGS
[ I I
0001 202- 03000 LUMP|  37325. 00000 37325.00|  42489. 39000 42489.39|  44500. 00000 44500. 00
HOUSES AND BUI LDI NGS, REMOVE PARCEL NO. | | |
39 I I I
0002 202- 94749 1511.000 LFT | 3. 00000 4533. 00| 0. 05000 75. 55| 1. 50000 2266. 50
CURB, ASPHALT, REMOVE | | |
0003 621- 06559 3333.000 SYS | 0. 72000 2399. 76| 0. 72000 2399. 76| 0. 79000 2633. 07
MULCHED SEEDI NG, R | | |
0004 802- 76085 1.000 EACH 525. 00000 525. 00| 300. 00000 300. 00| 100. 00000 100. 00
SI GN SUPPORT, \WOOD | | |
0005 621- 01004 1.000 EACH 315. 00000 315. 00| 300. 00000 300. 00| 300. 00000 300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
SECTI ON TOTALS | $ 45, 097. 76 $ 45, 564. 70| $ 49, 799. 57
------------------------------------------ o m o m e e o e e et e e e e e e m e e e e e o e e e e e e o e e e e e meeaoao-o

CONTRACT TOTALS | $ 45, 097. 76| $ 45, 564. 70| $ 49, 799. 57




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 279 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 90, 449. 77 ROUTE : 36
CALL ORDER . 279 CONTRACT ID : R -26910-A COUNTI ES : HANCOCK
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1874009 | (5) 35-1817574 | (6) 35-2031359
| HAUER EXCAVATI NG | YARDBERRY LANDSCAPE | HERI TAGE | NDUSTRI AL SERVI CES
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 DEMCLI TI ON OF HOUSES AND BU LDI NGS

[ [ |
0001 202- 03000 LUWP| 47656. 00000 47656. 00| 62000. 00000 62000. 00| 74989. 40000 74989. 40

HOUSES AND BUI LDI NGS, REMOVE PARCEL NO. | | |
39 | | I
0002 202- 94749 1511.000 LFT | 2.00000 3022. 00| 4. 50000 6799. 50 2. 50000 3777. 50
CURB, ASPHALT, REMOVE | | |
0003 621- 06559 3333.000 SYS | 0. 44000 1466. 52| 0. 60000 1999. 80| 0. 70000 2333. 10
MULCHED SEEDI NG, R | | |
0004 802- 76085 1.000 EACH 300. 00000 300. 00| 500. 00000 500. 00| 800. 00000 800. 00
SI GN SUPPORT, WOOD | | |
0005 621- 01004 1.000 EACH 500. 00000 500. 00| 750. 00000 750. 00| 300. 00000 300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
SECTI ON TOTALS | $ 52, 944. 52| $ 72, 049. 30| $ 82, 200. 00
------------------------------------------ o m m e e e e o e e et e e e e e et e e et e e e e e e e e e e meeoeoao--

CONTRACT TOTALS | $ 52, 944. 52| $ 72, 049. 30| $ 82, 200. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 289 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 805, 611. 27 ROUTE : SR 9
CALL ORDER . 289 CONTRACT I D : RS-26375-A COUNTI ES : SHELBY
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 40 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 1771008
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 762, 300.00 100. 0000%
2 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 896, 800.00 117. 6439%
| (1) 35-1917625 | (2) 35-0918397 |
| M LESTONE CONTRACTORS, L.P. |R ETH RILEY CONSTRUCTION |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  ASPHALT RESURFACE
[ | |
0001 105- 06845 LUMP| 2750. 00000 2750. 00| 6000. 00000 6000. 00|
CONSTRUCTI ON' ENGI NEERI NG | | |
0002 105- 07039 3.000 M8 | 1300. 00000 3900. 00| 2200. 00000 6600. 00|
FIELD OFFI CE, B | | |
0003 110- 01001 LUMP|  26000. 00000 26000. 00|  40886. 21000 40886. 21|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 20864.000 SYS | 1. 12000 23367. 68| 1. 70000 35468. 80|
SURFACE M LLING ASPHALT , 1" | | |
0005 303- 01180 1257.000 TON | 18. 90000 23757. 30| 24. 00000 30168. 00|
COVPACTED AGGREGATE, NO 53 | | |
0006 304- 07490 204.500 TON | 103. 00000 21063. 50| 100. 00000 20450. 00|
HVA PATCH NG TYPE B | | |
0007 401-07328 13660. 000 TON | 37. 50000 512250. 00| 44. 00000 601040. 00|
QU QA-HVA, 3, 70, SURFACE, 9.5 nm | | |
0008 406- 05520 41.000 TON | 185. 00000 7585. 00| 200. 00000 8200. 00|
ASPHALT FOR TACK COAT | | |
0009 610- 07487 1262.000 TON | 71. 00000 89602. 00| 70. 00000 88340. 00|
HVA FOR APPROACHES, TYPE B | | |
0010 615- 06525 2.000 EACH 300. 00000 600. 00| 400. 00000 800. 00|
CASTI NG ADJUSTED TO GRADE, MONUMENT | | |
0011 615- 06527 2.000 EACH 300. 00000 600. 00| 850. 00000 1700. 00|
MONUVENT, SECTI ON CORNER | | |
0012 720- 44000 19.000 EACH| 300. 00000 5700. 00| 425. 00000 8075. 00|
CASTING ADJUST TO GRADE | | |
0013 801- 06207 7406.000 LFT | 0. 75000 5554. 50| 1. 10000 8146. 60|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN | [ [
0014 801- 06640 80.000 EACH 55. 00000 4400. 00| 57. 00000 4560. 00|

CONSTRUCTI ON SIGN, A | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 289 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 805, 611. 27 ROUTE : SR 9
CALL ORDER . 289 CONTRACT I D : RS-26375-A COUNTI ES : SHELBY
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-0918397 [
| M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 801-06775 LUWP| 22843. 58000 22843. 58| 24000. 00000 24000. 00
MAI NTAI NI NG TRAFFI C | | |
0016 808-06712 8554. 000 LFT | 0. 08000 684. 32| 0. 09000 769. 86
LI NE, PAI NT, BRCOKEN, YELLOW 4 IN. | | |
0017 808-06713 99054. 000 LFT | 0. 08000 7924. 32| 0. 08000 7924. 32
LINE, PAINT, SOLID, WHTE, 4 IN | | [
0018 808-06714 39845.000 LFT | 0. 08000 3187. 60| 0. 08000 3187. 60
LI NE, PAINT, SCOLID, YELLOW 4 IN. | | |
0019 808-06721 61.000 LFT | 1. 00000 61. 00| 0. 01000 0.61
TRANSVERSE NMARKI NGS, PAI NT, CROSSWALK | | |
LINE, 4 IN. | |
0020 808- 75297 72.000 LFT 5. 10000 367. 20| 5. 25000 378. 00|

TRANSVERSE MARKI NGS, THERMOPLASTI C,
STOP LINE, 24 IN

0021 808- 75320 1.000 EACH 102. 00000 102. 00| 105. 00000 105. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
SECTI ON TOTALS | $  762,300.00]| $ 896, 800. 00
------------------------------------------ o m o m et o e e et o e e e e m e e e o m e et e e e e e e e e e e o e meeaoao-n

CONTRACT TOTALS | $ 762, 300. 00| $ 896, 800. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 299 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 645, 642. 34 ROUTE : 32
CALL ORDER : 299 CONTRACT ID : RS-26384-A COUNTI ES : RANDOLPH
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 40 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 1004011
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1145884 LI C A CONSTRUCTI ON $ 478, 612. 66 100. 0000%
2 35-1065659 BROOKS CONSTRUCTI ON $ 605, 440. 44 126. 4990%
| (1) 35-1145884 | (2) 35-1065659 [
[L 1 C A CONSTRUCTI ON | BROCKS CONSTRUCTI ON [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
[ | |
0001 105- 06845 LUMP| 2820. 00000 2820. 00| 10. 00000 10. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105- 07039 3.000 MS | 1500. 00000 4500. 00| 10. 00000 30. 00|
FI ELD OFFI CE, B | | [
0003 110- 01001 LUMP|  23440. 00000 23440.00]  30250. 00000 30250. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 5732.000 SYS | 1. 65000 9457. 80| 0. 94000 5388. 08|
SURFACE M LLI NG ASPHALT | | |
0005 303-01180 1142.000 TON | 15. 70000 17929. 40| 26. 00000 29692. 00|
COVPACTED AGGREGATE, NO. 53 | | |
0006 304- 07490 129. 000 TON | 80. 35000 10365. 15| 95. 50000 12319. 50|
HVA PATCH NG TYPE B | | |
0007 401- 07322 11725. 000 TON | 28. 00000 328300. 00| 40. 50000 474862. 50|
QT QA-HVA, 3, 64, SURFACE, 9.5 mm | | [
0008 406- 05520 34.500 TON | 150. 00000 5175. 00| 1. 00000 34. 50|
ASPHALT FOR TACK COAT | | |
0009 610- 07487 735.000 TON | 49. 00000 36015. 00| 44. 00000 32340. 00|
HVA FOR APPROACHES, TYPE B | | [
0010 615- 06525 13.000 EACH| 150. 00000 1950. 00| 1. 00000 13. 00|
CASTI NG ADJUSTED TO GRADE, MONUVENT | | |
0011 801- 06207 6266. 000 LFT | 0. 80000 5012. 80| 0. 01000 62. 66|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
4 IN | [ [
0012 801- 06640 42.000 EACH 65. 00000 2730. 00| 70. 00000 2940. 00|
CONSTRUCTI ON SIGN, A | | |
0013 801-06775 LUWMP|  11250. 00000 11250. 00| 62. 25000 62. 25|
MAI NTAI NI NG TRAFFI C | | |
0014 808- 01226 614.000 EACH| 12. 50000 7675. 00| 12. 50000 7675. 00|

SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
CASTI NG, | NSTALL | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 299 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 645, 642. 34 ROUTE : 32
CALL ORDER : 299 CONTRACT ID : RS-26384-A COUNTI ES : RANDOLPH
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1145884 | (2) 35-1065659 [
|L 1 C A CONSTRUCTI ON | BROOKS CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0015 808-06712 10030. 000 LFT | 0. 07000 702. 10| 0. 08000 802. 40|
LI NE, PAI NT, BRCOKEN, YELLOW 4 IN. | |
0016 808-06713 81080. 000 LFT | 0. 07000 5675. 60| 0. 07000 5675. 60|
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0017 808-06714 22533.000 LFT | 0. 07000 1577. 31| 0. 07000 1577. 31|
LI NE, PAINT, SCOLID, YELLOW 4 IN. | |
0018 808- 75078 1230.000 LFT | 1. 00000 1230. 00| 0. 40000 492. 00|
TRANSVERSE MARKI NGS, PAINT, SOLI D, [ | [
YELLOW CROSSHATCH LINE, 12 IN. | | |
0019 808- 75297 24.000 LFT | 5. 00000 120. 00| 6. 50000 156. 00|
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN | | [
0020 808- 75320 8.000 EACH 62. 00000 496. 00| 55. 50000 444, 00|
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0021 808- 75325 9.000 EACH 90. 00000 810. 00| 67. 50000 607. 50|
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | |
0022 808- 75996 614.000 EACH 2. 25000 1381. 50| 0. 01000 6. 14|
SNOAWPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
SECTI ON TOTALS | $ 478, 612. 66| $ 605, 440. 44|
__________________________________________ S )
CONTRACT TOTALS | $ 478, 612. 66| $ 605, 440. 44|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 303 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 260, 330. 86 RQUTE : US 35
CALL ORDER . 303 CONTRACT ID : RS-26386-A COUNTI ES : DELAWARE
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 11/30/03 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : 1081013
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1139301 E & B PAVING |NC $ 1,727,675 77 100. 0000%
2 35-1065659 BROOKS CONSTRUCTI ON $ 1,840,004.85 106. 5017%
| (1) 35-1139301 | (2) 35-1065659 [
|E & B PAVING | NC | BROCKS CONSTRUCTI ON [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
[ | |
0001 105- 06845 LUMP|  10000. 00000 10000. 00| 4560. 00000 4560. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105- 07039 3.000 MBS | 3200. 00000 9600. 00| 1750. 00000 5250. 00|
FI ELD OFFI CE, B | | [
0003 110- 01001 LUMP|  86000. 00000 86000. 00]  91900. 00000 91900. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 370107. 000 SYS | 0. 32000 118434. 24| 0. 01000 3701. 07|
SURFACE M LLI NG ASPHALT | | |
0005 303-01180 1442.000 TON | 27. 00000 38934. 00| 38. 00000 54796. 00|
COVPACTED AGGREGATE, NO. 53 | | |
0006 304- 07490 200.000 TON | 85. 00000 17000. 00| 75. 62000 15124. 00|
HVA PATCH NG TYPE B | | |
0007 401- 07328 28653. 000 TON | 36. 00000 1031508. 00| 40. 00000 1146120. 00|
QT QA-HWVA, 3, 70, SURFACE, 9.5 mm | | [
0008 406- 05520 85.000 TON | 183. 00000 15555. 00| 145. 00000 12325. 00|
ASPHALT FOR TACK COAT | | |
0009 606- 07484 106960. 000 LFT | 0. 20000 21392. 00| 0. 07000 7487. 20|
M LLED HVA SHOULDER CORRUGATI ONS | | [
0010 610- 07487 1881.000 TON | 56. 00000 105336. 00| 58. 19000 109455. 39|
HVA FOR APPROACHES, TYPE B | | |
0011 615- 06525 1.000 EACH| 600. 00000 600. 00| 257. 30000 257. 30|
CASTI NG ADJUSTED TO GRADE, MONUVENT | | [
0012 720- 44000 3.000 EACH 460. 00000 1380. 00| 389. 50000 1168. 50|
CASTI NG, ADJUST TO GRADE | | [
0013 725- 06858 701.500 LFT | 58. 42000 40981. 63| 58. 42000 40981. 63|
Pl PE LI NER, THERVOPLASTIC, 36 IN. | | [
0014 725-06861 503.500 LFT | 75. 90000 38215. 65| 75. 90000 38215. 65|
PI PE LI NER, THERMOPLASTIC, AREA 6.5 SFT | | [
0015 725-06872 348.500 LFT | 61. 80000 21537. 30| 61. 80000 21537. 30|

PI PE LI NER, THERMOPLASTIC, 42 IN. [ [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 303 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 260, 330. 86 RQUTE : US 35
CALL ORDER . 303 CONTRACT ID : RS-26386-A COUNTI ES : DELAWARE
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1065659 [
| E & B PAVING | NC | BROOKS CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0016 725-07648 569. 000 LFT | 63. 05000 35875. 45| 63. 05000 35875. 45|
Pl PE LI NER, THERMOPLASTI C, AREA 4.5 SFT. | | |
0017 801- 06207 25758.000 LFT | 0. 20000 5151. 60| 3. 00000 77274. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. | | |
0018 801- 06640 30. 000 EACH 90. 00000 2700. 00| 85. 00000 2550. 00|
CONSTRUCTI ON SI GN, A | | |
0019 801-06710 60. 000 DAY | 20. 00000 1200. 00| 16. 00000 960. 00|
FLASH NG ARROW S| GN | | |
0020 801-06775 LUWP| 44000. 00000 44000. 00| 99494. 00000 99494. 00|
MAI NTAI NI NG TRAFFI C | | |
0021 805- 02328 2760. 000 LFT | 0. 20000 552. 00| 0. 20000 552. 00|
SIGNAL CABLE, 1C 14GA. | | |
0022 805- 78795 960. 000 LFT | 8. 00000 7680. 00| 6. 00000 5760. 00|
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0023 808-01329 6. 000 EACH 105. 00000 630. 00| 85. 00000 510. 00|

PAVEMENT MESSAGE MARKI NGS, | | I
THERMOPLASTI C, WRONG WAY RAMP ARROW | | |

0024 808- 06701 7203.000 LFT | 2. 40000 17287. 20| 0. 22000 1584. 66|
LINE, THERMOPLASTIC, BROKEN, WH TE, 4 | | |
IN I I I

0025 808- 06703 103265.000 LFT | 0. 14000 14457. 10| 0. 22000 22718. 30|
LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN | | |

0026 808- 06705 15370. 000 LFT | 1. 20000 18444. 00| 1. 00000 15370. 00|
LINE, THERMOPLASTIC, SOLID, WHTE, 8 IN | | [

0027 808- 75245 103265. 000 LFT | 0. 14000 14457. 10| 0. 01000 1032. 65|
LINE, THERVOPLASTIC, SOLID, YELLON 4 | | [
I'N. I I I

0028 808- 75270 3695.000 LFT | 0. 50000 1847. 50| 2. 25000 8313. 75|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLI D, WH TE, CROSSHATCH LINE, 22 IN. | | |
0029 808- 75272 4045.000 LFT | 0. 50000 2022. 50| 3. 00000 12135. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [ |
SOLI D, WH TE, CROSSHATCH LINE, 24 IN. | | |
0030 808-75274 945.000 LFT | 1. 50000 1417. 50| 1. 00000 945. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLOW CROSSHATCH LINE, 8 IN. | [ |

PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C,  LANE | NDI CATI ON ARROW |

0031 808- 75297 320.000 LFT | 4. 00000 1280. 00| 3. 00000 960. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | | |

0032 808- 75320 17.000 EACH 100. 00000 1700. 00| 48. 00000 816. 00|

I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 05/07/03
PAGE : 303 -3

ENG NEER S ESTI MATE: $ 2, 260, 330. 86 RQUTE : US 35
CALL ORDER . 303 CONTRACT ID : RS-26386-A COUNTI ES : DELAWARE
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1065659 [
| E & B PAVING | NC | BROOKS CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0033 808- 75325 5.000 EACH 100. 00000 500. 00| 55. 00000 275. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
SECTI ON TOTALS | $ 1,727,675.77| $ 1,840, 004. 85|
__________________________________________ o

CONTRACT TOTALS | $ 1,727,675.77| $ 1,840, 004. 85|




254, 274. 52

ENG NEER S ESTI MATE: $
CALL CRDER : 307
LETTI NG DATE : 04/22/03 10:00 AM

CONTRACT DESCRI PTI ON :
SET- AS| DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 05/07/03
PAGE : 307 -1
TABULATI ON CF BI DS
ROUTE : NUS 35
CONTRACT I D : RS- 26388-B COUNTI ES : HOWARD
DISTRICT  : GREENFIELD Di STRI CT
OONTRACT TIME : 11/15/03 COVPLETI ON DATE
URBAN PROJECT(S) : 1471005
TOTAL % OVER
BI D LOW BI D

1 35-0524595

MOHR CONSTRUCTI ON CO

$ 255, 294. 35

100. 0000%

LINE NO/ I TEM CODE / ALT
| TEM DESCRI PTI ON

SECTI ON 0001  ASPHALT RESURFACE
0001 105-06845
CONSTRUCTI ON ENG NEERI NG
0002 105-07039
FI ELD OFFICE, B
0003 110-01001
MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0004 202-60820 25305. 000
SURFACE M LLING ASPHALT , 1 1/2"
0005 304-07490 304. 000

HVA PATCH NG TYPE B
0006 401-07334 2032. 200
QA-HWA, 3, 76, SURFACE, 9.5 mm
0007 406- 05520 5.800
ASPHALT FOR TACK COAT
0008 406- 06466 6489. 000

POLYMERI C ASPHALT JO NT TAPE

0009 610-07487 55. 500
HVA FOR APPROACHES, TYPE B
0010 801-06207 1747. 000

1. 000

| (1) 35- 0524595 |
| MOHR CONSTRUCTI ON CO |

TON |
TON |
LFT |I
TON ||

I
LFT |

TEMPORARY PAVEMENT MARKI NG REMOVABLE, |

4 IN |
0011 801- 06640 22.000 EACH
CONSTRUCTI ON SI GN, A |
0012 801- 06775 LUVP|

MAI NTAI NI NG TRAFFI C
0013 805-02328

SI GNAL CABLE, 1C 14GA
0014 805-78795

SAW CUT FOR ROADWAY LOCP AND SEALER
464.000 LFT |
LINE, PAINT, SOLID, YELLOW 8 IN

0015 808- 06694

|
1800. 000 LFT |

I
450.000 LFT |

I
AMOUNT]

UNIT PRI CE
2500. 00000 2500.0J
3000. 00000 3000. 00

20000. 00000 20000.001
2. 10000 53140.50’

91. 00000 27664.00;
51. 00000 103642.2&
199. 00000 1154. 20
1. 42000 9214.38:

82. 00000 4551.00}

1. 12000 1956.64=

I

86. 00000 1892. 00
13050. 00000 13050. 00
1. 04000 1872.00;

10. 12000 4554. 00

1. 30000 603.20;

UNIT PRI CE AMOUNT

UNT PRI CE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 307 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 254, 274. 52 RQUTE : NUS 35
CALL ORDER . 307 CONTRACT I D : RS-26388-B COUNTI ES : HOMRD
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0524595 | |
| MOHR CONSTRUCTI ON CO | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0016 808-06711 1360. 000 LFT | 0. 12000 163. 20| |
LI NE, PAINT, BROKEN, WHITE, 4 IN. | |
0017 808-06713 5888. 000 LFT | 0. 12000 706. 56| |
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0018 808-06714 6140. 000 LFT | 0. 12000 736. 80| |
LI NE, PAINT, SCOLID, YELLOW 4 IN. | |
0019 808- 75078 492.000 LFT | 1. 96000 964. 32| |
TRANSVERSE MARKI NGS, PAINT, SOLI D, [ [ [
YELLOW CROSSHATCH LINE, 12 IN. | | |
0020 808- 75297 177.000 LFT | 4. 30000 761. 10| |
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN | | [
0021 808- 75320 16. 000 EACH| 63. 25000 1012. 00| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0022 808- 75325 25.000 EACH| 86. 25000 2156. 25| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | |
SECTI ON TOTALS | $ 255, 294. 35| |
__________________________________________ o
CONTRACT TOTALS | $ 255, 294. 35| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 313 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 606, 474. 60 ROQUTE : SR 44
CALL ORDER . 313 CONTRACT I D : RS-26393-A COUNTI ES : RUSH
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 40 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJIECT(S) : 0686006
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1917625 M LESTONE CONTRACTORS, L. P. $ 588, 200. 00 100. 0000%
2 35-0918397 R ETH R LEY CONSTRUCTI ON $ 667, 400. 00 113. 4648%
| (1) 35-1917625 | (2) 35-0918397 [
| M LESTONE CONTRACTCRS, L.P. |R ETH RILEY CONSTRUCTI ON [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
[ | |
0001 105- 06845 LUMP| 4000. 00000 4000. 00| 5700. 00000 5700. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105- 07039 6.000 MS | 1200. 00000 7200. 00| 2200. 00000 13200. 00
FI ELD OFFI CE, B | | [
0003 110- 01001 LUMP|  29000. 00000 29000.00]  36198. 66000 36198. 66
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02264 1.000 EACH| 1500. 00000 1500. 00| 1450. 00000 1450. 00
TREE, 42 IN, REMOVE | | |
0005 202-52710 174.000 SYS | 12. 50000 2175. 00| 15. 00000 2610. 00
S| DEWALK, CONCRETE, REMOVE | | |
0006 202- 60820 11658. 000 SYS | 1. 10000 12823. 80| 1. 50000 17487. 00
SURFACE M LLING ASPHALT , 1" | | |
0007 202-91922 1.000 EACH 500. 00000 500. 00| 520. 00000 520. 00
STUMP, REMOVE | | |
0008 211- 07454 590.000 CYS | 10. 00000 5900. 00| 21. 00000 12390. 00
STRUCTURE BACKFI LL | |
0009 303- 01180 652.000 TON | 24. 00000 15648. 00| 30. 00000 19560. 00
COVPACTED AGGREGATE, NO. 53 | | [
0010 304- 07489 100.000 TON | 100. 00000 10000. 00| 100. 00000 10000. 00
HVA PATCH NG TYPE A | | |
0011 401- 07321 10323.000 TON | 34. 25000 353562. 75| 39. 00000 402597. 00
QT QA-HWVA, 2, 64, SURFACE, 9.5 mm | | [
0012 406- 05520 30.000 TON | 175. 00000 5250. 00| 200. 00000 6000. 00
ASPHALT FOR TACK COAT | | |
0013 604- 91531 199.000 SYS | 62. 00000 12338. 00| 46. 00000 9154. 00
S| DEWALK, CONCRETE, 4 IN. | |
0014 610- 07486 381.000 TON | 100. 00000 38100. 00| 76. 00000 28956. 00
HVA FOR APPROACHES, TYPE A | |
0015 621-01004 1.000 EACH 625. 00000 625. 00| 300. 00000 300. 00

MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR | | I
SEEDI NG | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PACGE : 313 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 606, 474. 60 ROQUTE : SR 44
CALL ORDER . 313 CONTRACT I D : RS-26393-A COUNTI ES : RUSH
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-0918397 [
| M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0016 621- 06559 206. 000 SYS | 3. 10000 638. 60| 5. 00000 1030. 00|
MULCHED SEEDING R | | |
0017 715- 05051 456. 000 LFT | 34. 00000 15504. 00| 70. 00000 31920. 00|
PIPE, TYPE 4, CIRCULAR 10 IN [ [ [
0018 720- 44000 2.000 EACH 250. 00000 500. 00| 500. 00000 1000. 00|
CASTI NG ADJUST TO GRADE | [ [
0019 720- 45400 2.000 EACH 1350. 00000 2700. 00| 2600. 00000 5200. 00|
MANHOLE, A4 | | [
0020 801- 06207 6490. 000 LFT | 1. 10000 7139. 00| 1. 15000 7463. 50|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. | | |
0021 801- 06640 26. 000 EACH 80. 00000 2080. 00| 78. 00000 2028. 00|
CONSTRUCTI ON SI GN, A | | |
0022 801-06775 LUWP| 26236. 01000 26236. 01| 18000. 00000 18000. 00|
MAI NTAI NI NG TRAFFI C | | |
0023 808-06712 5960. 000 LFT | 0. 09000 536. 40| 0. 09000 536. 40|
LINE, PAINT, BROKEN, YELLOW 4 IN | | [
0024 808-06713 71156. 000 LFT | 0. 09000 6404. 04| 0. 09000 6404. 04|
LINE, PAINT, SOLID, WHTE, 4 IN | | |
0025 808-06714 41060. 000 LFT | 0. 09000 3695. 40| 0. 09000 3695. 40|
LINE, PAINT, SOLID, YELLOW 4 IN | | |
0026 808- 75996 960. 000 EACH 6. 00000 5760. 00| 6. 00000 5760. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0027 808- 75998 960. 000 EACH| 19. 15000 18384. 00| 19. 00000 18240. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 588, 200. 00| $ 667, 400. 00|
------------------------------------------ Hro o e m e e e e e e e e e et et e o e e e o e e e e e e m e e e e e e e e m e eemeeeeoaoo-

CONTRACT TOTALS | $ 588, 200. 00| $ 667, 400. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 319 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 995, 574. 00 ROUTE : SR 109
CALL ORDER . 319 CONTRACT I D : RS-26396-A COUNTI ES : HANCOCK HENRY
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 40 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S) 1871011
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1917625 M LESTONE CONTRACTCRS, L.P. $ 879, 600. 00 100. 0000%
2 35-1139301 E & B PAVING |INC. $ 896, 000. 00 101. 8644%
3 35- 0918397 R ETH RI LEY CONSTRUCTI ON $ 1,040, 000. 00 118. 2355%
| (1) 35-1917625 | (2) 35-1139301 | (3) 35-0918397
| M LESTONE CONTRACTORS, L.P. |E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 ASPHALT RESURFACE
[ I |
0001 105- 06845 LUVP| 2600. 00000 2600. 00| 7000. 00000 7000. 00| 5800. 00000 5800. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 4.000 MO3S | 1250. 00000 5000. 00| 2200. 00000 8800. 00| 2200. 00000 8800. 00
FI ELD OFFICE, B | [ [
0003 110-01001 LUWP| 25000. 00000 25000. 00| 44700. 00000 44700. 00| 53573. 14000 53573. 14
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-60820 181626. 000 SYS | 0. 50000 90813. 00| 0. 54000 98078. 04| 0. 65000 118056. 90
SURFACE M LLI NG ASPHALT , 1" | | |
0005 304- 07490 225.000 TON | 105. 00000 23625. 00| 115. 00000 25875. 00| 115. 00000 25875. 00
HVA PATCH NG TYPE B [ | |
0006 401-07328 13696. 000 TON | 38. 50000 527296. 00| 38. 00000 520448. 00| 44. 00000 602624. 00
Q- HVA, 3, 70, SURFACE, 9.5 mm | | [
0007 406- 05520 43.500 TON | 180. 00000 7830. 00| 185. 00000 8047. 50| 200. 00000 8700. 00
ASPHALT FOR TACK COAT [ | |
0008 610-07487 2016. 000 TON | 74. 00000 149184. 00| 50. 00000 100800. 00| 76. 00000 153216. 00
HVA FOR APPROACHES, TYPE B | | |
0009 615- 06525 2.000 EACH 275. 00000 550. 00| 235. 00000 470. 00| 400. 00000 800. 00
CASTI NG ADJUSTED TO GRADE, MONUVENT | | |
0010 720-44000 14. 000 EACH 275. 00000 3850. 00| 415. 00000 5810. 00| 425. 00000 5950. 00
CASTI NG ADJUST TO GRADE | |
0011 801- 06207 6826. 000 LFT | 0. 75000 5119. 50| 1. 10000 7508. 60| 1. 10000 7508. 60
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 |IN | | |
0012 801- 06640 70.000 EACH 51. 00000 3570. 00| 50. 00000 3500. 00| 52. 00000 3640. 00
CONSTRUCTI ON SI GN, A | | |
0013 801-06775 LUWP| 26023. 70000 26023. 70| 55914. 80000 55914. 80| 35000. 00000 35000. 00
MAI NTAI NI NG TRAFFI C | | |
0014 808-06712 9765. 000 LFT | 0. 10000 976. 50| 0. 10000 976. 50| 0. 11000 1074. 15

LI NE, PAINT, BROKEN, YELLOW 4 IN.



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 319 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 995, 574. 00 ROUTE : SR 109
CALL ORDER . 319 CONTRACT I D : RS-26396-A COUNTI ES : HANCOCK HENRY
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1139301 | (3) 35-0918397
| M LESTONE CONTRACTORS, L.P. |E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 808-06713 100645. 000 LFT | 0. 06000 6038. 70| 0. 06000 6038. 70| 0. 07000 7045. 15
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0016 808-06714 29200. 000 LFT | 0. 06000 1752. 00| 0. 06000 1752. 00| 0. 07000 2044. 00
LI NE, PAINT, SCOLID, YELLOW 4 IN. | |
0017 808-06721 86.000 LFT | 1. 00000 86. 00| 0. 01000 0. 86| 0. 01000 0. 86
TRANSVERSE NMARKI NGS, PAI NT, CROSSWALK | | |
LINE, 4 IN. | | |
0018 808- 75297 36.000 LFT | 5. 10000 183. 60| 5. 00000 180. 00| 5. 20000 187. 20

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | | [
0019 808- 75320 1.000 EACH 102. 00000 102. 00| 100. 00000 100. 00| 105. 00000 105. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
SECTI ON TOTALS | $ 879, 600.00] $ 896, 000. 00| $ 1,040, 000. 00

CONTRACT TOTALS | $ 879, 600. 00| $ 896, 000. 00| $ 1,040, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 325 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 882, 403. 13 ROUTE : 12
CALL ORDER . 325 CONTRACT I D : RS-26534-A COUNTI ES : PORTER
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME : 60 WORK DAYS
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 5664003
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK  VENDOR NQO / NAME BI D LON BI D
1 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 2,062, 784.51 100. 0000%
2 35-1120685 WALSH & KELLY, |NC $ 2, 067, 484.36 100. 2278%
3 35-1035700 BUCKO CONSTRUCTI ON $ 2, 374,596.48 115. 1160%
| (1) 35-0918397 |(2) 35-1120685 [(3) 35-1035700
| RIETH RILEY CONSTRUCTION | WALSH & KELLY | BUCKO CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ S S5
SECTI ON 0001  ASPHALT RESURFACI NG
[ | |
0001 105- 06845 LUMP|  5000. 00000 5000.00|  2000. 00000 2000.00|  18500. 00000 18500. 00
CONSTRUCTI ON' ENGI NEERI NG | | |
0002 105- 07039 9.000 MBS |  1500.00000 13500.00]  2000. 00000 18000.00|  1500. 00000 13500. 00
FIELD OFFI CE, B | |
0003 110- 01001 LUMP|  98000. 00000 98000. 00|  103000. 00000 103000. 00|  110000. 00000 110000. 00
MOBI LI ZATI ON AND DEMDBI LI ZATI ON | | |
0004 202- 02241 632.000 LFT | 3. 50000 2212. 00| 3. 50000 2212. 00| 3. 50000 2212. 00
GUARDRAI L, REMOVE | | |
0005 202- 02928 2.000 EACH  1650.00000 3300.00|  1675. 00000 3350. 00| 585. 00000 1170. 00
CATCH BASI N, REMOVE - DRYVELL | | |
0006 202- 60820 203675.000 SYS | 0. 35000 71286. 25| 0. 38000 77396. 50| 0. 80000 162940. 00
SURFACE M LLING ASPHALT | | |
0007 202- 93741 10.000 EACH| 120. 00000 1200. 00| 120. 00000 1200. 00| 120. 00000 1200. 00
GUARD RAI L END TREATMENT, REMOVE | |
0008 203- 04591 1.000 EACH  1500.00000 1500.00]  1200. 00000 1200. 00| 570. 00000 570. 00
DRYVELL, CLEAN OUT | | |
0009 303- 07449 6000.000 TON | 15. 00000 90000. 00| 12. 00000 72000. 00| 19. 50000 117000. 00
COMPACTED AGGREGATE, NO. 73 | | |
0010 304- 07491 200.000 TON | 40. 00000 8000. 00| 140. 00000 28000. 00| 150. 00000 30000. 00
HVA PATCH NG TYPE C | | |
0011 401- 06264 LUMP|  4500. 00000 4500.00]  4500. 00000 4500.00]  5000. 00000 5000. 00
PROFI LOGRAPH, HVA I | |
0012 401- 07334 16413.900 TON | 41. 50000 681176. 85| 40. 00000 656556. 00| 43. 00000 705797. 70
QA HVA, 3, 76, SURFACE, 9.5 mm- SMA | | |
0013 401- 07398 24785.000 TON | 30. 60000 758421. 00| 27. 00000 669195. 00| 30. 75000 762138. 75
QU QA-HVA, 3, 70, |NTERVEDI ATE, 19.0 mm | |
0014 406- 05520 100. 000 TON | 150. 00000 15000. 00| 250. 00000 25000. 00| 348. 00000 34800. 00

ASPHALT FOR TACK COAT | | |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 325 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 882, 403. 13 ROUTE : 12
CALL ORDER : 325 CONTRACT I D : RS- 26534-A COUNTI ES : PORTER
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-0918397 | (2) 35-1120685 | (3) 35-1035700
| RIETH R LEY CONSTRUCTI ON | WALSH & KELLY | BUCKO CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ST
0015 601- 01846 3.000 EACH 1650. 00000 4950. 00| 1650. 00000 4950. 00| 1650. 00000 4950. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 [ [ |
0016 601- 94689 5.000 EACH 2100. 00000 10500. 00| 2100. 00000 10500. 00| 2100. 00000 10500. 00
GUARDRAI L END TREATMENT, OS | | |
0017 601- 94690 2.000 EACH| 3275. 00000 6550. 00| 3275. 00000 6550. 00| 3275. 00000 6550. 00
GUARDRAI L END TREATMENT, MBS | | [
0018 601-97774 2.000 EACH 775. 00000 1550. 00| 775. 00000 1550. 00| 775. 00000 1550. 00
GUARDRAI L END TREATMENT, OS, SPARE | |
PARTS PACKAGE | [
0019 601- 97803 1.000 EACH| 1500. 00000 1500. 00| 1500. 00000 1500. 00| 1500. 00000 1500. 00
GUARDRAI L END TREATMENT, MS, SPARE | | [
PARTS PACKAGE | |
0020 601- 99105 602.000 LFT | 10. 00000 6020. 00| 10. 00000 6020. 00| 10. 00000 6020. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | [
0021 606- 07484 1500. 000 LFT | 3. 00000 4500. 00| 1. 50000 2250. 00| 2. 25000 3375. 00
M LLED HVA SHOULDER CORRUGATI ONS | | [
0022 610- 07488 3500. 000 TON | 25. 00000 87500. 00| 43. 80000 153300. 00| 37. 75000 132125. 00
HVA FOR APPROACHES, TYPE C | |
0023 615- 06527 3.000 EACH 465. 00000 1395. 00| 200. 00000 600. 00| 465. 00000 1395. 00
MONUVENT, SECTI ON CORNER | | |
0024 720- 04815 3.000 EACH  20000. 00000 60000. 00]  15000. 00000 45000. 00]  28400. 00000 85200. 00
DRYWVELL | | |
0025 720- 44000 20.000 EACH 250. 00000 5000. 00| 225. 00000 4500. 00| 250. 00000 5000. 00
CASTI NG, ADJUST TO GRADE | |
0026 801- 06203 5839.000 LFT | 1. 50000 8758. 50| 0. 35000 2043. 65| 0. 28000 1634. 92
TEMPORARY PAVEMENT MARKI NG 4 I N. | | [
0027 801- 06207 5839.000 LFT | 1. 50000 8758. 50| 0. 75000 4379. 25| 1. 10000 6422. 90
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
4 IN | [ [
0028 801- 06640 60.000 EACH| 80. 00000 4800. 00| 80. 00000 4800. 00| 86. 25000 5175. 00
CONSTRUCTI ON SI GN, A | |
0029 801- 06775 LUMP| 5000. 00000 5000. 00|  60000. 00000 60000. 00|  47260. 00000 47260. 00
MAI NTAI NI NG TRAFFI C | | |
0030 805- 02328 1120. 000 LFT | 0. 10000 112. 00| 0. 60000 672. 00| 0. 10000 112. 00
SI GNAL CABLE, 1C 14GA. | |
0031 805- 78795 1120. 000 LFT | 7.00000 7840. 00| 8. 15000 9128. 00| 8. 34000 9340. 80
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0032 805- 92951 5.000 EACH 250. 00000 1250. 00 265. 00000 1325. 00| 250. 00000 1250. 00
S| GNAL DETECTOR HOUSI NG ADJUST TO GRADE | [
719. 90| 0. 23000 719. 90

LI NE, THERMOPLASTI C, BROKEN, WHI TE, 4 |

|

0033 808- 06701 3130.000 LFT | 0. 23000 719. 90| 0. 23000
|

I'N. | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 05/07/03
PAGE : 325 -3

ENG NEER S ESTI MATE: $ 2, 882, 403. 13 ROUTE : 12
CALL ORDER . 325 CONTRACT I D : RS-26534-A COUNTI ES : PORTER
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1120685 | (3) 35-1035700
| RFETH RI LEY CONSTRUCTI ON | WALSH & KELLY | BUCKO CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0034 808-06703 126748.000 LFT | 0. 23000 29152. 04| 0. 23000 29152. 04| 0. 23000 29152. 04
LI NE, THERMOPLASTIC, SCLID, WH TE, 4 IN.| | |
0035 808- 75240 8680. 000 LFT | 0. 23000 1996. 40| 0. 23000 1996. 40| 0. 23000 1996. 40
LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 | | |
IN | | |
0036 808- 75245 70509. 000 LFT | 0. 23000 16217. 07| 0. 23000 16217. 07| 0. 23000 16217. 07
LI NE, THERMOPLASTIC, SOLID, YELLOW 4 | | |
IN I I |
0037 808- 75297 195. 000 LFT | 3. 20000 624. 00| 3. 50000 682. 50| 3. 20000 624. 00
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
STOP LINE, 24 IN | | |
0038 808- 75320 6. 000 EACH 65. 00000 390. 00| 60. 00000 360. 00| 65. 00000 390. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0039 808- 75325 4.000 EACH 70. 00000 280. 00| 85. 00000 340. 00| 70. 00000 280. 00
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD ( ONLY) | | |
0040 808- 75340 2.000 EACH 325. 00000 650. 00| 365. 00000 730. 00| 325. 00000 650. 00
PAVEMENT MESSAGE  MARKI NGS, | | |
THERMOPLASTI C, WORD, RXR | [ [
0041 808- 75996 1299. 000 EACH 7.00000 9093. 00| 1. 95000 2533. 05| 4. 00000 5196. 00
SNOAWPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0042 808- 75998 1299. 000 EACH 18. 00000 23382. 00| 24. 00000 31176. 00| 18. 00000 23382. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER [ | |
0043 105- 04655 6.000 MOS | 200. 00000 1200. 00| 150. 00000 900. 00| 300. 00000 1800. 00
FI ELD OFFI CE COVMUNI CATI ONS EQUI PVENT | | |
SECTI ON TOTALS | $ 2,062,784.51] $ 2,067, 484. 36| $ 2,374,596. 48
__________________________________________ .
CONTRACT TOTALS | $ 2,062,784.51| $ 2,067, 484. 36| $ 2,374,596. 48




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 335 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 944, 265. 37 ROUTE : 25
CALL ORDER . 335 CONTRACT I D : RS-26539-A COUNTI ES : FULTON
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 11/21/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 5125002
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1065659 BROCKS CONSTRUCTI ON $ 3,466, 114.13 100. 0000%
2 35-0997978 PHEND & BROMWN, | NC. $ 3,495,931 22 100. 8602%
3 35-1139301 E & B PAVING |NC. $ 3,506, 696. 96 101. 1708%
| (1) 35- 1065659 | (2) 35-0997978 | (3) 35-1139301
| BROOKS CONSTRUCTI ON | PHEND & BROAN, | NC. |E & B PAVING |NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTION 0001  ASPHALT RESURFACE
I I |
0001 105- 06845 LUMP|  10275. 00000 10275.00]  23000. 00000 23000. 00|  14500. 00000 14500. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 12.000 MOS | 1480. 00000 17760. 00| 1350. 00000 16200. 00| 1900. 00000 22800. 00
FIELD CFFI CE, B |
0003 110- 01001 LUMP|  173000. 00000 173000. 00|  173000. 00000 173000. 00|  175330. 00000 175330. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0004 201-90788 LUMP| 1000. 00000 1000. 00| 250. 00000 250. 00| 2800. 00000 2800. 00
DEBRI S, REMOVE | | |
0005 202- 02241 4400.500 LFT | 2.10000 9241. 05| 2. 10000 9241. 05| 2.10000 9241. 05
GUARDRAI L, REMOVE | | |
0006 202- 02271 48.000 EACH 200. 00000 9600. 00| 250. 00000 12000. 00| 300. 00000 14400. 00
HEADWALL, REMOVE | |
0007 202- 02279 2341.000 LFT | 2.90000 6788. 90| 3. 60000 8427. 60| 4.00000 9364. 00
CURB AND GUTTER, REMOVE | |
0008 202-52710 26.000 SYS | 13. 80000 358. 80| 7.00000 182. 00| 19. 00000 494. 00
SI DEWALK, CONCRETE, REMOVE | | |
0009 202- 60820 121000. 000 SYS | 0. 40000 48400. 00| 0. 55000 66550. 00| 0. 17000 20570. 00
SURFACE M LLING ASPHALT | | |
0010 202- 93741 16. 000 EACH| 210. 00000 3360. 00| 210. 00000 3360. 00| 210. 00000 3360. 00
GUARD RAI L END TREATMENT, REMOVE | |
0011 202- 96133 221.000 LFT | 3. 25000 718. 25| 3. 15000 696. 15| 8. 00000 1768. 00
Pl PE, REMOVE | |
0012 203- 02000 12520. 000 CYS | 9. 50000 118940. 00| 6. 80000 85136. 00| 15. 00000 187800. 00
EXCAVATI ON,  COMVON | | |
0013 203- 02070 8000. 000 CYS | 0. 01000 80. 00| 0. 01000 80. 00| 13. 85000 110800. 00
BORROW | |
0014 203- 02080 9.000 M LE| 3050. 00000 27450. 00| 3000. 00000 27000. 00| 1680. 00000 15120. 00

LI NEAR GRADI NG | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 335 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 944, 265. 37 ROUTE : 25
CALL ORDER : 335 CONTRACT I D : RS 26539-A OOUNTI ES : FULTON
LETTI NG DATE : 04/22/03 10:00 AM DISTRICT  : LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1065659 | (2) 35-0997978 | (3) 35-1139301
| BROOKS CONSTRUCTI ON | PHEND & BROMN, | NC. |E & B PAVING |NC.
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 207- 07500 10900. 000 SYS | 3.10000 33790. 00| 3.10000 33790. 00| 3. 10000 33790. 00
SUBGRADE TREATMENT, TYPE C | | |
0016 211- 07454 88.000 CYS | 13. 00000 1144. 00| 10. 00000 880. 00| 28. 00000 2464. 00
STRUCTURE BACKFI LL | | |
0017 303- 04075 7700.000 TON | 12. 50000 96250. 00| 15. 00000 115500. 00| 13. 00000 100100. 00
COVPACTED AGGREGATE, O, 73 | | [
0018 304- 07509 22500. 000 TON | 31. 35000 705375. 00| 31. 80000 715500. 00| 21. 00000 472500. 00
WDENI NG WTH QC/ QA- HMA, 3, 64, BASE, | | |
25 mm | I [
0019 401- 06264 LUVP| 6500. 00000 6500. 00| 5000. 00000 5000. 00| 4000. 00000 4000. 00
PROFI LOGRAPH, HMA | | [
0020 401- 07322 13500. 000 TON | 33. 30000 449550. 00| 34. 00000 459000. 00| 29. 50000 398250. 00
QT QM- HVA, 3, 64, SURFACE, 9.5 mm | | |
0021 401- 07334 700. 000 TON | 42.00000 29400. 00| 38. 60000 27020. 00| 40. 00000 28000. 00
QC/ QA-HVA, 3, 76, SURFACE, 9.5 nm | | |
0022 401- 07392 26250.000 TON | 26. 85000 704812. 50| 25. 50000 669375. 00| 26. 00000 682500. 00
QC/ QA-HVA, 3, 64, | NTERVEDI ATE, 19.0 nm | | |
0023 401- 07403 1200.000 TON | 31. 80000 38160. 00| 28. 00000 33600. 00| 29. 00000 34800. 00
QC/ QA-HVA, 3, 76, | NTERVEDI ATE, 19.0 nm | | |
0024 401- 07408 1400.000 TON | 30. 25000 42350. 00| 31. 80000 44520. 00| 39. 00000 54600. 00
QC/ QA-HVA, 3, 64, BASE, 25.0 mm | | |
0025 401- 07424 3400.000 TON | 30. 20000 102680. 00| 27. 00000 91800. 00| 39. 00000 132600. 00
QC/ QA-HVA, 3, 64, BASE, 19.0 mm | | |
0026 401- 07429 1450.000 TON | 38. 00000 55100. 00| 35. 00000 50750. 00| 32. 00000 46400. 00
QC/ QA-HVA, 5, 76, | NTERMVEDI ATE, C19 nm | | |
0027 406- 05520 118.000 TON | 1. 00000 118. 00| 150. 00000 17700. 00| 125. 00000 14750. 00
ASPHALT FOR TACK COAT | | |
0028 601- 01625 1.000 EACH 1500. 00000 1500. 00| 1500. 00000 1500. 00| 1500. 00000 1500. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | [
CURVED, 1 [ [ |
0029 601- 01700 2.000 EACH 1700. 00000 3400. 00| 1700. 00000 3400. 00| 1700. 00000 3400. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | [
CURVED, 1 | | |
0030 601- 01701 2.000 EACH 1700. 00000 3400. 00| 1700. 00000 3400. 00| 1700. 00000 3400. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 2 [ [ |
0031 601- 01839 1.000 EACH 1700. 00000 1700. 00| 1700. 00000 1700. 00| 1700. 00000 1700. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | |
CURVED, 6 | |

GUARDRAI L TERM NAL SYSTEM W BEAM [

|
I
0032 601-01846 18.000 EACH 1700. 00000 30600. 00| 1700. 00000 30600. 00| 1700. 00000 30600. 00
I
CURVED, 3 | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 335 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 944, 265. 37 ROUTE : 25
CALL ORDER . 335 CONTRACT I D : RS-26539-A COUNTI ES : FULTON
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 35-0997978 | (3) 35-1139301
| BROOKS CONSTRUCTI ON | PHEND & BROMN, | NC. |E & B PAVING | NC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0033 601-01939 1.000 EACH 1700. 00000 1700. 00| 1700. 00000 1700. 00| 1700. 00000 1700. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | |
CURVED, MODI FIED, 25 FT. 6 IN. RAD US | |
0034 601- 02103 56.250 LFT | 13. 40000 753. 75| 13. 40000 753. 75| 13. 40000 753. 75
GUARDRAI L, WBEAM SHOP CURVED, 6 FT. 3 | | |
IN. SPACI NG [ [ [
0035 601-93346 4.000 EACH 100. 00000 400. 00| 100. 00000 400. 00| 100. 00000 400. 00
GUARD RAI L CONNECTOR  AS | | [
0036 601- 05071 1.000 EACH| 1700. 00000 1700. 00| 1700. 00000 1700. 00| 1700. 00000 1700. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 7 | | |
0037 601- 05585 2.000 EACH 1700. 00000 3400. 00| 1700. 00000 3400. 00| 1700. 00000 3400. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 8 | | |
0038 601- 94689 22.000 EACH 1900. 00000 41800. 00| 2200. 00000 48400. 00| 1900. 00000 41800. 00
GUARDRAI L END TREATMENT, OS | | [
0039 601-97774 3.000 EACH 900. 00000 2700. 00| 900. 00000 2700. 00| 900. 00000 2700. 00
GUARDRAI L END TREATMENT, OGS, SPARE | | |
PARTS PACKAGE | | |
0040 601-99105 11950. 000 LFT | 8. 50000 101575. 00| 8. 50000 101575. 00| 8. 50000 101575. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | [
0041 601-99106 50.000 LFT | 14. 40000 720. 00| 14. 40000 720. 00| 14. 40000 720. 00
GUARDRAI L, WBEAM 3 FT. 1.5 IN SPACI NG | |
0042 604- 06070 26.000 SYS | 42. 00000 1092. 00| 37. 00000 962. 00| 47. 00000 1222. 00
S| DEWALK, CONCRETE | | [
0043 604- 07092 1300. 000 TON | 0. 01000 13. 00| 0. 10000 130. 00| 0. 01000 13.00
BED COURSE MATERI AL | | [
0044 605-06140 2600. 000 LFT | 7.50000 19500. 00| 11. 50000 29900. 00| 12. 00000 31200. 00
CURB AND GUTTER, CONCRETE | | [
0045 610-07487 525.000 TON | 70. 00000 36750. 00| 65. 00000 34125. 00| 75. 00000 39375. 00
HVA FOR APPROACHES, TYPE B | | |
0046 611-95023 112. 000 EACH 90. 00000 10080. 00| 130. 00000 14560. 00| 175. 00000 19600. 00
MAI LBOX ASSEMBLY, RESET | | |
0047 616-02320 525.000 SYS | 2. 30000 1207. 50| 3. 00000 1575. 00| 4. 90000 2572. 50
GEOTEXTI LES | | |
0048 616- 05688 50. 000 TON | 41. 00000 2050. 00| 45. 00000 2250. 00| 52. 00000 2600. 00
R PRAP, CLASS 1 | | |
0049 621- 06559 4600. 000 SYS | 2. 00000 9200. 00| 0. 58000 2668. 00| 0. 58000 2668. 00
MULCHED SEEDI NG R | | [
0050 714-92875 LUWP| 50. 00000 50. 00| 1100. 00000 1100. 00| 2750. 00000 2750. 00

W NGMLL, RECONSTRUCT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 335 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 944, 265. 37 ROUTE : 25
CALL ORDER . 335 CONTRACT I D : RS-26539-A COUNTI ES : FULTON
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 35-0997978 | (3) 35-1139301
| BROOKS CONSTRUCTI ON | PHEND & BROMN, | NC. |E & B PAVING | NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0051 715-01662 250. 000 LFT | 1. 00000 250. 00| 1. 15000 287. 50| 1. 00000 250. 00
PIPE CLEANING 12 INTO 48 IN DA | | |
0052 715-03293 78.000 LFT | 94. 42000 7364. 76| 126. 50000 9867. 00| 94. 42000 7364. 76
Pl PE, POLYETHYLENE LI NER, 48 IN | | |
0053 715-05019 67.000 LFT | 78. 80000 5279. 60| 175. 00000 11725. 00| 165. 00000 11055. 00
PIPE, TYPE 1, CRCULAR 36 IN [ [ [
0054 715-05048 2918.000 LFT | 4. 60000 13422. 80| 4. 50000 13131. 00| 6. 00000 17508. 00
PIPE, TYPE 4, O RCULAR 6 IN [ | |
0055 715-05123 67.000 LFT | 71. 00000 4757. 00| 75. 00000 5025. 00| 155. 00000 10385. 00
PIPE, TYPE 1, CRCULAR 24 IN [ [ [
0056 715-05136 10. 000 LFT | 260. 00000 2600. 00| 250. 00000 2500. 00| 390. 00000 3900. 00
PIPE, TYPE 1, C RCULAR 72 |IN EXTENSI Q\ | |
0057 715-05168 94.000 LFT | 46. 00000 4324. 00| 15. 00000 1410. 00| 140. 00000 13160. 00
PIPE, TYPE 3, CRCULAR 12 IN | [ [
0058 715- 05595 145. 000 LFT | 136. 00000 19720. 00| 80. 00000 11600. 00| 75. 00000 10875. 00
Pl PE EXTENSI ON, Cl RCULAR, 15 IN. | | |
0059 715- 05597 18.000 LFT | 102. 50000 1845. 00| 85. 00000 1530. 00| 125. 00000 2250. 00
Pl PE EXTENSI ON, Cl RCULAR, 24 IN. | | |
0060 715- 46000 4.000 EACH 176. 50000 706. 00| 230. 00000 920. 00| 175. 00000 700. 00
PI PE END SECTION, 12 IN. | | [
0061 715- 46005 39.000 EACH 288. 50000 11251. 50| 255. 00000 9945. 00| 185. 00000 7215. 00
PI PE END SECTION, 15 IN. | | [
0062 715- 46010 1.000 EACH 315. 00000 315. 00| 285. 00000 285. 00| 210. 00000 210. 00
PI PE END SECTION, 18 IN. | | [
0063 715- 46020 4.000 EACH 315. 00000 1260. 00| 415. 00000 1660. 00| 230. 00000 920. 00
PI PE END SECTION, 24 IN. | | |
0064 715-46040 2.000 EACH 520. 00000 1040. 00| 560. 00000 1120. 00| 545. 00000 1090. 00
PI PE END SECTION, 36 IN. | | |
0065 715-96273 LUWP| 50. 00000 50. 00| 1100. 00000 1100. 00| 1875. 00000 1875. 00
HEADWALL, RECONSTRUCT [ | |
0066 715-96913 138.000 LFT | 74. 24000 10245. 12| 90. 00000 12420. 00| 74.24000 10245. 12
Pl PE, POLYETHYLENE LI NER, 36 IN | | |
0067 718-52610 675.000 CYS | 1. 00000 675. 00| 22. 00000 14850. 00| 24. 00000 16200. 00
AGGREGATE FOR UNDERDRAI NS | | |
0068 720-44000 9.000 EACH 400. 00000 3600. 00| 300. 00000 2700. 00| 310. 00000 2790. 00
CASTI NG ADJUST TO GRADE | |
0069 720-44040 1.000 EACH 500. 00000 500. 00| 430. 00000 430. 00| 425. 00000 425. 00
CASTING 7, FURN SH AND ADJUST TO GRADE | | |
0070 720-45610 32.000 LFT | 100. 00000 3200. 00| 360. 00000 11520. 00| 410. 00000 13120. 00
STRUCTURE, CATCH BASI N, RECONSTRUCT | | [
0071 720-45615 7.000 LFT | 100. 00000 700. 00| 360. 00000 2520. 00| 370. 00000 2590. 00

STRUCTURE, | NLET, RECONSTRUCT | |



TRANSVERSE MARKI NGS, THERMOPLASTI C
STOP LINE, 24 IN

I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 335 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 944, 265. 37 ROUTE : 25
CALL ORDER : 335 CONTRACT 1D : RS-26539-A COUNTI ES : FULTON
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT : LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-1065659 | (2) 35-0997978 | (3) 35-1139301
| BROOKS CONSTRUCTI ON | PHEND & BROM, | NC. |E & B PAVING |INC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ST
0072 801- 04308 10. 000 EACH| 70. 00000 700. 00| 58. 00000 580. 00| 120. 00000 1200. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0073 801- 06203 5300. 000 LFT | 2.00000 10600. 00| 1. 00000 5300. 00| 0. 12000 636. 00
TEMPORARY PAVEMENT MARKING 4 IN. | | |
0074 801- 06207 5300.000 LFT | 0. 45000 2385. 00| 1. 10000 5830. 00| 0. 98000 5194. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. I I [
0075 801- 06625 24.000 EACH 40. 00000 960. 00| 32. 00000 768. 00| 50. 00000 1200. 00
DETOUR ROUTE MARKER ASSEMBLY | |
0076 801- 06640 145.000 EACH| 70. 00000 10150. 00| 98. 00000 14210. 00| 75. 00000 10875. 00
CONSTRUCTI ON SI GN, A | | |
0077 801-06775 LUMP| 4000. 00000 4000. 00| 1000. 00000 1000.00]  84490. 00000 84490. 00
MAI NTAI NI NG TRAFFI C | [ I
0078 801-07118 84.000 LFT | 5. 00000 420. 00| 4. 00000 336. 00| 5. 00000 420. 00
BARRI CADE, I11-A | |
0079 801-07119 56.000 LFT | 6. 00000 336. 00| 4. 15000 232. 40| 6. 00000 336. 00
BARRI CADE, |11-B | |
0080 802- 07058 21.000 EACH 68. 00000 1428. 00| 68. 00000 1428. 00| 68. 00000 1428. 00
SI GN, SHEET ASSEMBLY, RELOCATE | | |
0081 804- 06740 69.000 EACH| 8. 59000 592. 71| 8. 60000 593. 40| 8. 59000 592. 71
DELI NEATOR W TH POST, D2 | | |
0082 804- 06771 1528.000 EACH| 17. 76000 27137. 28| 17. 76000 27137. 28| 17. 76000 27137.28
DELI NEATOR POST, FLEXI BLE | | |
0083 805- 01836 60.000 LFT | 0. 45000 27. 00| 0. 45000 27.00| 1. 00000 60. 00
S| GNAL CABLE DETECTOR, 2C 16GA., | | |
SHI ELDED, LEAD I N | | |
0084 805- 02503 4800. 000 LFT | 0. 20000 960. 00| 0. 20000 960. 00| 0. 35000 1680. 00
CABLE, ROADWAY LOOP, 1C 14GA. | | |
0085 805- 78795 1200.000 LFT | 8. 00000 9600. 00| 8. 00000 9600. 00| 8. 00000 9600. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0086 805- 92951 2.000 EACH 325. 00000 650. 00| 325. 00000 650. 00| 125. 00000 250. 00
SI GNAL DETECTOR HOUSI NG ADJUST TO GRADE | | |
0087 808- 06713 97363. 000 LFT | 0. 08000 7789. 04| 0. 08000 7789. 04| 0. 08000 7789. 04
LINE, PAINT, SOLID, WHI TE, 4 IN. | |
0088 808- 75240 7940.000 LFT | 0. 22000 1746. 80| 0. 25000 1985. 00| 0. 25000 1985. 00
LI NE, THERVOPLASTI C, BROKEN, YELLOW 4 | |
I'N. | | |
0089 808- 75245 41661.000 LFT | 0. 22000 9165. 42| 0. 25000 10415. 25| 0. 25000 10415. 25
LI NE, THERMOPLASTIC, SCLID, YELLON 4 | | |
I'N. I I
| 2. 75000 368. 50| 2. 75000 368. 50
|
|

|

0090 808- 75297 134.000 LFT | 4. 00000 536. 00
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 335 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 944, 265. 37 ROUTE : 25
CALL ORDER . 335 CONTRACT I D : RS-26539-A COUNTI ES : FULTON
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 35-0997978 | (3) 35-1139301
| BROOKS CONSTRUCTI ON | PHEND & BROMN, | NC. |E & B PAVING | NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0091 808- 75996 917.000 EACH 2. 55000 2338. 35| 3. 40000 3117. 80| 4. 50000 4126. 50
SNOAPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0092 808- 75998 917.000 EACH 17. 00000 15589. 00| 15. 50000 14213. 50| 15. 50000 14213. 50
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0093 611- 05330 260. 000 SYS | 38. 15000 9919. 00| 45. 00000 11700. 00| 48. 00000 12480. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
6 IN. | | |
0094 301-07448 15090. 000 TON | 13. 30000 200697. 00| 12. 00000 181080. 00| 12. 10000 182589. 00
COVPACTED AGGREGATE, NO 53, BASE | | [
0095 202-93615 115.000 SYS | 13. 80000 1587. 00| 6. 00000 690. 00| 19. 00000 2185. 00
CONCRETE, REMOVE | | [
0096 611-06497 3.000 EACH 120. 00000 360. 00| 130. 00000 390. 00| 130. 00000 390. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0097 202- 06541 2.000 EACH 180. 00000 360. 00| 130. 00000 260. 00| 520. 00000 1040. 00
REMOVE & RESET MAI LBOX ASSEMBLY, | | |
MULTI PLE BOXES [ | |
0098 105-07577 6.000 MOS | 150. 00000 900. 00| 275. 00000 1650. 00| 190. 00000 1140. 00
CELLULAR SERVI CE | | |
0099 214-07202 45720. 000 SYS | 1. 85000 84582. 00| 2. 15000 98298. 00| 2. 15000 98298. 00
GEOGRI D, | | | |
SECTI ON TOTALS | $ 3,466, 114. 13| $ 3,495,931. 22| $ 3,506, 696. 96
------------------------------------------ ey

CONTRACT TOTALS | $ 3,466, 114. 13| $ 3,495,931. 22| $ 3,506, 696. 96




ENG NEER S ESTI MATE: $ 1, 352, 681. 12

CALL CRDER

: 339
LETTI NG DATE

04/ 22/ 03
CONTRACT DESCRI PTI ON :
SET- AS| DE :

VENDOR RANKI NG :

10: 00 AM

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :

DI STRI CT

CONTRACT TI ME :

RS-26541- A

LAPORTE DI STRI CT

75 WORK DAYS

RCQUTE
COUNTI ES

PROJECT( S)

1 35-1120685
2 35-0918397
3  35-1065659

WALSH & KELLY.

I NC.

RI ETH RI LEY CONSTRUCTI ON
BROCKS CONSTRUCTI ON

$
$ 1,
$ 1,

DATE : 05/07/03
PAGE : 339 -1
23
ST. JOSEPH
537500F
TOTAL % OVER
BI D LOWVBI D
995, 348. 10 100. 0000%
024, 560. 16 102. 9348%
249, 892. 10 125.5733%

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON

SECTI ON 0001  ASPHALT RESURFACE
0001 105-06845
CONSTRUCTI ON ENG NEERI NG
0002 105-07039
FI ELD OFFICE, B
0003 110-01001
MOBI LI ZATI ON AND DEMOBI LI ZATI ON

9. 000

0004 202-02241 100. 000
GUARDRAI L, REMOVE

0005 202-02278 14000. 000
CURB, CONCRETE, REMOVE

0006 202-02772 8. 000
CASTING REMOVE

0007 202-05441 2778. 000
GRI ND CONCRETE PAVEMENT

0008 202-52710 1000. 000
S| DEWALK, CONCRETE, REMOVE

0009 202-60820 34116. 000
SURFACE M LLING ASPHALT

0010 202-91385 6. 000
I NLET, REMOVE

0011 202-93741 3. 000

GUARD RAI L END TREATMENT, REMOVE

0012 211-02050 300. 000
B BORROW

0013 211-07454 100. 000
STRUCTURE BACKFI LL

0014 303-07449 150. 000

COVPACTED AGGREGATE, NO. 73

| (1) 35-1120685
| WALSH & KELLY

[
LUWP|

I
MOS |

I
LUMP|

|
LFT |

LFT |
I
EACH
I
SYS |

I
SYS |

TON |

UNI'T PR CE

7000.

1500

49000.

5

3

150

12

300.

500.

18

00000

00000

00000

00000

90000

00000
30000

. 50000

. 05000

00000

00000

. 00000

. 00000

00000

I
AMOUNT]

7000.

13500

49000

500

54600

1200

34169

4500

35821.

1800

1500

1800

800

2700

| (2) 35-0918397
| RIETH RI LEY CONSTRUCTI ON

00|
00|
00|
40|
00|
80|
00|
00|
00|
00|

00|

UNIT PRI CE

50.

10.

100.
700.
18.

20.

. 00000

. 00000

00000

. 00000

. 75000

00000

. 00000

00000

. 10000

00000

00000

00000

00000

| (3) 35-1065659
| BROCKS CONSTRUCTI ON
I

AMOUNT|  UNIT PRI CE AMOUNT
____________________________ o o e eeeeeeeoao oo
lOOO0.00I 75775. 00000 75775. 00
5400.00I 1460. 00000 13140. 00
50000.00I 62500. 00000 62500. 00
300.00I 7.00000 700. 00
52500.00I 3. 70000 51800. 00
400.00I 120. 00000 960. 00
8334.00I 10. 00000 27780. 00
10000.00I 8. 00000 8000. 00
37527.60I 1. 20000 40939. 20
GO0.00I 275. 00000 1650. 00
2100.00I 800. 00000 2400. 00
5400.00I 45. 00000 13500. 00
2000.00I 10. 00000 1000. 00
SOO0.00I 30. 00000 4500. 00

20

00000



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 339 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 352, 681. 12 ROUTE : 23
CALL ORDER : 339 CONTRACT 1D : RS 26541-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 04/22/03 10:00 AM DI STRICT : LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-1065659
| WALSH & KELLY | RIETH RI LEY CONSTRUCTI ON | BROOKS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R N
0015 304- 07491 200.000 TON | 100. 00000 20000. 00| 100. 00000 20000. 00| 100. 00000 20000. 00
HVA PATCH NG TYPE C | | |
0016 401- 06264 LUMP| 2000. 00000 2000. 00| 2000. 00000 2000. 00| 5000. 00000 5000. 00
PROFI LOGRAPH, HMVA | | |
0017 401-07328 5778.000 TON | 36. 50000 210897. 00| 38. 00000 219564. 00| 45. 00000 260010. 00
QA-HWVA, 3, 70, SURFACE, 9.5 nm | | |
0018 401- 07398 4893.000 TON | 26. 00000 127218. 00| 31. 00000 151683. 00| 43. 00000 210399. 00
QU QA-HVA, 3, 70, | NTERVEDI ATE, 19.0 mm | | |
0019 406- 05520 26.260 TON | 300. 00000 7878. 00| 1. 00000 26. 26| 150. 00000 3939. 00
ASPHALT FOR TACK COAT | | |
0020 506- 06333 50.000 SYS | 90. 00000 4500. 00| 140. 00000 7000. 00| 110. 00000 5500. 00
PCCP PATCH NG, FULL DEPTH | | |
0021 604- 06069 100. 000 SYS | 44. 00000 4400. 00| 45. 00000 4500. 00| 50. 00000 5000. 00
CURB RAMP, CONCRETE | |
0022 604- 06070 1000. 000 SYS | 30. 00000 30000. 00| 30. 00000 30000. 00| 29. 00000 29000. 00
S| DEWALK, CONCRETE | |
0023 605- 01870 13800. 000 LFT | 8. 00000 110400. 00| 10. 00000 138000. 00| 8. 00000 110400. 00
CURB, CONCRETE, A | |
0024 605- 06120 300. 000 LFT | 17. 00000 5100. 00| 17. 50000 5250. 00| 16. 00000 4800. 00
CURB, CONCRETE , C | |
0026 615- 06527 2.000 EACH 165. 00000 330. 00| 325. 00000 650. 00| 225. 00000 450. 00
MONUMENT, SECTI ON CORNER | | |
0027 621- 06574 200. 000 SYS | 10. 00000 2000. 00| 10. 00000 2000. 00| 10. 06000 2012. 00
SODDI NG | | |
0028 720- 44000 111. 000 EACH 300. 00000 33300. 00| 150. 00000 16650. 00| 350. 00000 38850. 00
CASTI NG, ADJUST TO GRADE | |
0029 720- 44020 3.000 EACH 610. 00000 1830. 00| 450. 00000 1350. 00| 750. 00000 2250. 00
CASTING 3, FURNI SH AND ADJUST TO GRADE | | |
0030 720- 45015 6.000 EACH 1200. 00000 7200. 00| 1100. 00000 6600. 00| 2000. 00000 12000. 00
I NLET, A8 | | |
0031 720- 45615 15.000 LFT | 300. 00000 4500. 00| 400. 00000 6000. 00| 300. 00000 4500. 00
STRUCTURE, | NLET, RECONSTRUCT | | |
0032 801- 06203 1800. 000 LFT | 0. 14000 252. 00| 0. 15000 270. 00| 0. 40000 720. 00
TEMPORARY PAVEMENT MARKI NG 4 I N. | | |
0033 801- 06207 1800. 000 LFT | 2. 00000 3600. 00| 1. 00000 1800. 00| 0. 90000 1620. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | | |
0034 801- 06640 50.000 EACH 90. 00000 4500. 00| 75. 00000 3750. 00| 90. 00000 4500. 00
CONSTRUCTI ON SIGN, A | | |
0035 801-06775 LUMP|  65000. 00000 65000.00]  75000. 00000 75000.00|  77500. 00000 77500. 00

MAI NTAI NI NG TRAFFI C | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 339 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 352, 681.12 ROUTE : 23
CALL ORDER . 339 CONTRACT I D : RS-26541-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-1065659
| WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON | BROOKS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0036 805-02328 6920. 000 LFT | 0. 20000 1384. 00| 0. 20000 1384. 00| 0. 20000 1384. 00
SI GNAL CABLE, 1C 14GA. | |
0037 805- 78795 6920. 000 LFT | 6. 50000 44980. 00| 6. 50000 44980. 00| 6. 50000 44980. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0038 805- 92951 25.000 EACH 300. 00000 7500. 00| 300. 00000 7500. 00| 300. 00000 7500. 00
S| GNAL DETECTOR HOUSI NG ADJUST TO GRADE | | |
0039 808- 03002 1250. 000 LFT | 0. 36000 450. 00| 0. 40000 500. 00| 0. 36000 450. 00
LI NE, EPOXY, BROKEN, WHITE, 4 IN. | |
0040 808-03631 1000. 000 LFT | 0. 36000 360. 00| 0. 40000 400. 00| 0. 36000 360. 00
LI NE, EPOXY, SOLID, WH TE, 4 IN. | | |
0041 808- 03632 13120.000 LFT | 0. 36000 4723. 20| 0. 40000 5248. 00| 0. 36000 4723. 20
LI NE, EPOXY, SCOLID, YELLOW 4 IN. | | |
0042 808- 04896 1400. 000 LFT | 0. 36000 504. 00| 0. 40000 560. 00| 0. 36000 504. 00
LI NE, EPOXY, BROKEN, YELLOW 4 IN. | | |
0043 808- 74805 903.000 LFT | 11. 25000 10158. 75| 13. 20000 11919. 60| 11. 25000 10158. 75
TRANSVERSE MARKI NGS, EPOXY, STCOP LINE, | | |
24 I N | | |
0044 808- 74807 10. 000 EACH 184. 00000 1840. 00| 102. 50000 1025. 00| 184. 00000 1840. 00

PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | | |
| NDI CATI ONS ARROAB | [ |

0045 808- 74808 4.000 EACH 189. 00000 756. 00 148. 50000 594. 00| 189. 00000 756. 00
PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD | | |
(ONLY) I I I
0046 808- 74809 2.000 EACH 730. 00000 1460. 00| 900. 00000 1800. 00| 730. 00000 1460. 00
PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD | | |
(RXR I I I
0047 808- 75996 10.000 EACH 6. 00000 60. 00| 6. 00000 60. 00| 15. 00000 150. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0048 808- 94455 1359.000 LFT | 4. 05000 5503. 95| 3. 30000 4484. 70| 4. 05000 5503. 95
TRANSVERSE MARKI NGS, EPOXY, CROSSWALK, | | |
6 IN. | | [
0049 610- 07488 1289.000 TON | 48. 00000 61872. 00| 50. 00000 64450. 00| 52. 00000 67028. 00
HVA FOR APPROACHES, TYPE C | | |
SECTI ON TOTALS | $  995,348. 10| $ 1,024, 560. 16| $ 1,249,892.10
------------------------------------------ o

CONTRACT TOTALS [ $ 995, 348. 10| $ 1,024,560. 16| $ 1,249,892.10




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 349 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 187, 348. 00 ROQUTE : SR 63
CALL ORDER . 349 CONTRACT ID : RS-26568-A COUNTI ES : VERM LLI ON VI QO
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 10/15/03 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 3384008
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-2126716 WABASH VALLEY ASPHALT CO. LLC. $ 2,208,827.31 100. 0000%
| (1) 35-2126716 | |
| WABASH VALLEY ASPHALT CO. LL| |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-

SECTI ON 0001  ASPHALT RESURFACE

[
0001 105-06845 LUWP| 2768. 77000 2768. 77

TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
4 IN |

| |

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 7.000 NOS | 1379. 70000 9657. 90| |
FIELD COFFI CE, B | | |
0003 110- 01001 LUMP|  108400. 00000 108400. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 321553.000 SYS | 0. 70000 225087. 10| |
SURFACE M LLING ASPHALT | | |
0005 303- 04075 100.000 TON | 29. 93000 2993. 00| |
COVPACTED AGGREGATE, O, 73 | | |
0006 304- 07491 100. 000 TON | 167. 37000 16737. 00| |
HVA PATCH NG, TYPE C [ | [
0007 401- 06264 LUMP|  21978. 94000 21978. 94| |
PROFI LOGRAPH, HMVA | | |
0008 401- 07329 24410.000 TON | 49.52000  1208783. 20| |
QA-HVA, 4, 70, SURFACE, 9.5 nm | | |

0010 404- 05511 172597.000 SYS | 0. 91000 157063. 27| |
SEAL COAT, 2 | | |
0011 406- 05520 79.090 TON | 249. 00000 19693. 41| |
ASPHALT FOR TACK COAT | | |
0012 610- 07488 2320.000 TON | 91. 35000 211932. 00| |
HVA FOR APPROACHES, TYPE C | | |
0013 801- 01093 2.000 EACH 525. 00000 1050. 00| [
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | [ |
0014 801- 06203 11299.000 LFT | 0. 03000 338. 97| |
TEMPORARY PAVEMENT MARKING 4 IN | |
0015 801- 06207 11299.000 LFT | 1. 54000 17400. 46| |
I I

| |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 349 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 187, 348. 00 ROQUTE : SR 63
CALL ORDER . 349 CONTRACT ID : RS-26568-A COUNTI ES : VERM LLI ON VI QO
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

| (1) 35-2126716 | |
| WABASH VALLEY ASPHALT CO. LL| |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C,  LANE | NDI CATI ON' ARROW | |

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0016 801- 06640 32.000 EACH 77. 00000 2464. 00| |
CONSTRUCTI ON SIGN, A | | |
0017 801-06710 140.000 DAY | 22. 00000 3080. 00| |
FLASH NG ARROW S| GN | [ |
0018 801-06775 LUMP|  81600. 00000 81600. 00| |
MAI NTAI NI NG TRAFFI C | | |
0019 802- 03821 9.000 EACH 262. 50000 2362. 50| |
SIGN, SHEET W TH LEGEND | | |
0020 808- 03002 415.000 LFT | 1.31000 543. 65| |
LINE, EPOXY, BROKEN, WH TE, 4 IN | | |
0021 808- 03631 1652. 000 LFT | 1. 31000 2164. 12| |
LINE, EPOXY, SOLID, WHITE, 4 IN. | | |
0022 808- 03632 1652. 000 LFT | 1. 31000 2164. 12| |
LINE, EPOXY, SOLID, YELLOW 4 IN. | | |
0023 808- 06701 28919.000 LFT | 0. 28000 8097. 32 |
LINE, THERMOPLASTIC, BROKEN, WH TE, 4 | [ |
IN I | |
0024 808- 06713 115674.000 LFT | 0. 08000 9253. 92| |
LINE, PAINT, SOLID, WHITE, 4 IN | | |
0025 808- 06714 112981. 000 LFT | 0. 09000 10168. 29| |
LINE, PAINT, SOLID, YELLOW 4 IN. | | |
0026 808- 75320 2.000 EACH 157. 50000 315. 00| |
|
0027 808- 75996 1471.000 EACH 9. 47000 13930. 37| |
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0028 402- 07452 1000. 000 TON | 68. 80000 68800. 00| |
HVA, TYPE C, WEDGE AND LEVEL | | |
SECTI ON TOTALS | $ 2,208, 827.31| |

------------------------------------------ o m e e m o e e et e e e e e e e e m e e e e e o e e e e e e e e e e e memeeieoao-n

CONTRACT TOTALS | $ 2,208, 827.31] |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 359 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3,177, 330. 18 ROQUTE : 57
CALL ORDER . 359 CONTRACT ID : RS-26625-A COUNTI ES : G BSON Pl KE
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 11/15/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S) 0312041
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1139301 E & B PAVING | $ 2,733,100.00 100. 0000%
2  35-2040801 GOHVANN ASPHALT & CONSTRUCTI QN, | NC. $ 2,743,500. 00 100. 3805%
3 35- 0626844 RUDOLPH, J.H & $ 2,839,995.50 103.9111%
4  35-1418333 ROGERS GROUP, | $ 3, 165,429.88 115. 8182%
| (1) 35-1139301 | (2) 35-2040801 | (3) 35-0626844
|E & B PAVING | NC | GOHVANN ASPHALT & CONSTR., ||RUDCLPH, J.H & CO
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
SECTI ON 0001 ASPHALT RESURFACE
[ | |
0001 105- 06845 LUWP| 12000. 00000 12000. 00| 10100. 00000 10100. 00| 14000. 00000 14000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07038 10. 000 MOS | 2400. 00000 24000. 00| 1200. 00000 12000. 00| 1200. 00000 12000. 00
FI ELD OFFICE, A | | |
0003 110-01001 LUWP]  136100. 00000 136100. 00] 124000. 00000 124000. 00| 140000. 00000 140000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-02241 50.000 LFT | 3. 00000 150. 00| 3. 00000 150. 00| 2. 10000 105. 00
GUARDRAI L, REMOVE | | [
0005 202- 60820 246235. 000 SYS | 0. 21000 51709. 35| 0. 04000 9849. 40| 0. 35000 86182. 25
SURFACE M LLI NG, ASPHALT | | |
0006 202-90043 4.000 EACH 500. 00000 2000. 00| 500. 00000 2000. 00| 350. 00000 1400. 00
W NGWALL, RENMOVE | | |
0007 202-93741 37.000 EACH 175. 00000 6475. 00| 175. 00000 6475. 00| 400. 00000 14800. 00
GUARD RAI L END TREATMENT, REMOVE | | [
0008 203- 02000 680. 000 CYS | 14. 90000 10132. 00| 14. 90000 10132. 00| 5. 00000 3400. 00
EXCAVATI ON, COVVON | | |
0009 205- 06932 100. 000 LFT | 8. 45000 845. 00| 15. 46000 1546. 00| 9. 30000 930. 00
TEMPORARY CHECK DAM STRAW BALES | | [
0010 205- 06937 50.000 LFT | 2. 00000 100. 00| 9. 90000 495. 00| 3. 80000 190. 00
TEMPORARY SI LT FENCE | | |
0011 211-07454 61.000 CYS | 15. 95000 972. 95| 15. 95000 972. 95| 32. 00000 1952. 00
STRUCTURE BACKFI LL | | |
0012 303-01180 325.000 TON | 20. 00000 6500. 00| 20. 30000 6597. 50| 40. 00000 13000. 00
COVPACTED AGGREGATE, NO. 53 | | |
0013 303-07449 8120.000 TON | 15. 00000 121800. 00| 15. 00000 121800. 00| 15. 00000 121800. 00
COVPACTED AGGREGATE, NO. 73 | | |
0014 304-07491 1078.000 TON | 148. 00000 159544. 00| 110. 00000 118580. 00| 95. 00000 102410. 00

HVA PATCH NG TYPE C



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 359 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3,177, 330. 18 ROQUTE : 57
CALL ORDER . 359 CONTRACT ID : RS-26625-A COUNTI ES : G BSON Pl KE
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-2040801 | (3) 35-0626844
|E & B PAVING |NC | GOHVANN ASPHALT & CONSTR, ||RUDOLPH, J.H & CO
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0015 401- 06264 LUWP| 7500. 00000 7500. 00| 5600. 00000 5600. 00| 4000. 00000 4000. 00
PROFI LOGRAPH, HMVA | | |
0016 401-07329 20390. 000 TON | 43. 50000 886965. 00| 46. 00000 937940. 00| 44. 00000 897160. 00
Q- HVA, 4, 70, SURFACE, 9.5 mm | | [
0017 401-07380 25305. 000 TON | 33. 50000 847717. 50| 37. 00000 936285. 00| 36. 00000 910980. 00
QX QM- HVA, 4, 70, | NTERVEDI ATE, 12.5 mm | | [
0018 401-07414 430. 000 TON | 40. 00000 17200. 00| 42.00000 18060. 00| 32. 00000 13760. 00
QM- HMVA, 4, 70, BASE, 25.0 mm | | [
0019 405- 05517 110.000 TON | 260. 00000 28600. 00| 280. 00000 30800. 00| 260. 00000 28600. 00
ASPHALT FOR PRI ME COAT | | [
0020 406- 05520 126.000 TON | 200. 00000 25200. 00| 170. 00000 21420. 00| 185. 00000 23310. 00
ASPHALT FOR TACK COAT | | [
0021 601- 94689 37.000 EACH 1975. 00000 73075. 00| 1975. 00000 73075. 00| 2995. 00000 110815. 00
GUARDRAI L END TREATMENT, OS | | |
0022 601-99105 62.500 LFT | 12. 00000 750. 00| 12. 00000 750. 00| 12. 00000 750. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0023 601-99132 2.000 EACH 75. 00000 150. 00| 75. 00000 150. 00| 60. 00000 120. 00
GUARDRAI L TRANSITION, VH, 6 FT. 3 IN | | |
SPACI NG | | |
0024 610-07488 1785. 000 TON | 69. 00000 123165. 00| 53. 00000 94605. 00| 75. 00000 133875. 00
HVA FOR APPROACHES, TYPE C | | |
0025 615- 06525 1.000 EACH 322. 00000 322. 00| 322. 00000 322. 00| 520. 00000 520. 00
CASTI NG ADJUSTED TO GRADE, MONUMENT | |
0026 616- 02320 500. 000 SYS | 1. 75000 875. 00| 1. 75000 875. 00| 4. 00000 2000. 00
GEOTEXTI LES | | |
0027 616- 06405 615.000 TON | 37. 60000 23124. 00| 37. 60000 23124. 00| 30. 00000 18450. 00
Rl PRAP, REVETNMENT | | |
0028 621-01004 1.000 EACH 690. 00000 690. 00| 875. 00000 875. 00| 1150. 00000 1150. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0029 621- 06559 350. 000 SYS | 3. 45000 1207. 50| 2. 20000 770. 00| 3. 80000 1330. 00
MULCHED SEEDI NG R | | [
0030 714-99346 12.000 LFT | 650. 00000 7800. 00| 650. 00000 7800. 00| 900. 00000 10800. 00
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 3 FT. X 2 FT. | | |
0031 715-01354 1305. 000 LFT | 5. 50000 7177. 50| 5. 50000 7177. 50| 7. 35000 9591. 75
CLEAN EXI STI NG PI PE | | [
0032 715-05169 312.000 LFT | 35. 75000 11154. 00| 35. 75000 11154. 00| 20. 00000 6240. 00
PIPE, TYPE 3, CRCULAR 15 IN [ | [
0033 715-05171 22.000 LFT | 35. 00000 770. 00| 35. 00000 770. 00| 65. 00000 1430. 00
I

PIPE, TYPE 3, CRCULAR, 18 IN.



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 359 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 177, 330. 18 ROUTE : 57
CALL ORDER : 359 CONTRACT ID : RS- 26625- A COUNTI ES : G BSON Pl KE
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- ASI DE :
| (1) 35-1139301 | (2) 35-2040801 | (3) 35-0626844
|E & B PAVING |NC | GOHVANN ASPHALT & CONSTR, ||RUDCLPH, J.H & CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ST
0034 715- 46005 1.000 EACH 323. 00000 323. 00| 323. 00000 323. 00| 285. 00000 285. 00
Pl PE END SECTION, 15 IN. | | |
0035 715- 46010 2.000 EACH 345. 00000 690. 00| 346. 00000 692. 00| 300. 00000 600. 00
Pl PE END SECTION, 18 IN. | | |
0036 801- 06203 13715. 000 LFT | 0. 40000 5486. 00| 0. 50000 6857. 50| 1. 00000 13715. 00
TEMPORARY PAVEMENT MARKING 4 IN. | | |
0037 801- 06207 6970.000 LFT | 1. 05000 7318. 50| 1. 05000 7318. 50| 1. 50000 10455. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. I I [
0038 801- 06640 83.000 EACH 95. 00000 7885. 00| 95. 00000 7885. 00| 75. 00000 6225. 00
CONSTRUCTI ON SI GN, A | | |
0039 801-06775 LUMP|  46855. 40000 46855. 40|  55009. 85000 55009. 85|  55000. 00000 55000. 00
MAI NTAI NI NG TRAFFI C | [ I
0040 805- 78470 1650. 000 LFT | 0. 40000 660. 00| 0. 40000 660. 00| 0. 30000 495. 00
S| GNAL CABLE, ROADVWAY LOCP, 1C 14GA. | | |
0041 805- 78795 540.000 LFT | 7. 70000 4158. 00| 7. 70000 4158. 00| 8. 00000 4320. 00
SAW CUT FOR ROADVWAY LOOP AND SEALER | | |
0042 805- 92951 1.000 EACH 204. 00000 204. 00| 204. 00000 204. 00| 180. 00000 180. 00
S| GNAL DETECTOR HOUSI NG ADJUST TO GRADE | |
0043 808- 06701 500.000 LFT | 0. 24000 120. 00| 0. 24000 120. 00| 0. 40000 200. 00
LI NE, THERVOPLASTIC, BROKEN, WH TE, 4 | |
I'N. I I |
0044 808- 06703 2740.000 LFT | 0. 24000 657. 60| 0. 24000 657. 60| 0. 40000 1096. 00
LI NE, THERMOPLASTIC, SOLID, WHI TE, 4 IN. | |
0045 808- 06706 150. 000 LFT | 2. 50000 375. 00| 2. 50000 375. 00| 3. 00000 450. 00
LI NE, THERVMOPLASTIC, SOLID, WVH TE, 24 | | |
I'N. I I |
0046 808- 06712 4720.000 LFT | 0. 11000 519. 20| 0. 11000 519. 20| 0. 08000 377.60
LI NE, PAINT, BROKEN, YELLOW 4 IN | |
0047 808- 06713 135300. 000 LFT | 0. 08000 10824. 00| 0. 08000 10824. 00| 0. 08000 10824. 00
LINE, PAINT, SOLID, WHI TE, 4 IN. | | |
0048 808- 06714 72830.000 LFT | 0. 08000 5826. 40| 0. 08000 5826. 40| 0. 08000 5826. 40
LINE, PAINT, SOLID, YELLOW 4 IN. | |
0049 808- 75245 2240.000 LFT | 0. 24000 537. 60| 0. 24000 537. 60| 0. 40000 896. 00
LI NE, THERMOPLASTIC, SOLID, YELLON 4 | | |
I'N. I I |
0050 808- 75297 235.000 LFT | 2. 50000 587. 50| 2. 50000 587. 50| 3. 00000 705. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN | | |
0051 808- 75300 740.000 LFT | 1. 00000 740. 00| 1. 00000 740. 00| 0. 75000 555. 00
|

TRANSVERSE MARKI NGS, THERMOPLASTI C,
CROSSWALK LINE, 6 IN. | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PACGE : 359 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3,177, 330. 18 ROQUTE : 57
CALL ORDER . 359 CONTRACT ID : RS-26625-A COUNTI ES : G BSON Pl KE
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-2040801 | (3) 35-0626844
|E & B PAVING | NC | GCOHVANN ASPHALT & CONSTR, || RUDCLPH, J.H & CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0052 808- 75320 13.000 EACH 45. 00000 585. 00| 45. 00000 585. 00| 45, 00000 585. 00

PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON' ARROW | |

0053 808- 75325 13.000 EACH 55. 00000 715. 00| 55. 00000 715. 00| 52. 00000 676. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |

0054 808- 75340 2.000 EACH 400. 00000 800. 00| 400. 00000 800. 00| 250. 00000 500. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD, RXR | | |

0055 808- 75996 1570.000 EACH| 5. 90000 9263. 00| 6. 15000 9655. 50| 4.00000 6280. 00

SNOWPLOWABLE RAI SED PAVENENT MARKER, | | |
REMOVE | [ |
0056 808- 75998 1680. 000 EACH 17. 10000 28728. 00| 17. 10000 28728. 00| 17. 00000 28560. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | |
0057 808- 96016 2670.000 LFT | 1. 30000 3471. 00| 1. 30000 3471. 00| 1. 55000 4138. 50
LINE, THERMOPLASTIC, SOLID, YELLOW 12 | [ |
I'N. I | |
SECTI ON TOTALS | $ 2,733, 100. 00| $ 2,743, 500. 00| $ 2,839,995.50
------------------------------------------ o m e e e o e e et o e e e e e e e e o e e et e e e e e e e e e e e e memeeaoao-n

CONTRACT TOTALS | $ 2,733,100.00| $ 2,743,500. 00| $ 2,839,995.50




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 359 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3,177, 330. 18 ROQUTE : 57
CALL ORDER . 359 CONTRACT ID : RS-26625-A COUNTI ES : G BSON Pl KE
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (4) 35-1418333 | |
| ROGERS GROUP, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001  ASPHALT RESURFACE

[
0001 105-06845 LUWP| 5500. 00000 5500. 00|

|

I

CONSTRUCTI ON ENGl NEERI NG | | |
0002 105- 07038 10.000 MS | 1900. 00000 19000. 00| |
FI ELD OFFI CE, A | [ |
0003 110- 01001 LUMP|  58540. 00000 58540. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02241 50. 000 LFT | 12. 20000 610. 00| |
GUARDRAI L, REMOVE | | [
0005 202- 60820 246235.000 SYS | 0. 50000 123117. 50| |
SURFACE M LLI NG, ASPHALT | | |
0006 202- 90043 4.000 EACH| 610. 00000 2440. 00| |
W NGWALL, REMOVE | | |
0007 202-93741 37.000 EACH| 213. 00000 7881. 00| |
GUARD RAI L END TREATMENT, REMOVE | [ [
0008 203- 02000 680.000 CYS | 18. 15000 12342. 00| |
EXCAVATI ON,  COVVON | | |
0009 205- 06932 100. 000 LFT | 11. 35000 1135. 00| |
TEMPORARY CHECK DAM STRAW BALES | | |
0010 205- 06937 50.000 LFT | 4. 60000 230. 00| |
TEMPORARY SI LT FENCE | | |
0011 211- 07454 61.000 CYS | 19. 45000 1186. 45| |
STRUCTURE BACKFI LL | | |
0012 303- 01180 325.000 TON | 27. 00000 8775. 00| |
COVPACTED AGGREGATE, NO 53 | | |
0013 303- 07449 8120. 000 TON | 22. 00000 178640. 00| |
COVPACTED AGGREGATE, NO 73 | | |
0014 304- 07491 1078.000 TON | 154. 50000 166551. 00| |
HVA PATCH NG, TYPE C | | |
0015 401- 06264 LUMP| 6800. 00000 6800. 00| |
PROFI LOGRAPH, HMVA | | |
0016 401- 07329 20390. 000 TON | 50. 00000 1019500. 00| |
QA-HVA, 4, 70, SURFACE, 9.5 mm | | |

0017 401- 07380 25305. 000 TON | 37. 65000 952733. 25| |
QT QA-HVA, 4, 70, | NTERVEDI ATE, 12.5 mm | | |
0018 401- 07414 430.000 TON | 41. 00000 17630. 00| |
QA-HMVA, 4, 70, BASE, 25.0 mm | | |

0019 405- 05517 110.000 TON | 350. 00000 38500. 00| |
ASPHALT FOR PRI ME COAT | | |
0020 406- 05520 126.000 TON | 238. 00000 29988. 00| |
|

ASPHALT FOR TACK COAT | |



MAI NTAI NI NG TRAFFI C

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 359 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3,177, 330. 18 ROQUTE : 57
CALL ORDER . 359 CONTRACT ID : RS-26625-A COUNTI ES : G BSON Pl KE
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1418333 | |
| ROGERS GROUP, | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0021 601- 94689 37.000 EACH 3300. 00000 122100. 00| |
GUARDRAI L END TREATMENT, OS | | |
0022 601-99105 62.500 LFT | 14. 65000 915. 63| |
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0023 601-99132 2.000 EACH 91. 50000 183. 00| |
GUARDRAI L TRANSITION, VH, 6 FT. 3 IN | | |
SPACI NG | | |
0024 610-07488 1785. 000 TON | 81. 00000 144585. 00| |
HVA FOR APPROACHES, TYPE C | | |
0025 615- 06525 1.000 EACH 400. 00000 400. 00| |
CASTI NG ADJUSTED TO GRADE, MONUMENT | |
0026 616-02320 500. 000 SYS | 2. 15000 1075. 00| |
GEOTEXTI LES | | |
0027 616- 06405 615. 000 TON | 46. 00000 28290. 00| |
Rl PRAP, REVETNMENT | [ |
0028 621- 01004 1.000 EACH 1400. 00000 1400. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | | |
0029 621- 06559 350. 000 SYS | 5. 00000 1750. 00| |
MULCHED SEEDING R | [ [
0030 714-99346 12.000 LFT | 800. 00000 9600. 00| |
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 3 FT. X 2 FT. | |
0031 715-01354 1305. 000 LFT | 6. 75000 8808. 75| |
CLEAN EXI STI NG PI PE | [ |
0032 715-05169 312.000 LFT | 43. 75000 13650. 00| |
PI PE, TYPE 3, C RCULAR, 15 IN. | |
0033 715-05171 22.000 LFT | 42. 00000 924. 00| |
PIPE, TYPE 3, CIRCULAR 18 IN | [ [
0034 715-46005 1.000 EACH 400. 00000 400. 00| |
PI PE END SECTION, 15 IN. | | [
0035 715-46010 2.000 EACH 420. 00000 840. 00| |
PI PE END SECTION, 18 IN. | | [
0036 801- 06203 13715. 000 LFT | 0. 82000 11246. 30| |
TEMPORARY PAVEMENT MARKING 4 IN | | |
0037 801- 06207 6970. 000 LFT | 1. 30000 9061. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 | N | | |
0038 801- 06640 83.000 EACH 116. 00000 9628. 00| |
CONSTRUCTI ON SIGN, A | | |
0039 801-06775 LUWP| 65000. 00000 65000. 00| |
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 359 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3,177, 330. 18 ROQUTE : 57
CALL ORDER . 359 CONTRACT ID : RS-26625-A COUNTI ES : G BSON Pl KE
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (4) 35-1418333 | |
| ROGERS GROUP, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

TRANSVERSE MARKI NGS, THERMOPLASTI C,
CROSSWALK LINE, 6 IN. | |
0052 808- 75320 13.000 EACH| 46. 00000 598. 00|
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0053 808- 75325 13.000 EACH| 68. 00000 884. 00|
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD ( ONLY) | |
0054 808- 75340 2.000 EACH 500. 00000 1000. 00|
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD, RXR | |
0055 808- 75996 1570.000 EACH 7. 00000 10990. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | |
REMOVE | [

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0040 805- 78470 1650.000 LFT | 0. 50000 825. 00| |
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA | | |
0041 805- 78795 540. 000 LFT | 9. 50000 5130. 00| |
SAW CUT FOR ROADVAY LOOP AND SEALER | | |
0042 805- 92951 1.000 EACH 250. 00000 250. 00| |
SI GNAL DETECTOR HOUSI NG ADJUST TO GRADE | | |
0043 808- 06701 500. 000 LFT | 0. 30000 150. 00| |
LINE, THERMOPLASTIC, BROKEN, WHI TE, 4 | | |
IN. I I I
0044 808- 06703 2740.000 LFT | 0. 30000 822. 00| |
LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN | | |
0045 808- 06706 150.000 LFT | 3. 00000 450. 00| |
LINE, THERMOPLASTIC, SOLID, WHITE, 24 | | |
I'N I I |
0046 808- 06712 4720.000 LFT | 0. 15000 708. 00| |
LINE, PAINT, BROKEN, YELLOW 4 IN. | | |
0047 808- 06713 135300. 000 LFT | 0. 10000 13530. 00| [
LINE, PAINT, SOLID, WHITE, 4 IN | | |
0048 808- 06714 72830.000 LFT | 0. 10000 7283. 00| |
LINE, PAINT, SOLID, YELLOW 4 IN. | [ |
0049 808- 75245 2240.000 LFT | 0. 30000 672. 00| |
LINE, THERMOPLASTIC, SOLID, YELLON 4 | | |
IN I | |
0050 808- 75297 235.000 LFT | 3. 00000 705. 00| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | | |
0051 808- 75300 740.000 LFT | 1. 25000 925. 00| |
| I
I
I
I
I
I
I
I
I
|
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 05/07/03
PAGE : 359 -8

ENG NEER S ESTI MATE: $ 3,177, 330. 18 ROQUTE : 57
CALL ORDER . 359 CONTRACT ID : RS-26625-A COUNTI ES : G BSON Pl KE
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1418333 | |
| ROGERS GROUP, | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0056 808- 75998 1680. 000 EACH 21. 00000 35280. 00| |
SNOAPLOWABLE RAI SED PAVEMENT MARKER | |
0057 808-96016 2670.000 LFT | 1. 60000 4272. 00| |
LI NE, THERMOPLASTIC, SOLID, YELLOWN 12 | | |
IN | |
I I

|
SECTI ON TOTALS $ 3,165, 429. 88|

CONTRACT TOTALS [ $ 3,165, 429. 88|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 793, 039. 64

CALL CRDER : 369 CONTRACT ID :

LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT :
CONTRACT TI ME :

CONTRACT DESCRI PTI ON : RURAL

SET- AS| DE :

VENDOR RANKI NG :

RS-26631- A

CRAWFCRDSVI LLE DI STRI CT
09/ 30/ 03 COVPLETI ON DATE

RCQUTE
COUNTI ES :

PROJECT( S)

1 35-0918397
2 35-1917625

RI ETH RI LEY CONSTRUCTI CN
M LESTONE CONTRACTCRS, L. P.

$ 1,
$ 2

DATE : 05/07/03
PAGE : 369 -1

25

CARRCLL TI PPECANCE

0715013

TOTAL % OVER
BI D LOWVBI D
764, 787. 25 100. 0000%
045, 296. 00 115. 8947%

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON

SECTI ON 0001  ASPHALT RESURFACE
0001 105-06845
CONSTRUCTI ON ENG NEERI NG
0002 105-07038
FIELD OFFICE, A
0003 110-01001
MOBI LI ZATI ON AND DEMCBI LI ZATI ON
0004 202-60820 228443. 000
SURFACE M LLING ASPHALT
0005 301-07448 400. 000
COVPACTED AGGREGATE, NO 53, BASE
0006 303-07449 4761. 000
COVPACTED AGGREGATE, NO. 73

8. 000

0007 304-07490 1100. 000
HVA PATCHI NG TYPE B

0008 401- 06264
PRCFI LOGRAPH, HVA

0010 401-07357 15272. 000

QT QA-HVA, 3, 64,
0011 402-07451 500. 000
HVA, TYPE B, WEDGE AND LEVEL

0012 404-05511 19800. 000
SEAL COAT, 2

0013 406- 05520 143.170
ASPHALT FOR TACK COAT

0014 608- 04395 10. 000

AGGREGATE FOR SHOULDER DRAI NS

0015 608- 04396 3. 000
SHOULDER DRAI' N
0016 610-07487 5157. 000

HVA FOR APPROACHES, TYPE B

I NTERVEDI ATE, 9.5

| (1) 35-0918397
| R'ETH R LEY CONSTRUCTI ON

|
| UNT PRICE

I
AMOUNT|

| (2) 35-1917625
| M LESTONE CONTRACTCRS, L. P.

UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
----- B S
LUNP‘ 4663. 18000 4663.181 8063. 31000 8063.3ﬂ
MOS “ 1799. 43000 14395.44# 1571. 27000 12570. 16
LUNP; 66627. 47000 66627.47, 102264. 79000 102264. 79
SYs " 0. 05000 11422.15} 0. 49000 111937. 07
TON H 18. 70000 7480.00’ 34. 90000 13960. 00
TON “ 12. 54000 59702.94} 12. 38000 58941. 18
TON ﬂ 71. 79000 78969.00# 94. 77000 104247. 00
LUNP, 6012. 25000 6012.25} 4978. 43000 4978. 43
TON f 28. 67000 437848.24} 28. 86000 440749. 92
?Ek | 64. 67000 32335.00, 33. 27000 16635. 00
sys ﬂ 0. 17000 3366.00; 0. 10000 1980. 00
TON f 176. 22000 25229.42, 184. 71000 26444. 93
TON " 171. 43000 1714.30J 75. 63000 756. 30
EACH: 265. 17000 795.51} 144. 98000 434. 94
TON f 47. 06000 242688.42; 42. 35000 218398. 95



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 369 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 793, 039. 64 ROUTE : 25
CALL ORDER . 369 CONTRACT ID : RS-26631-A COUNTI ES : CARRCLL TI PPECANCE
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1917625 [
| R'ETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L.P. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0017 615- 06505 7.000 EACH 669. 38000 4685. 66| 1121. 46000 7850. 22|
MONUMENT, B | | |
0018 615- 06525 5.000 EACH 490. 58000 2452. 90| 398. 72000 1993. 60|
CASTI NG ADJUSTED TO GRADE, MONUMENT | | |
0019 801- 06203 13454.000 LFT | 0. 53000 7130. 62| 0. 63000 8476. 02|
TEMPORARY PAVEMENT MARKING 4 I N | | |
0020 801- 06207 6527.000 LFT | 1. 07000 6983. 89| 1. 38000 9007. 26|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. | | |
0021 801- 06640 30. 000 EACH 60. 00000 1800. 00| 60. 60000 1818. 00|
CONSTRUCTI ON SI GN, A | | |
0022 801-06775 LUWP| 50437. 43000 50437. 43| 88712. 13000 88712. 13|
MAI NTAI NI NG TRAFFI C | | |
0023 805- 78470 2880. 000 LFT | 0. 30000 864. 00| 0. 51000 1468. 80|
SI GNAL CABLE, ROADWAY LOCP, 1C 14GA. | [
0024 805- 78795 1080. 000 LFT | 7.20000 7776. 00| 7.37000 7959. 60|
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0025 805-92951 7.000 EACH 200. 00000 1400. 00| 95. 95000 671. 65|
SI GNAL DETECTOR HOUSI NG ADJUST TO GRADE | | |
0026 808-03631 1411. 000 LFT | 1. 75000 2469. 25| 1. 77000 2497. 47|
LINE, EPOXY, SOLID, WHTE, 4 IN | | |
0027 808- 04896 711.000 LFT | 1. 75000 1244. 25| 1. 77000 1258. 47|
LI NE, EPOXY, BROKEN, YELLOW 4 IN | | [
0028 808- 06701 2004. 000 LFT | 0. 30000 601. 20| 0. 30000 601. 20|
LI NE, THERMOPLASTI C, BROKEN, WH TE, 4 | | |
I'N. | | |
0029 808-06703 1500. 000 LFT | 0. 30000 450. 00| 0. 30000 450. 00|
LI NE, THERMOPLASTIC, SCLID, WH TE, 4 IN.| | |
0030 808-06712 9844.000 LFT | 0. 08000 787.52| 0. 08000 787.52|
LI NE, PAI NT, BROKEN, YELLOW 4 IN. | | |
0031 808-06713 127082. 000 LFT | 0. 08000 10166. 56| 0. 08000 10166. 56|
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0032 808-06714 87308. 000 LFT | 0. 08000 6984. 64| 0. 08000 6984. 64|
LINE, PAINT, SOLID, YELLOW 4 IN. | | |
0033 808- 75297 275.000 LFT | 3. 00000 825. 00| 3. 03000 833. 25|
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN | | |
0034 808- 75320 23.000 EACH 42. 00000 966. 00| 42. 42000 975. 66|
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0035 808- 75325 17.000 EACH 50. 00000 850. 00| 50. 50000 858. 50|

PAVEMENT MESSAGE MARKI NGS,
THERMOPLASTI C, WORD ( ONLY)



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 05/07/03
PACGE : 369 -3

ENG NEER S ESTI MATE: $ 2, 793, 039. 64 ROUTE : 25
CALL ORDER . 369 CONTRACT ID : RS-26631-A COUNTI ES : CARRCLL TI PPECANCE
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1917625 [
| RIETH RILEY CONSTRUCTION | M LESTONE CONTRACTCRS, L.P. |
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0036 808- 75996 1317.000 EACH 5. 75000 7572. 75| 5. 81000 7651. 77|
SNOAPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0037 808-99176 4500. 000 LFT | 2. 50000 11250. 00| 2. 53000 11385. 00|
LI NE, THERMOPLASTIC, SOLID, YELLON 24 | | |
IN I I |
0038 401-07328 17722.000 TON | 36. 33000 643840. 26| 42. 35000 750526. 70|
QX QM- HVA, 3, 70, SURFACE, 9.5 nm--SMA | | [
SECTI ON TOTALS | $ 1,764, 787.25| $ 2,045, 296. 00|
------------------------------------------ e o m m e e e e e e e e e et e et e e e e e e e e e e e e e e e e e e e e e e e e eaeaaaaon

CONTRACT TOTALS | $ 1,764, 787. 25| $ 2,045, 296. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 379 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 759, 364. 17 ROUTE : 240
CALL ORDER . 379 CONTRACT I D : RS-26676-A COUNTI ES : PUTNAM
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 07/01/03 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 4667009
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-2126716 WABASH VALLEY ASPHALT CO. LLC. $  512,942.99 100. 0000%
2 35-0918397 RIETH RI LEY CONSTRUCTI ON $  579,500.00 112. 9755%
| (1) 35-2126716 | (2) 35-0918397 |
| WABASH VALLEY ASPHALT CO LL| R ETH RILEY CONSTRUCTION |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105- 07039 6.000 MOS | 1417. 50000 8505. 00| 2200. 00000 13200. 00|
FIELD COFFI CE, B | | |
0002 110- 01001 LUMP|  25400. 00000 25400.00|  27377.57000 27377. 57
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 89015. 000 SYS | 0. 64000 56969. 60| 0. 54000 48068. 10|
SURFACE M LLING ASPHALT | | |
0004 301- 07448 42.000 TON | 40. 87000 1716. 54| 100. 00000 4200. 00|
COVPACTED AGGREGATE, NO 53, BASE | | |
0005 304- 07490 250.000 TON | 146. 13000 36532. 50| 105. 00000 26250. 00|
HVA PATCH NG TYPE B | | |
0006 401- 06264 LUMP| 6083. 45000 6083. 45| 3000. 00000 3000. 00|
PROFI LOGRAPH, HVA | | [
0007 401- 07321 7097.000 TON | 33. 75000 239523. 75| 40. 00000 283880. 00|
QU QA-HVA, 2, 64, SURFACE, 9.5 nm | | |
0008 404- 05511 30768.000 SYS | 0. 66000 20306. 88| 1. 10000 33844. 80|
SEAL COAT, 2 | | |
0009 406- 05520 210.000 TON | 21. 00000 4410. 00| 200. 00000 42000. 00|
ASPHALT FOR TACK COAT | | |
0010 608- 04395 10. 000 TON | 83. 54000 835. 40| 245. 00000 2450. 00|
AGGREGATE FOR SHOULDER DRAI NS | | |
0011 610- 07487 561.000 TON | 86. 83000 48711. 63| 83. 00000 46563. 00|
HVA FOR APPROACHES, TYPE B | | |
0012 801- 06203 4289.000 LFT | 0. 38000 1629. 82| 0. 50000 2144. 50
TEMPORARY PAVEMENT MARKING 4 I N | | |
0013 801- 06207 4289.000 LFT | 1. 22000 5232. 58] 1. 10000 4717. 90|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN | [ [
0014 801- 06640 25.000 EACH 103. 00000 2575. 00| 63. 00000 1575. 00|

CONSTRUCTI ON SI GN, A | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 379 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 759, 364. 17 ROUTE : 240
CALL ORDER . 379 CONTRACT I D : RS-26676-A COUNTI ES : PUTNAM
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-2126716 | (2) 35-0918397 [
| WABASH VALLEY ASPHALT CO. LL| RIETH RI LEY CONSTRUCTI ON |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0015 801-06775 LUWP| 29500. 00000 29500. 00| 17100. 00000 17100. 00|
MAI NTAI NI NG TRAFFI C | | |
0016 808- 06706 27.000 LFT | 10. 50000 283. 50| 10. 25000 276. 75|
LI NE, THERMOPLASTIC, SOLID, WH TE, 24 [ | |
IN | | |
0017 808-06712 4487.000 LFT | 0. 10000 448. 70| 0. 10000 448. 70|
LINE, PAINT, BROKEN, YELLOWN 4 IN. | | |
0018 808-06713 73874.000 LFT | 0. 08000 5909. 92| 0. 08000 5909. 92|
LINE, PAINT, SOLID, WHI TE, 4 IN. | |
0019 808-06714 49647.000 LFT | 0. 08000 3971. 76| 0. 08000 3971. 76|
LINE, PAINT, SOLID, YELLOW 4 IN. | |
0020 808- 75996 887.000 EACH 6. 69000 5934. 03| 6. 00000 5322. 00|
SNOWPLOMBLE RAI SED PAVENMENT MARKER, | | |
REMOVE [ [ |
0021 615- 06505 4.000 EACH 1777. 19000 7108. 76| 1500. 00000 6000. 00|
MONUMENT, B | | |
0022 615- 06525 3.000 EACH 451. 39000 1354. 17| 400. 00000 1200. 00|
CASTI NG ADJUSTED TO GRADE, MONUMENT | | |
SECTI ON TOTALS | $ 512, 942. 99| $ 579, 500. 00|
CONTRACT TOTALS | $ 512, 942. 99| $ 579, 500. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 389 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 924, 800. 54 ROUTE : 94
CALL ORDER . 389 CONTRACT I D : RS-26685-A COUNTI ES : LAPORTE
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME : 30 WORK DAYS
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : 0941020
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-0918397 R ETH R LEY CONSTRUCTI ON $ 1,108, 435.57 100. 0000%
2 35-1120685 VALSH & KELLY, |INC $ 1,239, 210.07 111. 7981%
| (1) 35-0918397 | (2) 35-1120685 [
| RIETH RI LEY CONSTRUCTI ON | WALSH & KELLY [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
[ | |
0001 105- 06845 LUMP| 1500. 00000 1500. 00| 2200. 00000 2200. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105- 07039 4.000 MBS | 2200. 00000 8800. 00| 2000. 00000 8000. 00|
FI ELD OFFI CE, B | | [
0003 110- 01001 LUMP|  38000. 00000 38000.00]  57000. 00000 57000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 138239. 000 SYS | 0. 13000 17971. 07| 0. 42000 58060. 38|
SURFACE M LLING ASPHALT | | |
0005 303- 04075 2000. 000 TON | 11. 75000 23500. 00| 14. 00000 28000. 00|
COMPACTED AGGREGATE, O, 73 | | |
0007 401- 06264 LUMP| 3000. 00000 3000. 00| 3500. 00000 3500. 00|
PROFI LOGRAPH, HVA | | [
0008 401- 07337 14040. 000 TON | 44. 55000 625482. 00| 41. 40000 581256. 00|
QY QM- HVA, 5, 76, SURFACE, 9.5 nm--SMA | | [
0009 406- 05520 30.000 TON | 250. 00000 7500. 00| 250. 00000 7500. 00|
ASPHALT FOR TACK COAT | | |
0010 506- 06333 1220.000 SYS | 141. 50000 172630. 00| 166. 00000 202520. 00|
PCCP PATCHI NG, FULL DEPTH | | |
0012 621- 06574 125.000 SYS | 20. 80000 2600. 00| 20. 00000 2500. 00|
SODDI NG | | |
0013 715- 01354 4936. 000 LFT | 0. 85000 4195. 60| 5. 60000 27641. 60|
CLEAN EXI STI NG PI PE | | |
0014 715- 05048 6600. 000 LFT | 3. 70000 24420. 00| 5. 00000 33000. 00|
Pl PE, TYPE 4, CIRCULAR 6 IN. | | [
0015 715- 05053 1190.000 LFT | 11. 00000 13090. 00| 17. 45000 20765. 50|
Pl PE, UNDERDRAI N OUTLET, 6 IN. | | |
0016 718- 06528 26.000 EACH 245. 00000 6370. 00| 735. 00000 19110. 00|
OUTLET PROTECTOR, 1 | | |
0017 718-52610 80.000 CYS | 82. 00000 6560. 00| 115. 00000 9200. 00|

AGGREGATE FOR UNDERDRAI NS | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 05/07/03
PAGE : 389 -2

ENG NEER S ESTI MATE: $ 1, 924, 800. 54 ROUTE : 94
CALL ORDER : 389 CONTRACT 1D : RS- 26685-A COUNTI ES : LAPORTE
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-0918397 | (2) 35-1120685 [
| R'ETH RI LEY CONSTRUCTI ON | WALSH & KELLY [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
__________________________________________ o
0018 718- 99153 3292.000 SYS | 1. 35000 4444, 20| 1. 60000 5267. 20|
GEOTEXTI LES FOR UNDERDRAI N | | |
0019 720- 96995 94.000 EACH 55. 65000 5231. 10| 110. 00000 10340. 00|
CLEAN | NLET | | [
0020 801-01093 12.000 EACH| 707. 20000 8486. 40| 680. 00000 8160. 00|
TEMPORARY WORKSI TE SPEED LIM T SI GN | | [
ASSEMBLY [ [ [
0021 801- 06203 6408. 000 LFT | 0. 12000 768. 96| 0. 45000 2883. 60|
TEMPORARY PAVEMENT MARKI NG 4 I N. | | |
0022 801- 06207 6408.000 LFT | 0. 98000 6279. 84| 0. 75000 4806. 00|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN | [ [
0023 801- 06640 44.000 EACH 60. 32000 2654. 08| 58. 00000 2552. 00|
CONSTRUCTI ON SI GN, A | | |
0024 801- 06710 120. 000 DAY | 10. 40000 1248. 00| 10. 00000 1200. 00|
FLASH NG ARROW S| GN | | [
0025 801-06775 LUMP|  11000. 00000 11000. 00|  20000. 00000 20000. 00|
MAI NTAI NI NG TRAFFI C | | [
0026 801-09133 4.000 EACH 3104. 40000 12417. 60| 2985. 00000 11940. 00|
TEMPORARY CHANGEABLE MESSAGE SI GN | | [
0028 808- 03631 46960. 000 LFT | 0. 29000 13618. 40| 0. 28000 13148. 80|
LI NE, EPOXY, SOLID, WH TE, 4 IN. | | [
0029 808- 03632 46960. 000 LFT | 0. 29000 13618. 40| 0. 28000 13148. 80|
LI NE, EPOXY, SOLID, YELLOW 4 IN. | | [
0030 808- 05535 494.000 LFT | 4. 16000 2055. 04| 4. 00000 1976. 00|
TRANSVERSE MARKI NGS, EPOXY, SOLID, | | |
VH TE, CROSSHATCH LINE, 24 IN. | | |
0031 808- 74811 18480. 000 LFT | 0. 59000 10903. 20| 0. 57000 10533. 60|
LI NE, EPOXY, BROKEN, WHI TE, 5 IN. | | [
0032 808- 75996 1139. 000 EACH| 7.14000 8132. 46| 1. 84000 2095. 76|
SNOWPLOWABLE RAI SED PAVEMENT MARKER, | | [
REMOVE [ [ |
0033 808- 75998 1139. 000 EACH| 21. 70000 24716. 30| 20. 87000 23770. 93|
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | [
0034 808- 98000 3610.000 LFT | 1. 32000 4765. 20| 1. 27000 4584. 70|
LI NE, EPOXY, SOLID, YELLOW 8 IN. | | [
0035 304- 07491 330.000 TON | 61. 45000 20278. 50| 125. 00000 41250. 00|
HVA PATCH NG, TYPE C | | |
0036 804- 06771 26.000 EACH| 19. 97000 519. 22| 19. 20000 499. 20|
DEL| NEATOR PCST, FLEXI BLE | | [
0037 105- 04655 4.000 MOS | 420. 00000 1680. 00| 200. 00000 800. 00|

FI ELD OFFI CE COVMUNI CATI ONS EQUI PMENT | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 389 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 924, 800. 54 ROUTE : 94
CALL ORDER . 389 CONTRACT I D : RS-26685-A COUNTI ES : LAPORTE
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1120685 [
| REETH RILEY CONSTRUCTION | WALSH & KELLY |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS | $ 1,108, 435.57| $ 1,239, 210.07|
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao

CONTRACT TOTALS | $ 1,108, 435.57| $ 1,239, 210. 07|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 399 -1
TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 537,472. 77 ROUTE : 33

CALL ORDER : 399 CONTRACT I D : RS-26836-A COUNTI ES : VH TLEY

LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

CONTRACT TIME : 10/17/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S) 277100C
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D

1 35-1139301 E & B PAVING | NC $ 428, 707. 56 100. 0000%
2 35- 1065659 BROOKS CONSTRUCTI ON $ 429, 712. 83 100. 2344%
3 35-1185040 NI BLOCK EXCAVATI NG | NC. $ 487,571. 58 113. 7305%

| (1) 35-1139301 | (2) 35-1065659 (3) 35-1185040

|
|E & B PAVING | NC. | BROOKS CONSTRUCTI ON | NBLOCK EXCAVATI NG, | NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ S S5
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 07038 5.000 MOS |  1390.00000 6950.00]  1500. 00000 7500.00]  1600. 00000 8000. 00
FIELD OFFI CE, A | | |
0002 110- 01001 LUVP|  21000. 00000 21000.00]  21000. 00000 21000.00|  24000. 00000 24000. 00
MOBI LI ZATI ON AND DEMDBI LI ZATI ON | |
0003 202- 60820 74857.000 SYS | 0. 60000 44914, 20| 0. 65000 48657. 05| 0. 45000 33685. 65
SURFACE M LLING ASPHALT | | |
0004 303- 07449 579.000 TON | 18. 78000 10873. 62| 15. 00000 8685. 00| 14. 75000 8540. 25
COMPACTED AGGREGATE, NO. 73 | | |
0005 304- 07490 752.000 TON | 40. 00000 30080. 00| 55. 00000 41360. 00| 70. 00000 52640. 00
HVA PATCH NG TYPE B | | |
0006 304- 07493 220.000 TON | 84. 00000 18480. 00| 28. 60000 6292. 00| 80. 00000 17600. 00
HVA WDENI NG TYPE B |
0007 401- 06264 LUMP|  1394. 10000 1394.10]  2775. 00000 2775.00]  5000. 00000 5000. 00
PROFI LOGRAPH, HVA I | |
0009 401- 07328 5746.000 TON | 32. 00000 183872. 00| 33. 60000 193065. 60| 36. 00000 206856. 00
QA-HVA, 3, 70, SURFACE, 9.5 mm | | |
0010 402- 07451 30.000 TON | 32. 00000 960. 00| 43. 80000 1314. 00| 75. 00000 2250. 00
HVA, TYPE B, WEDGE AND LEVEL | | |
0011 406- 05520 20.000 TON | 120. 00000 2400. 00| 145. 00000 2900. 00| 250. 00000 5000. 00
ASPHALT FOR TACK COAT | | |
0012 610- 07487 873.000 TON | 45. 00000 39285. 00| 55. 30000 48276. 90| 50. 00000 43650. 00
HVA FCR APPROACHES, TYPE B | | |
0013 615- 06520 7.000 EACH| 193. 68000 1355. 76 300. 00000 2100. 00| 300. 00000 2100. 00
MONUNENT,  RE- ESTABLI SH | | |
0014 720- 44000 12.000 EACH 287. 83000 3453. 96| 385. 00000 4620. 00| 400. 00000 4800. 00
CASTING ADJUST TO GRADE | | |
0015 720- 45605 5.000 LFT | 398. 40000 1992. 00| 100. 00000 500. 00| 178. 00000 890. 00

STRUCTURE, MANHOLE, RECONSTRUCT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 399 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 537,472. 77 ROUTE : 33
CALL ORDER : 399 CONTRACT I D : RS-26836-A COUNTI ES : VH TLEY
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1065659 | (3) 35-1185040
| E & B PAVI NG | BROOKS CONSTRUCTI ON | NI BLOCK EXCAVATI NG, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0016 720- 45610 5.000 LFT | 398. 40000 1992. 00| 100. 00000 500. 00| 178. 00000 890. 00
STRUCTURE, CATCH BASI N, RECONSTRUCT | |
0017 720- 45615 5.000 LFT | 398. 40000 1992. 00| 100. 00000 500. 00| 178. 00000 890. 00
STRUCTURE, | NLET, RECONSTRUCT | | [
0018 801- 06207 1868. 000 LFT | 0. 68000 1270. 24| 0. 80000 1494. 40| 1. 50000 2802. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. | | |
0019 801- 06640 80. 000 EACH| 95. 00000 7600. 00| 75. 00000 6000. 00| 80. 00000 6400. 00
CONSTRUCTI ON SI GN, A | | |
0020 801-06775 LUWP| 25000. 00000 25000. 00| 10000. 00000 10000. 00| 37000. 00000 37000. 00
MAI NTAI NI NG TRAFFI C | | |
0021 808- 06703 250. 000 LFT | 0. 25000 62. 50| 0. 23000 57. 50| 0. 25000 62. 50
LI NE, THERMOPLASTIC, SOLID, WH TE, 4 IN.| | |
0022 808-06713 23854.000 LFT | 0. 10000 2385. 40| 0. 10000 2385. 40| 0. 12000 2862. 48
LI NE, PAINT, SCLID, WHITE, 4 IN. | |
0023 808- 75240 1220. 000 LFT | 0. 25000 305. 00| 0. 23000 280. 60| 0. 25000 305. 00
LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 | | |
IN I I I
0024 808- 75245 30514.000 LFT | 0. 25000 7628. 50| 0. 23000 7018. 22| 0. 25000 7628. 50
LI NE, THERMOPLASTIC, SOLID, YELLOW 4 | | |
IN. I I I
0025 808- 75297 252.000 LFT | 3. 50000 882. 00| 3. 60000 907. 20| 3. 65000 919. 80
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN | | [
0026 808- 75300 1052. 000 LFT | 1. 25000 1315. 00| 0. 90000 946. 80| 0. 95000 999. 40
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LINE, 6 IN. | | [
0027 808- 75320 6.000 EACH 65. 00000 390. 00| 60. 00000 360. 00| 70. 00000 420. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0028 808- 75325 2.000 EACH 90. 00000 180. 00| 65. 00000 130. 00| 75. 00000 150. 00
PAVEMENT NMESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | |
0029 808- 75996 530. 000 EACH| 3. 00000 1590. 00| 2. 40000 1272. 00| 2. 50000 1325. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0030 808- 75998 484. 000 EACH 18. 00000 8712. 00| 17. 75000 8591. 00| 19. 50000 9438. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | |
0031 801- 06203 1868. 000 LFT | 0. 21000 392. 28| 0. 12000 224. 16| 0. 25000 467. 00
TEMPORARY PAVEMENT MARKI NG 4 I N. | | |
SECTI ON TOTALS | $ 428, 707. 56| $ 429, 712. 83| $ 487,571. 58
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e e e e — -
CONTRACT TOTALS | $ 428, 707. 56| $ 429, 712. 83| $ 487,571. 58




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 403 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 543, 426. 21 RQUTE : US 27
CALL ORDER . 403 CONTRACT I D : RS-26838-A COUNTI ES : ALLEN
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 11/01/03 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 2511009
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1065659 BROOKS CONSTRUCTI ON $ 1,761, 306. 85 100. 0000%
2 35-1139301 E & B PAVING | NC. $ 1,766, 780.06 100. 3107%
3 35-1145884 L I C A CONSTRUCTI ON $ 2,449, 100. 60 139. 0501%
| (1) 35-1065659 | (2) 35-1139301 | (3) 35-1145884
| BROOKS CONSTRUCTI ON | E & B PAVING | NC. |L I C A CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao
SECTI ON 0001 ASPHALT RESURFACE
[ I |
0001 105- 06845 LUVP| 1925. 00000 1925. 00| 563. 95000 563. 95| 10000. 00000 10000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 6.000 MXS | 1645. 00000 9870. 00| 1547. 00000 9282. 00| 1600. 00000 9600. 00
FI ELD OFFICE, B | [
0003 110-01001 LUVP| 88000. 00000 88000. 00| 90000. 00000 90000. 00] 120000. 00000 120000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-02271 1.000 EACH 273. 00000 273. 00| 261. 77000 261. 77| 300. 00000 300. 00
HEADWALL, REMOVE | |
0005 202-60820 510769. 000 SYS | 0. 01000 5107. 69| 0. 26000 132799. 94| 0. 60000 306461. 40
SURFACE M LLI NG, ASPHALT | | [
0006 211-02050 60. 000 CYS | 5. 00000 300. 00| 14. 00000 840. 00| 30. 00000 1800. 00
B BORROW | | |
0007 303- 04075 6076. 000 TON | 5. 00000 30380. 00| 1. 00000 6076. 00| 15. 50000 94178. 00
COVPACTED AGGREGATE, O 73 | | |
0009 304-07491 224.000 TON | 63. 18000 14152. 32| 43. 85000 9822. 40| 85. 00000 19040. 00
HVA PATCHI NG TYPE C [ | [
0010 401-07320 12043. 000 TON | 20. 00000 240860. 00| 19. 00000 228817. 00| 31. 50000 379354. 50
@-HVA, 1, 64, SURFACE, 9.5 mm | | |
0011 401-07329 30174.000 TON | 28. 56000 861769. 44| 30. 00000 905220. 00| 35. 00000 1056090. 00
@-HVA, 4, 70, SURFACE, 9.5 mm | | |
0012 406- 05520 135.000 TON | 1. 00000 135. 00| 120. 00000 16200. 00| 160. 00000 21600. 00
ASPHALT FOR TACK COAT | |
0013 601-94689 4.000 EACH 1900. 00000 7600. 00| 2965. 83000 11863. 32| 1900. 00000 7600. 00
GUARDRAI L END TREATMENT, OS | | |
0014 601-97774 2.000 EACH 900. 00000 1800. 00| 900. 00000 1800. 00| 900. 00000 1800. 00
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | [ [
0015 601-99105 75.000 LFT | 10. 00000 750. 00| 10. 00000 750. 00| 10. 00000 750. 00

GUARDRAIL, WBEAM 6 FT. 3 IN. SPACING | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PAGE : 403 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 543, 426. 21 RQUTE : US 27
CALL ORDER . 403 CONTRACT I D : RS-26838-A COUNTI ES : ALLEN
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 35-1139301 | (3) 35-1145884
| BROOKS CONSTRUCTI ON | E & B PAVING | NC. |L I C A CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0016 606-07484 192820. 000 LFT | 0. 06000 11569. 20| 0. 10000 19282. 00| 0. 07000 13497. 40
M LLED HVA SHOULDER CORRUGATI ONS | | |
0017 610-07486 1800. 000 TON | 47. 28000 85104. 00| 42. 00000 75600. 00| 60. 00000 108000. 00
HMVA FOR APPROACHES, TYPE A | |
0018 615- 06520 3.000 EACH 277.20000 831. 60| 250. 00000 750. 00| 350. 00000 1050. 00
MONUMENT, RE- ESTABLI SH | | [
0019 616- 02320 100. 000 SYS | 2. 77000 277. 00| 1. 00000 100. 00| 3. 70000 370. 00
GEOTEXTI LES | | [
0020 616- 06405 30.000 TON | 11. 92000 357. 60| 39. 75000 1192. 50| 30. 00000 900. 00
R PRAP, REVETNMENT | | |
0021 616- 06451 30.000 TON | 20. 51000 615. 30| 39. 75000 1192. 50| 33. 00000 990. 00
R PRAP, UNI FORM | | |
0022 621- 06559 327.000 SYS | 3. 40000 1111. 80| 3. 40000 1111. 80| 3. 40000 1111. 80
MULCHED SEEDING R | | |
0023 715-06832 400. 000 LFT | 45. 08000 18032. 00| 50. 13000 20052. 00| 100. 00000 40000. 00

Pl PE, REI NFORCED CONCRETE, |1, | | I
DO. 1=1000, 30 IN. | | |

TRANSVERSE MARKI NGS, THERMOPLASTI C, |
SOLI D, WH TE, CROSSHATCH LINE, 12 IN. [

0024 715- 46030 2.000 EACH 580. 62000 1161. 24| 622. 21000 1244. 42| 700. 00000 1400. 00
Pl PE END SECTI ON, 30 IN. | | |
0025 720-01149 1.000 EACH 2540. 00000 2540. 00| 2843. 84000 2843. 84 4000. 00000 4000. 00
MANHOLE, D | | |
0026 801- 06207 11500. 000 LFT | 0. 11000 1265. 00| 0. 93000 10695. 00| 0. 80000 9200. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | | |
0027 801- 06640 56.000 EACH 90. 00000 5040. 00| 90. 00000 5040. 00| 85. 00000 4760. 00
CONSTRUCTI ON SIGN, A | | |
0028 801- 06775 LUMP|  58828. 38000 58828.38|  10900. 00000 10900.00|  28000. 00000 28000. 00
MAI NTAI NI NG TRAFFI C | | |
0029 805- 92951 52.000 EACH 390. 00000 20280. 00| 390. 00000 20280. 00| 310. 00000 16120. 00
SI GNAL DETECTOR HOUSI NG ADJUST TO GRADE | | |
0030 808- 06701 26500. 000 LFT | 0. 23000 6095. 00| 0. 23000 6095. 00| 0. 22000 5830. 00
LINE, THERMOPLASTIC, BROKEN, WH TE, 4 | |
IN I I |
0031 808- 06703 102400. 000 LFT | 0. 75000 76800. 00| 0. 23000 23552. 00| 0. 22000 22528. 00
LINE, THERMOPLASTIC, SOLID, WA TE, 4 IN.| | |
0032 808- 06705 500.000 LFT | 1. 00000 500. 00| 1. 00000 500. 00| 1. 08000 540. 00
LINE, THERMOPLASTIC, SOLID, WA TE, 8 IN.| | |
0033 808- 75245 106000. 000 LFT | 0. 75000 79500. 00 0. 23000 24380. 00| 0. 22000 23320. 00
LINE, THERMOPLASTIC, SCLID, YELLOW 4 | | |
IN | |
0034 808- 75260 50.000 LFT | 1. 50000 75. 00| 1. 50000 75. 00| 1. 65000 82. 50
|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/07/03
PACGE : 403 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 543, 426. 21 RQUTE : US 27
CALL ORDER . 403 CONTRACT I D : RS-26838-A COUNTI ES : ALLEN
LETTI NG DATE : 04/22/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 35-1139301 | (3) 35-1145884
| BROOKS CONSTRUCTI ON | E & B PAVING | NC. |L I C A CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0035 808- 75297 1710.000 LFT 3. 00000 5130. 00| 3. 00000 5130. 00| 3. 10000 5301. 00

|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | | |

0036 808- 75300 600. 000 LFT | 1. 25000 750. 00| 1. 25000 750. 00| 0. 82000 492. 00
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
CROSSWALK LINE, 6 IN. | | |

0037 808- 75320 73.000 EACH 51. 00000 3723. 00| 51. 00000 3723. 00 45. 00000 3285. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |

0038 808- 75325 42.000 EACH 73. 00000 3066. 00| 73. 00000 3066. 00| 52. 00000 2184. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |

0039 808- 75996 1832.000 EACH| 2.79000 5111. 28 2. 74000 5019. 68| 3. 50000 6412. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |

0040 808- 75998 1832.000 EACH 15. 50000 28396. 00| 16. 00000 29312. 00| 17. 25000 31602. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |

0041 805- 78470 18410.000 LFT | 0. 20000 3682. 00| 0. 20000 3682. 00| 0. 30000 5523. 00
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA | | |

0042 805- 78795 5460.000 LFT | 6. 00000 32760. 00 6. 00000 32760. 00| 7. 40000 40404. 00
SAW CUT FOR ROADWAY LOCP AND SEALER | | |

0043 202- 93741 4.000 EACH 150. 00000 600. 00| 150. 00000 600. 00| 150. 00000 600. 00
GUARD RAI L END TREATMENT, REMOVE | |

0044 612- 04315 41.180 TON | 850. 00000 35003. 00| 800. 00000 32944. 00| 800. 00000 32944. 00
ASPHALT MATERI AL FOR UNDERSEAL | | |

0045 612- 60410 640. 000 EACH| 7.00000 4480. 00| 7. 00000 4480. 00| 7.00000 4480. 00
DRI LLED HOLE FOR UNDERSEAL | | |

0046 401- 06264 LUMP| 5700. 00000 5700. 00| 6130. 94000 6130. 94 5600. 00000 5600. 00
PROFI LOGRAPH, HVA | | |

SECTI ON TOTALS | $ 1,761, 306. 85| $ 1,766, 780. 06| $ 2,449, 100. 60
------------------------------------------ o m o m e e o e e e n e e e e o m e e e e e e e o e e e e e e e m e e e e e meeaoao-n

CONTRACT TOTALS | $ 1,761, 306. 85| $ 1,766, 780. 06| $ 2,449,100.60







